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TENDER 
NO. 

NIT/DGM(M&CP)/METALLIZING/2132/R1 DATE 18.08.2010 

 
NOTICE INVITING TENDER 

 
Sealed Tenders are invited from reputed agencies for the following work:  

 
01. NAME OF THE WORK SAND BLASTING, METALLIZING & PAINTING OF 

OPEN WEB GIRDERS AT GANGA BRIDGE SITE, 
MUNGER (BIHAR) 

02. QUANTITY AS PER BOQ 
02. COMPLETION PERIOD 24  MONTHS ; 
03. COST OF  TENDER 

DOCUMENT  
(NON-REFUNDABLE) 

Rs.1000/= (RUPEES ONE THOUSAND ONLY) BY 
CASH / PAY ORDER / DEMAND DRAFT FROM A 
NATIONALIZED BANK IN FAVOUR OF “THE 
BRAITHWAITE BURN & JESSOP CONSTRUCTION 
COMPANY LIMITED” PAYABLE AT KOLKATA. 

04. EARNEST MONEY 
DEPOSIT 

Rs. 1,00,000/= (RUPEES ONE LAKH ONLY) BY 
PAY ORDER/ DEMAND DRAFT FROM A 
NATIONALIZED BANK IN FAVOUR OF “THE 
BRAITHWAITE BURN & JESSOP CONSTRUCTION 
COMPANY LIMITED” PAYABLE AT KOLKATA. 

05. ISSUE OF TENDER 
DOCUMENT 

BETWEEN 18.08.2010 TO 01.09.2010  DURING 
OFFICE HOURS.   

06. LAST DATE & TIME OF 
RECEIPT OF TENDER  

RECEIPT UP TO 01.00 PM ON 02.09.2010  

07. OPENDING OF TENDER TO BE DECIDED BY BBJ 
  

(PROBAL GHOSH) 
DGM(M&CP) 
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  (A.J.KANDIR) 

AM(M&P) 
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 IB-1     
INSTRUCTION TO BIDDERS 

1.SUBMISSION OF TENDER” shall be read in conjunction with General 
Commercial Terms and conditions and any other documents forming part of 
this Tender Document wherever the context so requires. Notwithstanding the 
sub-division of the documents into the separate section, every part of each 
shall be deemed to be supplementary to and complementary to every other 
part and shall be read with the document so far as it may be practicable to 
do so wherever it is mentioned that the Sub-Contractor shall perform certain 
work or provide certain facilities, it is understood that the Sub-Contractor 
shall do so at their cost. 

     2. LANGUAGE 
 Bids and all accompanying document shall be in English. In case any   
accompanying documents are in other language, it shall be accompanied by 
an English translation. The English version shall prevail in matter of 
interpretation. 
3. ELIGIBILITY CRITERIA   
“FIRMS MUST HAVE EXPERIENCE OF COMPLETION OF ONE 
WORK OF SAND BLASTING AND METALLIZING OF WELDED STEEL 
BRIDGE GIRDER / OTHER HEAVY STRUCTURAL WORK OF 
SQUARE/ RECTANGULAR/ CIRCULAR SECTION  AT PROJECT 
SITE HAVING SURFACE AREA OF 30,000 SQ.M DURING LAST 
FIVE YEAR.” 
b) Any firm who does not qualify technically may enter into a TECHNICAL 
TIE-UP/MOU with another firm having technical expertise and past 
experience of doing similar Sand Blasting & Metallizing work through an 
agreement. The partners of the said MOU to be jointly and severally 
responsible for fulfillment of the contractual obligation.     
4. JOINT VENTURE CRITERION 
a) Company or firm fulfilling the Techno-commercial and other qualifying 
criteria strictly as per the requirements published in the NIT and spelt out In 
this tender document is only eligible to submit quotation. 
b) In case of necessity, two or more companies or firms forming Joint 
Venture (JV) by means of agreement (whether registered or not) for Techno- 
Financial Synergy and/or for any commercial consideration is eligible to 
submit quotation provided : 
i) A new entity is formed and goes by a new name. 
ii) The said new entity is conclusively and distinctively complies with all 
qualification criteria set for the job published in this NIT. 
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 IB-2 
INSTRUCTION TO BIDDERS  

iii) The terms of the JV would be such as to sufficiently protect or safeguard 
contingencies as to breach of contract etc. by one or more partners in course 
of or during tendency of execution of contract by the JV and have provisions 
as such binding upon the JV partners inter-se as insurance for execution and 
determination of contract. 
c) Likewise, two or more companies or firms arriving at common 
understanding and executing a memorandum of Understanding (MOU) 
(whether registered or not) by and between themselves or have consortium 
arrangement (whether registered or not) is eligible to quote provided : 
i) The terms of the MOU provides for flexibility enabling at least one of the  
partners to co-opt new one e.g. Firms, Companies, Body of Individuals as 
member to secure the purpose inherent to the MOU if the circumstances so 
required in the interest of execution of contract. 
ii) The instrument of MOU to designate and define the scope and the 
authority of each partners under MOU naming and authorizing the Partner 
entitle to submit quotation for the instant job. 
iii) The quotation submitted by the Partner under the MOU would required to 
be sufficient to prove conclusively that the Partners Companies or Firms or 
Body of Individual under MOU jointly or in plurality complied with all 
qualifying criteria set for the job in the NIT. 
d) Mention may be made that the Company would under no circumstances be 
held liable or cause to incur any liability arising out of all or any taxation & 
revenue matters on account of JV or MOU.  
 

5. SUBMISSION OF BID   
a) All the pages of the tender document to be signed with Company’s seal by 
the bidders. The rates in the appropriate space in the BILL OF QUANTITY 
(BOQ-1 & BOQ-2) of the tender should be properly filled in both in figures 
and words. No overwriting, use of correction fluid will be allowed. Any 
correction will be done by scoring out the incorrect entry and inserting the 
new entry in a legible manner. Both the correction and new entry to be 
signed and sealed with Company’s seal. In the event of any difference 
between figure & words of the quoted rates, the rate in word shall be 
considered for evaluating the tender. 
 

b)The Tender shall be signed by the person legally authorized to enter into 
commitment on behalf of the Tenderer. All the pages of the tender 
document to be signed with Company’s seal by the Tenderer. The rates in 
the appropriate space in the BILL OF QUANTITIES (BOQ-1 & BOQ-2) should be  
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IB-3     
INSTRUCTION TO BIDDERS 

properly filled, both in figures and words. No overwriting, use of correction 
fluid will be allowed. Any correction will be done by scoring out the incorrect 
entry and inserting the new entry in a legible manner. Both the correction of 
or during tendency of execution of contract by the JV and have provisions 
and new entry to be signed and sealed with Company’s seal. In the event of 
any difference between figure & words of the quoted rates, the rate in word 
shall be considered for evaluating the tender. Tenders to be submitted in 
two parts as per following: 
 

c)TECHNO-COMMERCIAL PART 
The Techno-Commercial bid should contain the following:  
i)The Tender document including drawing etc. issued to the bidders 
(Excluding BILL OF QUNTITY-BOQ-1 & 2) duly signed and sealed in each page. 
 

ii)Documents in support of ELIGIBILITY CRITERIA as mentioned in Clause No.3 
above.  
 

iii) Copy of PAN number and VAT registration number should be furnished 
along with the Techno-commercial bid. 
 

iv) Copy of P.F/ESI registration certificate.   
 

v) Company’s audited Balance Sheet for last 3 (three) years. 
 

vi) Earnest Money Deposit (EMD) of Rs.1,00,000/=(Rupees one lakh         
only), in the form of pay order/ demand draft from a Nationalized Bank 
drawn in favour of “The Braithwaite Burn and Jessop Construction Co. Ltd.” 
and payable at Kolkata. For the case of successful bidder this EMD will be 
converted to Security Deposit till completion of Defect Liability Period. 
 

vii) LIST OF DEVIATIONS duly filled as per BBJ format enclosed (Annexure-I). 
  The above documents are to be put in a sealed envelope superscribing 
“TENDER NOTICE NO. AND TECHNO-COMMERCIAL PART” to be submitted to 
BBJ.  
 

d) PRICE PART 
Properly filled up BILL OF QUANTITY (BOQ-1 & BOQ-2) issued to the bidders 
in the tender document duly sealed and signed to be put in a sealed 
envelope superscribing “TENDER NOTICE NO.” and “PRICE PART”.  
3 

e)The above two sealed envelope i.e. ‘TECHNO-COMMERCIAL PART’ and 
‘PRICE-PART’ to be put in a sealed envelope superscribing “TENDER NOTICE 
NO./NAME OF WORK” to be submitted to BBJ. Please refer CHECK LIST  
(Annexure-III) in this regard. 
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IB-4      
INSTRUCTION TO BIDDERS 

6. All costs and expenses incidental to preparation of the tender, discussion, 
conference, pre-award discussion with BBJ shall be to the account of the  
tenderer and BBJ shall bear no liability whatsoever on such cost expenses.    

 7. Conditional tenders may be rejected and no additional clause will be 
entertained. 

      8. The award of the order or rejection of the Tenderer’s offer and/or 
cancellation of the tender will be made at the absolute discretion of BBJ. 
BBJ reserves the right to cancel or accept or reject any or all tender(s), 
whether lowest or otherwise, without assigning any reason(s) whatsoever 
thereof. A tenderer whose Tender is not accepted shall not be entitled to 
claim any cost, charges or expenses incidental to or incurred by him through 
or in connection with the preparation and submission of the Tender/Offer to 
BBJ. BBJ also reserves the absolute right to split up and award the 
requirement between two or more Tenderers/bidders.  
9. CURRENCIES OF BID AND PAYMENT  
The Tenderer shall submit his price bid / offer in Indian Rupees and payment 
under this contract will be made in Indian Rupees. 
10.All duties, taxes, fees and other levies payable by the Sub-Contractor 
under the contract or any other cause shall be included in the quoted prices. 
11.VALIDITY OF TENDER  
60 (SIXTY) days from the date of opening of tender or for a further period if 
mutually accepted. BBJ reserves the right to ask for the extension of 
validity, if any. 
12. In case of ambiguities within clauses of different sections of this tender 
document, the order of preference will be in the following manner: 
 1ST: INSTRUCTIONS TO THE BIDDERS. 
 2ND: SCOPE OF WORK. 
 3RD: SPECIAL CONDITION OF CONTRACT. 
 4TH: TECHNICAL SPECIFICATION. 
 5TH: BILL OF QUANTITIES. 
 6TH: GENERAL CONDITION OF CONTRACT. 

  7TH: INDIAN STANDARDS. 
13. General Arrangement (G.A.) drawing are attached with this tender 
document. The bidders who have downloaded the tender document from BBJ 
Website must collect the G.A. drawing from the undersigned at 27, 
R.N.Mukherjee Road, Kolkata-700 001 during Office hours.  

(A.J.KANDIR) 
AM(M&P) 
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TS-1 
TECHNICAL SPECIFICATION 

6.0 PAINTING  
 Specifications for Metallising and Painting of bridge girders shall be as 

per IRS:B1-2001 
6.1 SURFACE PREPARATION (FOR ALL TYPES OF PAINTING AND 

METALISING) 
 Surface of all components/members of the superstructure shall be 

prepared as per following provisions before application of first coat of 
paint/primer or before metallising. 

(i) The surface should be clean, dry and free from contaminants and it 
should be rough enough to ensure adhesion of the paint film. 
However, it should not be so rough that the film cannot cover the 
surface peaks. 

(ii) The cleaning of the surface shall be done initially with the use of 
emery paper, wire brushes, scrapers etc. for spot cleaning to remove 
rust, mill scale along with some of the base metal. This will be 
achieved by high velocity impact of abrasive material against the 
surface in accordance with the provisions of IS:6586, which will also 
create a base for good adhesion. The abrasive material once used for 
cleaning heavily contaminated surface should not be reused even 
though re-screened. Washed salt free angular silica sand of mesh size 
12 to 30 wit a minimum of 40% retained on a 20 mesh screen shall be 
used for blasting. The material specifications and other requirements 
shall be as provided in Indian Railways Bridge Manual,1998. 

6.2 METALISING AND PAINTING OF FLOOR AND DECK SYSTEM OF THE 
BRIDGE 

(i) All the components in the floor and deck system in open web girders 
of this rail cum road bridge shall be metalized as per IRS 
specifications. Components to be metalized in rail deck are bottom 
chord members, cross girders and stringers, connecting bracings and 
all the connecting gussets. In the road deck, cross girders & 
stringers(except the surface in contact with road deck) and all the  
connecting gussets are to be metalized.  
 

(ii) The sprayed coating shall be applied as soon as possible after surface 
preparation. 

(iii) The wire method shall be used for the purpose of metallising, the 
diameter of the wire being 3mm or 5mm as approved by Engineer, 
specified thickness of coating shall be applied in multiple layers and in 
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TS-2 
TECHNICAL SPECIFICATION 

(iii) no case less that 2 passes of the metal spraying unit shall be made 
over every part of the surface. The surface after spraying shall be free 
from uncoated parts of lumps of loosely spattered metal.  

(iv) The composition of the aluminium to be sprayed shall be in 
accordance with BS:1475, material 1-B(99.5%) aluminium otherwise as 
aper IS:739 and IS:2590. However, the selection of metal for spraying 
i.e. Zinc or Aluminium shall be subject to final approval by the 
Engineer. 

(v) Atleast one layer of the coating must be applied within four hours of 
blasting and the surface must be completely coated to the specified 
thickness within 8 hours of blasting. 

(vi) Minimum thickness of metal coating applied shall be 115 microns and 
average thickness shall be 150 microns. The metal coating shall be 
checked for thickness by approved magnetic thickness measuring 
gauge. At least one reading for each Sq.M of area painted shall be 
taken. The calibration of the gauge shall be checked against a 
standard of similar thickness within an accuracy of 10%. 

(vii) For measurement of dry film thickness, following instruments may be 
used by the contractor. Dry film thickness is to be measured as 
described in Appendix-VII of IRS BI-2001 subject to minimum DFT of 
115mm. 
(a)  Electronic coating thickness gauge. 
(b) Elecometer (magnetic thickness gauge) Dial type. 
(c)  Surface profile gauge. 

(viii) Any oil, grease or other contamination should be removed by thorough 
washing with a suitable thinner until no visible traces exist and the 
surfaces should be allowed to dry thoroughly before application of 
paint. The coatings may be applied by brush or spray. If sprayed, 
pressure type spray guns must be used. One coat of wash primer to 
IS:5666 shall be applied first. After 4 to 6 hours of the application of 
the wash primer, one coat of Zinc Chrome Primer to IS:104 shall be 
applied with the additional proviso that zinc chrome to be used in the 
manufacturer of primer shall conform to type 2 of IS:51 shall be 
applied. 
 

(ix) After hard drying of Zinc Chrome primer the third coat shall be by 
Aluminium Paint conforming to IS:2339.The girder parts shall be 
dispatched to site after the third coat(i.e. first finishing coat or cover coat). 
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TS-3 
TECHNICAL SPECIFICATION 

6.3 PAINTING OF OTHER COMPONENTS OF THIS BRIDGE(OTHER THAN 
THOSE IN FLOOR AND DECK SYSTEMS) 
Protective coating by paintings as per following painting schedule may 
be applied with the approval of the Engineer: 

(a) PRIMER COAT : 
One coat of ready mixed zinc chromate priming to IS:104 followed by 
one coat of zinc chrome red oxide priming to IS:2074 

(b) FINISHING COAT : 
One coat of Aluminium paint to IS:2339 shall be applied over the 
primer coats. One coat shall be applied before the fabricated steel 
work leaves the shop.   

6.4 MISCELLANEOUS : 
(I) Final dry film thickness in case of metallising shall be average 150 

microns and shall be measured before application of next coat of 
painting. 

(ii) Surface preparation shall not be done unless approved paints of 
sufficient quantity(both primer and finishing) are available in stock. 

(iii) Special care should be taken in preparing corners, junctions of 
members, heads of bolts, nuts, rivets, holes areas less accessible, 
hidden pockets etc. Surface preparation at such locations shall not be 
inferior to that attained over the rest of the area. 

(iv) Surface preparation shall not be carried out in the following 
conditions : 
• In rainy season from June to September and from December to 

January. 
• In extremely windy/misty/dust blowing conditions. 
• At night 
• In winter before 8 A.M. 
• In summer between 11 and 15 hrs, in areas, which are likely to be 

exposed to direct sunlight. 
• Engineer reserves the right to change the above timing. 

6.5 INSPECTION  
6.5.1 ADHESION : The sprayed metal coating shall be subjected to an 

adhesion test using the method described in IRS BI-2001. If any part of 
the coating between the lines breaks away from the base metal, it 
shall be deemed to have failed the test. Articles that have been 
rejected, shall have the defective sections blasted to clean off all  
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TECHNICAL SPECIFICATION             TS-4 
6.5.1 sprayed material prior to re-spraying. Where the rejection has been solely due to 

too thin a coating, sprayed metal of the same quality may be added provided that 
the surface has been kept dry and is free from visible contamination. 

6.6 PAINTS FOR PAINTING OF STEEL WORKS: SOURCE, QUALITY & 
TESTING 

(i) Paints and Wash Primer for the work will be supplied by BBJ. Paints manufactured 
only by the following firm may be used subject to their being in the approved list 
of RDSO and final approval by the Engineer. 

• M/s. Shalimar Paints 
 

6.7 PAINTING – GENERAL INSTRUCTIONS 
(i) Painting shall not be commenced till the surface preparation has been approved 

by the Engineer or his representative or inspecting officer. 
(ii) Sealed containers of paint of approved brand shall be used. The paint drums must 

be rolled, turned upside down and shaken before opening. The paint must be 
stirred well before use. Over stirring which results in invisible air bubbles etc, 
shall be avoided. 

(iii) Where brush painting is accepted, the paint must be applied by means of flat 
brushes not more than 75mm in width having soft flexible bristles conforming to 
IS:384. 

(iv) Round and oval brushes of approved quality conforming to IS:487 may also be used 
as per the instructions of the Engineer or his representative or inspecting officer. 

(v) All new brushes should be soaked in raw linseed oil conforming to IS:77 for at 
least 24 hours before use. 

(vi) A little blue paint shall be added, in the first coat of aluminium paint to 
distinguish it from second coat. For paints of other colours for final and finishing 
two coats, suitable pigment shall be used as per instruction of the Engineer, to 
distinguish the first coat from the second coat. 

(vii) The date of painting shall be marked with paint on the member. 
6.8 CARE DURING PAINTING  
 Paint should be mixed in small quantities sufficient to be consumed within one hour 

in the case of red lead paint. 
The applied coat of paint shall be uniform, and free from brush marks, sack marks, 
blemishes, scratching , non-uniform thickness, holes log marks, fuel staining , 
cracking, scaling and other defects. 
Paint shall be applied only on dry and clean surface free from moisture or 
dust(including scrapping dust).Paint should be used within the prescribed shelf life 
from the date of manufacture. 

6.9 Each coat of paint shall be left dry till it sufficiently hardens before the subsequent 
coat is applied. Each coat of paint shall be inspected by the Engineer or Inspecting 
Officer and certified as satisfactory before applying subsequent coat. 

 
(A.J.KANDIR) 

AM(M&P) 
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 SOW-1 
SCOPE OF WORK 

1.0 JOB CONTENT: (IN GENERAL, BUT MAY NOT BE LIMITED TO) 
A) SAND BLASTING, METALLIZING & PAINTING (3 Coats i.e. One Coat 

each of Wash Primer to IS: 5666, Zinc Chrome Primer to IS: 104 & 
Aluminium Paint to IS:2339) of following FLOOR AND DECK SYSTEM 
OF OPEN WEB GIRDERS with Aluminium spraying of 150 micron 
nominal thickness and minimum 115 micron local thickness by 
Aluminium wire method after preparing surface by sand/grit blasting 
as per provision laid down in Appendix-VII of IRS Code – B1-2001 
(Latest alteration) & relevant specification, schedule of painting 
enclosed herewith.     

i) RAIL DECK COMPLETE  
comprising of Cross Girders, Stringers, Bottom Lateral and the 
connecting  Bracings, Bottom Chord, all the connecting  Gussets etc.  

 ii) ROAD DECK :  comprising of Cross Girders & Stringers (excluding 
top of top flange), and the connecting Gussets  etc. 

iii) QUANTITY 
Approx. Floor member area per span = 9,000.00 Sq. M 
Total area for 10 spans = 90,000.00 Sq.M 

B) SAND BLASTING, PAINTING (3 Coats with one coat each of Zinc 
Chrome Primer  to IS:104 , Red Oxide Zinc Chrome to IS:2074 & 
Aluminium Paint to IS: 2339) of following OTHER COMPONENTS OF 
OPEN WEB GIRDERS  other than those in floor and deck system after 
preparing surface by sand/grit blasting as per provision laid down in 
Appendix-VII of IRS Code – B1-2001 (Latest alteration) & relevant 
specification, schedule of painting enclosed herewith.     

i) OTHER COMPONENTS OF OPEN WEB GIRDERS :  comprising of Top 
Chords, Verticals, Diagonals, End Raker, Portal Bracing, Knee 
Bracing, Top Lateral Bracing, Top Cross Girder & Gussets etc. and 
any other components not covered under clause 1.0 (A) above. 

ii) QUANTITY 
Approx. Floor member area per span = 9,000.00 Sq. M (APPROX.)/SPAN 
Total area for 10 spans = 90,000.00 Sq.M 

B) THE SCOPE OF WORK ALSO INCLUDES THE FOLLOWING: 
i) Establishing Sub-contractor’s own Site Office, Store, SHEDS FOR 

SAND BLASTING, METALLIZING & PAINTING AS REQUIRED, Security 
arrangement at Ganga Bridge Site duly approved by Engineer-In-
Charge/ BBJ, Ganga bridge site. 
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SOW-2 
SCOPE OF WORK 

 
ii) Making necessary arrangement at site to ensure all safety and 

security of site personnel, Plant & Machineries, material etc.  
iii) Erection and establishment of Secured Temporary Arrangement to 

ensure environmental protection and to enable work during extreme 
weather condition as far as possible. The above arrangement must 
be approved by Engineer-In-Charge/BBJ, Ganga bridge site.  

 iv) Receipt of fabricated members from BBJ at Metallising/ Painting 
Yard and laying /stacking the items properly 

 v) Sand Blasting/Metallising/Painting as per requirement and as per 
technical specification. 

 vi) Marking on the members as per instructions of Engineer-In-
Charge/BBJ, Ganga bridge site 

vii) To undertake all testing as specified in the Technical Specification 
of this tender document. 

 viii) Arranging necessary inspection and getting the subject work 
approved by BBJ/E.C. Railway or their Authorized Representative. 

ix) Facilitating lifting and despatch of members after painting. 
(C) SCOPE OF SUPPLY OF THE SUB-CONTRACTOR  

(TO BE INCLUDED IN THE QUOTED PRICE) 
 i) All LABOUR,PLANTS & MACHINERIES, TOOLS AND TACKLES 

required for execution of the subject work. 
 ii) SUPERVISION for the subject work. 

  iii ) SAND. 
  iv) METALLISING WIRE ( to be procured from manufacturers approved 

by BBJ/ E.C.Railway).   
  v) All consumables like spray, paint brush whatsoever required for 

proper execution of the work. 
  vi) Fuel, Lubricant etc. to run the Plant and Machineries and other 

works. 
  vii) Supplying Manufacturer’s Test Certificates for metallising wire. 

 (viii) Providing thickness measuring gauge as specified in Technical 
Specification of this tender document. 

2.0 FREE SUPPLY OF MATERIAL/FACILITES BY BBJ TO SUB-
CONTRACTOR FOR METALLISING/PAINTING WORK AT GANGA 
BRIDGE SITE: 
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SOW-3 
SCOPE OF WORK 

 
i) BBJ will provide free of cost SUITABLE LAND near bridge site for 

setting up Sub-Contractor’s Metallising/Painting yard and store. 
Land will be also given to the sub-contractor free of cost for setting 
up site office / store.   

ii)  BBJ will provide SHEDS FOR MATALLISING/PAINTING at site. 
ii) FREE WATER at one point near site. 
iii) POWER for site lightning at free of cost will be provided to the Sub-

Contractor. However, no power will be provided to the sub-
contractor for compressor. 

IV) All PAINT except metallising wire. 
 

(A.J.KANDIR) 
AM(M&P) 
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SPECIAL CONDITION OF THE CONTRACT   

 
1. JOB CONTENT: 

 

a) SAND BLASTING, METALLIZING & PAINTING (3 Coats i.e. one coat 
each with Wash Primer, Zinc Chrome Primer & Aluminium Paint) of 
FLOOR AND DECK MEMBERS OF OPEN WEB GIRDERS – RAIL DECK & 
ROAD DECK – 9,000.00 SQ.M (approx.) PER SPAN as per Technical 
Specification and Drawing enclosed.  

b) SAND BLASTING, PAINTING (3 Coat with Wash Primer, Zinc Chrome 
Primer & Aluminium Paint) of COMPONENTS OF OPEN WEB GIRDERS 
OTHER THAN FLOOR AND DECK MEMBERS – 9,000.00 Sq.M (approx) 
/SPAN as per Technical Specification and Drawing enclosed. 

2. DRAWINGS & SPECIFICATIONS: 
B.B.J. reserves the right to alter / modify the design / drawing / 
specification to suit to their condition. If due to change in design / 
drawing / specification, there is any increase / decrease in items / 
quantities or both, payment will be made only for actual  area of 
Metallising/Painting work and certified by BBJ/ BBJ’s Client / their 
authorised representatives. 
 

3. DATE OF COMMENCEMENT: 
The date of commencement will be considered the date of issue of 
LETTER OF INTENT (LOI).   

4. DELIVERY SCHEDULE: 
a) The Sub-Contractor has to start mobilizing plant, machinery, 

manpower including setting up of Office, Store at site in such a 
manner that actual metallising/painting work can be started at site 
within 15 days from the date of LOI.  

b) The metallising/painting work are to be completed in all respect 
within a time frame of 24 (TWENTY FOUR) months including monsoon 
from the date of commencement as stated above. This includes the 
Mobilization Period. 

5. MILESTONE DATES: 
a) Mobilization as specified to be completed within 15 (fifteen) days 

from the date of issue of LOI by BBJ.  
b) Metallising/Painting of 1st Span to be completed in all respect within 

12 WEEKS (TWELVE WEEKS) days from the date of commencement. 
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6. PROGRAMME & PROGRESS: 
a) Within 7 (seven) days from the receipt of LOI/Order from BBJ, the 

Sub-Contractor has to submit a detailed programme with deployment 
schedule as per required time frame and get it approved by BBJ. This 
approved programme will constitute the Base Programme. 

b) Within 3rd of every month, the Sub-Contractor has to submit to Site-In-
Charge/BBJ, Ganga Bridge Site a detail PROGRESS REPORT in 
comparison to the BASE PROGRAMME and also the proposal to 
overcome the shortfall from the targeted production programme, if 
any. 

c) In this context, it may be noted that in case it is required to arrange 
additional resources to make good the backlog and adhere to time 
limit of BASE PROGRAMME, the Sub-Contractor has to arrange the 
same without any extra cost to BBJ. 

 7. INSPECTION & TESTING : 
a) Inspection of Metallising/Painting will be done by BBJ/E.C.Railway and 

or Authorised Representative of E.C.Railway/RDSO and the Sub-
Contractor is required to get the Metallising/Painting work passed 
through BBJ/E.C.Railway/their Authorised representative.  
 

b) The metal coating shall be checked for thickness by an approved 
magnetic thickness measuring gauge. 

c) The calibration of gauge should be checked against a standard of 
similar thickness with an accuracy of 10 percent. 

8. MEASUREMENT: Irrespective of whatever written in this tender 
documents, measurement of works for payment will be as per 
approved Drawings  of BBJ/E.C. Railway.   

9. EARNEST MONEY: 
The Earnest Money deposit of the successful bidder shall be retained 
towards part of the Security Deposit to facilitate the due and faithful 
fulfilment of the contract. 
 

10. SECURITY DEPOSIT: 
a)  An amount equal to 5% (five) of the certified bill value of each R/A 

bill will be retained towards Security Deposit which will be released 
after completion of Maintenance /Defect Liability period. 
 

b) The Earnest Money of the successful bidder shall be converted to 
initial Security Deposit, as elaborated in Clause No.9 above. 
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c) The Security Deposit deducted from the R.A. bills including initial 
Security Deposit will be released after completion of Defect Liability 
/Maintenance Period. The Security Deposit may be released against 
submission of B.G. of equivalent amount from any Nationalized Bank 
as per discretion of BBJ. The B.G. as mentioned above will be valid till 
the defect liability/ maintenance period of 12 (TWELVE) months from 
the date of completion of the entire work as per order.  
 

11. DEFECT LIABILITY PERIOD /MAINTENANCE PERIOD  
The Sub-Contractor shall fully guarantee all the materials 
/workmanship in scope of his supply/work to perform strictly in 
accordance with the specifications. The materials/workmanship shall 
be free from all defects. Should any material/workmanship not 
perform as intended or should materials and workmanship prove 
defective within a period of 12 (twelve) months from the date of 
completion of the work, the material/work shall upon notification of 
deficiency/ defect be promptly rectified by the Sub-contractor to the 
satisfaction of BBJ/E.C.Rly or any Inspection Agency nominated by 
E.C.Railway without any delay and at no extra cost to BBJ. If the Sub-
contractor fails to effect proper replacement within a reasonable time 
of receipt of BBJ’s notification to this effect, BBJ, shall be free to 
take such corrective action at the Sub-Contractor’s risk and cost. 
 

12. R.A.BILLS: 
R.A. Bills will be submitted monthly along with Inspection Certificates 
and other relevant Documents. 

13. SUBMISSION & PAYMENT OF BILLS: 
All the bills as mentioned above are to be submitted at Site and the 
payments will be made from BBJ Head Office at Kolkata. 

14. PAYMENT TERMS: 
 

a) 90% (ninety) against RA bill within 30 days from the date of 
submission of clear bill duly certified by Site-In-Charge/BBJ, Ganga 
Bridge Site along with relevant Inspection Certificates from E.C.RLY.  

b) 10% after six months from the completion of job and on completion of 
the raw material accounting/reconciliation. 

c) Deduction on account of Security Deposit as per clause no.10 above 
will be effected from the above payments mentioned in clause no. 
14(a) above. 
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15. PRICE VARIATION: 

This is a fixed rate contract and no price variation / adjustment on 
any account is admissible during the tenure of the contract including 
extended time, if any, granted by BBJ. PRICE SHALL REMAIN FIRM 
FOR THE ENTIRE SCOPE OF WORK. 

16. TAXES & DUTIES: 
Sub-Contractor’s price should include all taxes & duties applicable for 
execution of the subject work. 

17. PAINT RECONCILIATION:  
 

a) 5% (Five) wastage will be allowed in consumption of paint or as agreed 
by BBJ.  

b) Any additional wastage over and above the allowable limit (to be 
decided by BBJ) will attract recovery from the Sub-contractor’s RA Bill 
at the rate of the landed cost of the particular item of paint plus 
5%. 

 c) All the empty paint drums are to be returned to BBJ in good 
conditions.  

d) All monthly bills should accompany a reconciliation statement. 
18. TIME EXTENSION: 

If there is delay for reasons not attributable to the Sub-Contractor, 
BBJ, upon receipt of written request from the Sub-Contractor may 
extend the Milestone /Completion time as suitable and fit reasonable 
to BBJ. No extra claim (including escalation) of Sub-Contractor will be 
entertained in such cases of time extension being granted. 

19. CLAIM/ EXTRA WORKS: 
a) No claim will be tenable in case there is delay in providing services by 

BBJ. 
b) In case any extra works are to be carried out by the Sub-Contractor as 

per instructions of Site-In-Charge/BBJ, Ganga Bridge Site, the rate of 
the same will be derived:  

i) From the rate of the existing similar items; 
ii) In case no similar items are available in the contract, from existing 

market cost followed by an overhead and profit of 10%. 
iii) However, BBJ’s decision for the above will be final and binding on the 

Sub-Contractor in this regard. 
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20. IDLE CHARGES: 

 NO IDLE CHARGES for Labour, Plant, Establishment etc. is tenable 
under this contract for whatsoever the reasons be. 

21. SUB-LETTING: 
The Sub-contractor shall not sub-let any part of the job as detailed in 
the Scope of Work of this tender document. In case it is felt absolutely 
necessary, the same may be allowed subject to prior written approval 
from Site-In-Charge/BBJ, Ganga Bridge Site. 

22. LIQUIDATED DAMAGE: 
Failure to achieve overall completion (Clause No. 4 & 18 of SCC): 
0.5% (half) of the Sub-Contractor value per week subject to a 
maximum of 05% (five) of the total Sub-Contract value. 

23. ARBITRATION 
In the event of any questions arising out of the Contract  or ancillary/ 
incidental  to the terms and conditions of it or relate to any matter 
for execution and/or performance of the contract, the same shall ip-
so-facto be referred to the appropriate Authority and the 
interpretation made by the said authority shall be final and binding 
upon the parties.   
Not withstanding the above, should there be any, disputes or 
differences by and between the parties arising out of any thing under 
the contract, the same with in 30 days of it’s occurrence shall first be 
referred to the said authority for  conciliation and/or determination 
by the said authority if at all any disputes or difference is existing , 
the  findings of the  said authority should be accepted by parties to 
the contract, communicated in writing with in  the next following  30 
days of making reference to it . 
Nevertheless, the parties at their  sole option  shall with in the next 
following 30 days choose to refer or cause the matter to be referred 
to the Arbitrator of Person in writing,   whereupon   the appropriate 
Authority shall with in two weeks hence shall take  steps for 
appointment of Arbitrator of Person  from amongst the officers 
whether or not connected in the matter and the same shall be 
communicated in writing to the parties making reference  with in the 
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23. next following two weeks and the same shall be final and binding upon 
the parties. The Arbitrator shall enter into the reference by 
appropriate notice of communication to be served or cause the said 
notice to be served upon the parties summoning the respective parties 
to attend the proceedings at the date time and venue. The 
proceedings of Arbitration shall be at per with the Arbitration and 
Conciliation Act 1996 as amended up to date and jurisdiction of the 
matter shall be with in the appropriate Courts of Kolkata. Acceptance 
of Order/ LOI of the concerned agency shall be deemed to be the Free 
Consent given by party under the law towards execution of these 
covenants under the Contract of Arbitration.   
 

24. RISK PURCHASE 
TERMINATION OF CONTRACT 
a) If the Sub-Contractor persistently disregard the instructions of BBJ/ 
E.C.RLY or whatever any of the providers of the contract and fails to 
adhere to the agreed programme by a margin of 10% (Ten) of the 
stipulated period or failed to deploy competent or additional staff and 
labourers as required by BBJ for project crashing, BBJ shall be at 
liberty terminate the contract in full of part as would be applicable by 
issuing first seven days and then 48 hours notice. 

b)In case of failure to complete the erection as per requirement and 
within the stipulated completion period, B.B.J. reserves the right to 
cancel the order, either in part or full as the situation demands and 
get the work done by deploying other agency / agencies. Additional 
cost if incurred shall be recovered from the Sub-Contractor’s bill and 
Security Deposit. 
 

25. JURISDICTION OF COURT   
The Courts at Kolkata shall have the exclusive jurisdiction to try all 
disputes, if any, arising out of this agreement between the parties. 
 

26. GENERAL 
In case certain clauses of SCC and GCC are found identical, the clause 
of SCC will prevail. However, if during the course of execution of job 
some development occurs and areas not covered elsewhere, the 
RELEVANT CLAUSES OF G.C.C will be applicable. 
 

 

(A.J.KANDIR) 
AM(M&P) 
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LIST OF DEVIATIONS 

 

SL. 

NO. 

BBJ NIT TENDER  

CLAUSE NO. 

BIDDER’S DEVIATED CONDITIONS 

(1) (2) (3) 

1.   

 

 

2.   

 

 

.   

 

 

.   

 

 

.   

 

 

.   

 

 

 

NOTE: IN CASE OF NO DEVIATIONS FROM BBJ TENDER CONDITIONS, THE 
TENDERER MUST STRIKE OUT THE COLUMN (3) ABOVE & WRITE NIL 
DEVIATION; 
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FORMAT 

 

CERTIFICATE 

(ON COMPANY LETTER HEAD) 

REF.:                                                                                    DATE: 

 

SUB: DEPLOYMENT OF WORKMEN AT GANGA BRIDGE SITE, MUNGER(BIHAR) 

REF.: BBJ WORK ORDER NO. ……………………………………. DATED ………………….. 

This is to certify that we have complied with all the Statutory 
Obligation for our workmen engaged for the subject work which includes 
payment of Minimum Wages, P.F. & E.S.I. contribution and other benefits 
as per prevailing Labour Laws and other Statutes/Rules in the State of 
Bihar. 

 We hereby indemnify our employer M/s. The Braithwaite Burn & Jessop 
Construction Company Limited regarding compliance of all Statutory 
requirement of Labour Laws as stated above. M/s. The Braithwaite Burn & 
Jessop Construction Company Limited will have no responsibility in this 
regard. 

(Authorized Signatory) 

Signature with Office Seal 
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 SL. 
NO. 

DESCRIPTION REMARKS DOCUMENTS 
ATTACHED BY THE 

BIDDER 
1. TECHNO-COMMERCAIL BID 
a) The Tender shall be signed 

by the person legally 
authorized to enter into 
commitment on behalf of 
the Tenderer.   

A Letter in this 
effect to be 
submitted by the 
bidder.  

 

b) Cost of Tender Document Original D.D./ Pay 
order or Photo-copy 
of BBJ’s Money 
receipt to be 
attached. 

 

c) The Original / Downloaded 
Tender document 
including original drawing 
and relevant extracts of 
contract document 
between BBJ and Railways  
issued to the bidders 
(Excluding BILL OF 
QUNTITY-BOQ) duly signed 
and sealed in each page. 
 

All the documents to 
be signed and sealed 
with company’ seal. 

 

d)  Documents in support of 
ELIGIBILITY CRITERIA as 
mentioned in Clause No.3 
above.  
 

All the documents to 
be signed and sealed 
with company’ seal. 

 

e) Copy of PAN number and 
VAT registration number 
should be furnished along 
with the Techno-
commercial bid. 
 

All the documents to 
be signed and sealed 
with company’ seal. 

 

f) Copy of P.F/ESI 
registration certificate.   

All the documents to 
be signed and sealed 
with company’ seal. 

 

g) Company’s audited 
Balance Sheet for last 3 
(three) years. 

Last three years 
audited balance 
sheet to be 
attached. 
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h) Earnest Money Deposit 
(EMD) of Rs.1,00,000/= 
(Rupees one lakh  only), in 
the form of pay order/ 
demand draft from a 
Nationalized Bank drawn 
in favour of “The 
Braithwaite Burn and 
Jessop Construction Co. 
Ltd.” and payable at 
Kolkata. 

Original E.M.D. to be 
attached. 

 

i) LIST OF DEVIATIONS duly 
filled as per BBJ format. 

To be submitted as 
per BBJ format duly 
signed & sealed. 

 

2. PRICE BID   
a) Properly filled up BILL OF 

QUANTITY (BOQ-1 & BOQ-
2) issued to the bidders in 
the tender document duly 
sealed and signed 

Original BOQ (BOQ-1 
& BOQ-2) duly signed 
and sealed  
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PRICE  
PART 
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BILL OF QUANTITIES 
 

BOQ-1 ( AS PER APPENDIX-VII OF IRS CODE:B1-2001 AND TECHNICAL SPECIFICATION TS-1 TO TS-4) 
SL. 
NO. 

DESCRIPTION OF WORK UNIT QUANTITY RATE 
(IN FIG. & WORDS) 

(Rs.) 

AMOUNT 
(IN FIG. & WORDS) 

(Rs.) 
1 SAND BLASTING, METALLIZING 

& PAINTING (3 COATS i.e. ONE 
COAT EACH WITH  WASH 
PRIMER, ZINC CHROME PRIMER 
& ALUMINIUM PAINT) OF FLOOR 
MEMBERS OF OPEN WEB 
GIRDERS – RAIL DECK &  ROAD 
DECK) 
RECEIPT OF FABRICATED MEMBERS / STEEL 
FROM BBJ, LAYING, SAND BLASTING, 
METALLISING, APPLICATION OF ONE COAT 
EACH WITH WASH PRIMER, ZINC CHROME 
PRIMER AND ALUMINIUM PAINT TO 
REQUIRED THICKNESS, ARRANGING 
INSPECTION, GETTING APPROVAL, 
MARKING, FACILITATING LIFTING AND 
DESPATCH OF PAINTED MEMBERS 
INCLUDING ALL LABOUR, CONSUMABLES, 
PLANT, MACHINERIES, TOOLS & TACKLES, 
SUPERVISION ETC.  TAXES & DUTIES ALL 
COMPLETE  AS PER TECHNICAL 
SPECIFICATION, TERMS & CONDITIONS OF 
THIS TENDER, INSTRUCTIONS OF BBJ 
/E.C.RAILWAY / THEIR AUTHORISED 
REPRESENTATIVE 

SQ.M 90,000.00 
(approx.) 

 
(A.J.KANDIR) 

AM(M&P) 
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BILL OF QUANTITIES  

BOQ-2 ( AS PER APPENDIX-VII OF IRS CODE:B1-2001 AND TECHNICAL SPECIFICATION TS-1 TO TS-4) 
SL. 
NO. 

DESCRIPTION OF WORK UNIT QUANTITY RATE 
(IN FIG. & WORDS) 

(Rs.) 

AMOUNT 
(IN FIG. & WORDS) 

(Rs.) 
1 SAND BLASTING, PAINTING (3 

COATS i.e. ONE COAT EACH 
WITH ZINC CHROME PRIMER, 
RED OXIDE ZINC CHROME & 
ALUMINIUM PAINT) OF OTHER 
COMPONENTS OF OPEN WEB 
GIRDERS  
RECEIPT OF FABRICATED MEMBERS / STEEL 
FROM BBJ, LAYING, SAND BLASTING, 
APPLICATION OF ONE COAT EACH WITH 
ZINC CHROME PRIMER, RED OXIDE ZINC 
CHROME AND ALUMINIUM PAINT TO 
REQUIRED THICKNESS, ARRANGING 
INSPECTION, GETTING APPROVAL, 
MARKING, FACILITATING LIFTING AND 
DESPATCH OF PAINTED MEMBERS 
INCLUDING ALL LABOUR, CONSUMABLES, 
PLANT, MACHINERIES, TOOLS & TACKLES, 
SUPERVISION ETC.  TAXES & DUTIES ALL 
COMPLETE  AS PER TECHNICAL 
SPECIFICATION, TERMS & CONDITIONS OF 
THIS TENDER, INSTRUCTIONS OF BBJ/ E.C. 
RAILWAY / THEIR AUTHORISED 
REPRESENTATIVE 

SQ.M 90,000.00 
(approx.) 

  
 

 
(A.J.KANDIR) 

AM(M&P) 
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 GCC-1 
GENERAL CONDITION OF THE CONTRACT  

1.0 DEFINATION: In the contract, as hereinunder defined, the following 
words and expressions shall have the meanings hereby assigned to them, 
except where the context otherwise requires:- 
 

i) “OWNER” shall mean the Authority through whom the project is being 
financed. 

ii) The “ACCEPTING AUTHORITY” shall mean the MANAGING DIRECTOR, 
BBJ, 27, R.N.  MUKHERJEE ROAD, KOLKATA – 700 001, AS THE CASE 
MAY BE. 
 

iii) “OWNER”/”CLIENT” means  EAST CENTRAL RAILWAY or their authorized 
representative. 

iv) The “SUB-CONTRACT” shall mean the notice inviting the tender, the 
tender and acceptance thereof and the formal agreement if any, 
executed between B.B.J. and Sub-Contractor together with the 
documents referred to therein including these conditions with 
appendices and any schedule of items, quantities and rates. All these 
documents taken together shall be deemed to form one contract and 
shall be complementary to one another. 
 

v) The “TENDER DOCUMENT” means the form of tender, the applicable 
schedule and/or additional conditions, the conditions and the 
specifications and /or drawings as referred to in the tender documents 
and as may be referred for the execution of works.   

vi) The “Works” shall mean the works to be executed in accordance with 
the contract or part(s) thereof as the case may be and shall include all 
extras of additional, altered or substituted works or temporary and 
urgent works as required for performance of the Sub-Contractor. 
 

vii) The “SUB-CONTRACTOR”/”AGENCY” shall mean individual or firm or 
company whether incorporated or not, undertaking the works and shall 
include legal representatives or such individual or persons composing 
such firm or unincorporated company, or successors of such firm or 
company as the case may be and permitted assigns of such individual or 
firm or company. 
 

viii) The “SUB-CONTRACT VALUE” shall mean the cost of works shown in the 
schedule of quantities as will be arrived on the basis of item rate quoted 
by the tenderers for various items. 

ix) A “DAY” shall mean a day of 24 hours from midnight to midnight 
irrespective of the number of hours worked in the day. 
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x) “ENGINEER-IN-CHARGE” or “SITE-IN-CHARGE” shall mean the 

Engineering Officer appointed by BBJ or his duly authorized 
representative who shall direct, supervise and be In-Charge of the works 
for purposes of this contract. 

xi) “FORCE MAJEURE” shall mean war, invasion, revolution, riots, 
sabotage, lockouts, strikes, work shutdowns imposed by Government 
Acts or Legislature or other authorities, act of God, epidemics, fires, 
earth-quakes, floods, explosions or any other acts or events whatsoever 
which are beyond the control of the Sub-Contractor and which shall 
directly or indirectly prevent the execution of work within the time 
specified in the agreement. 
 

xii) “SCHEDULE(S)” referred to in these condition shall mean the relevant 
schedule(s) of work and quantity annexed to the tender papers by B.B.J. 
or the standard schedule of rates prescribed by B.B.J. and the 
amendments thereto issued from time to time. 
 

xiii) The “SITE” shall mean the lands and/or other places on/under/in or 
through which the work is to be executed under the contract including 
any other lands or places provided by BBJ for the purpose of execution 
of the contract. 
 

xiv) “TEMPORARY WORKS” shall mean all the temporary works of every 
kind required for the execution, completion or maintenance of the 
work.  
 

 xv) “URGENT WORKS” shall mean any urgent measures which in the opinion 
of the Engineer-In-Charge, becomes necessary during the progress of the 
work to obviate any risk of accident or failure or which become 
necessary for security.   

 

xvi) A “WEEK” shall mean seven days without regard to the number of hours 
worked in any day in that week. 

 

xvii) “APPROVED” and “DIRECTED” means the approval or direction of the 
Managing Director, B.B.J. or the person authorized by him for the 
particular purpose. 

 

xviii) The “DATE OF COMPLETION” is the date or dates for completion of the 
work or any part of the works set out in or ascertained in accordance 
with the individual work order and the tender documents or any 
subsequent agreed agreement thereto. 
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GENERAL CONDITION OF THE CONTRACT  

 
xix) “SPECIFICATION” shall mean the specifications for materials of work in 

the special condition or in drawings. “Drawings” shall mean the maps, 
drawings, plans and tracings or prints thereof annexed to the contract 
and shall include any modification of such drawings and further drawings 
as may be issued by the Engineer-In-Charge from time to time. 
 

xx) “CONSTRUCTIONAL PLANT” shall mean all appliances or things of 
whatsoever nature required for the execution, completion or 
maintenance of the works or temporary works (as hereinbefore defined) 
but does not include materials or other things intended to form or 
forming part of the permanent work. 
 

xxi) “PERIOD OF MAINTENANCE” shall mean the specified period of 12 
(Twelve) months maintenance from the date of completion of the 
Works certified by the Engineer-In-Charge. 
 

xxii) Words importing the singular number shall also include the plural and 
vice-versa where the context requires. 
 

xxiii) The headings and marginal headings in these general conditions are 
solely for the purpose of facilitating reference and shall not be deemed 
to be part thereof or be taken into consideration in the interpretation or 
construction thereof or of the contract. 
 

xxiv) “COST”- The word cost shall be deemed to include all costs related to 
establishment, labour, material, transport, all taxes duties octroi and 
levies etc. 
 

  2.0 EXPERIENCE CRITERIA: 
The tenderer must have adequate past experience of work of similar 
nature, the documentary evidence of which need to be furnished along 
with the bid documents. 

3.0 SUBMISSION OF BID: 
The Tender should be submitted in a two bid system with the 
following manner : 

i) TECHNO-COMMERCIAL BID: 
The techno-commercial bid should be submitted in a sealed envelope 
duly signed and sealed super-scribing “TECHNO-COMMERCIAL BID” and 
also name of the job, tender reference and name of the bidder and the 
following documents to be enclosed:- 
• RELEVANT DOCUMENTS CERTIFYING “EXPERIENCE CRITERIA”. 
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i) • INCOME TAX CLEARANCE CERTIFICATE. 

• SALES TAX CLEARANCE CERTIFICATE. 
• SOLVENCY CERTIFICATE FROM BANKER TO BE ENCLOSED. 
• DETAILS OF SIMILAR WORK DONE DURING LAST 3 YEARS INDICATING 
NAME OF CLIENT, DESCRIPTION OF WORK, VALUE OF WORK AND YEAR OF 
COMPLETION. 
• EARNEST MONEY DEPOSIT. 
• A DETAIL MONTH WISE SCHEDULE OF DEPLOYMENT OF PLANTS, 
MACHINERIES AND DIFFERENT CATEGORIES OF MANPOWER. 
• A DECLARATION THAT IN CASE THE JOB IS AWARDED, THE SUB-
CONTRACTOR WILL EXECUTE THE JOB IN STRICT COMPLIANCE OF THE 
PROVISIONS OF THIS TENDER AND WITHOUT ANY DEVIATION.   
   

ii) PRICE BID: The tender document issued to the Tenderer should be 
submitted duly signed and sealed on all the pages by the Sub-Contractor 
completed in all respects including properly filled up “BILL OF 
QUANTITY”. All rates quoted should be in figures as well as words 
neatly written in proper space. All documents along with “BILL OF 
QUANTITY” should be enclosed in one envelope super-scribing “PRICE 
BID” and also the name of the job, tender reference and name of the 
bidder, duly sealed with sealing wax.  
 

4.0 BBJ reserve the right to accept or reject any tender either wholly or 
partly or to distribute the work among more than one tenderers 
without assigning any reason whatsoever. 
 

5.0 EXECUTION OF WORK: 
a) SUB-CONTRACTOR’S UNDERSTANDING: 

It is understood and agreed that the Sub-Contractor has by careful 
examination, satisfied as to the nature and location of the work, the 
configuration of the ground, the character, quality and quantity of the 
materials to be encountered, the character of equipment as facilities 
needed preliminary to and during the execution of the works, the 
general and local conditions, availability of materials, the labour 
conditions prevailing therein and all other matters which can in any case 
affect the work under the contract. 
 



 

THE BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY LIMITED 
NIT/DGM(M&CP)/METALLIZING/2132/R1  DATED 18.08.2010       
     

TENDERER(S)                                                                                                                                      BBJ 
 

GCC-5 
GENERAL CONDITION OF THE CONTRACT  

 
b) COMMENCEMENT OF WORK: 
i) The date of commencement will be considered-the date of issue of 

LOI/Date of issue of 1st Set of detail drawings/ date of issue of 1st lot of 
steel whichever is later. If the Sub-Contractor commits default in 
commencing execution of the work as aforesaid, B.B.J. shall, without 
prejudice to any other right or remedy, be at liberty to forfeit the 
earnest money absolutely. 
 

 ii) No compensation shall be allowed for any delay caused in the starting of 
the work on account of any acquisition of land or delay in according 
sanction to estimates or drawings etc. or issuing drawings. 
 

c) COMPLIANCE TO ENGINEER-IN-CHARGE’S INSTRUCTIONS: 
The Engineer-In-Charge shall direct the order in which the several parts 
of the works shall executed and the Sub-Contractor shall execute 
without delay all orders given by the Engineer-In-Charge from time to 
time but the Sub-Contractor shall not be relieved thereby from 
responsibility for the due performance of the works in all respects. 
 

d) ALTERATIONS TO BE AUTHORISED: 
No alterations or addition to or omission or abandonment of any part of 
the works shall be deemed authorised except under instructions from 
the Engineer and the Sub-Contractor shall be responsible to obtain in 
writing such instruction in each and every case. 
 

e) EXTRA WORKS: Should works over and above those included in the 
contract require to be executed at the site, the Sub-Contractor shall 
have no right to be entrusted with the execution of such works which 
may be carried out by another Sub-Contractor or Sub-Contractors or by 
any other means at the option of  BBJ. 
 

f) VARIATION IN QUANTITIES: 
 

i) The B.B.J. reserves the right to alter the designs and drawings. If due to 
change in the drawing or design or for other reasons, there be 
variations, resulting in increase or decrease in quantities, payment will 
be made only for the actual quantities executed at the ordered rates. If 
there be sufficient cause, the B.B.J. may grant extension of the date of 
completion suitably. Such circumstance, shall in no way affect or vitiate 
the contract or alter the character thereof, or entitle the Sub-
Contractor to damages or compensation there for except as provided for 
in this contract.    
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ii) BBJ reserves the right to split the total quantity of work as mentioned in 

the B.O.Q. among 2 (two) or more agencies depending on the situation. 
The Agency cannot object or be entitled to any claim in the event of 
reduction in the actual quantity. 

iii) In the event of any reduction in the quantity OR OMISSION OF ANY ITEM 
IN THE B.O.Q. to be executed for any reasons whatsoever, the Sub-
Contractor shall not be entitled to any compensation, but shall be paid 
only for the actual amount of work done. 

iV) The rate quoted by the bidder will stand unchanged in case of variation 
(+ or - ) of quantities upto any extent. 

 v) The quantities of each item of work furnished in the schedule are 
approximate and are intended for the guidance of tenderers / Sub-
Contractors. In actual execution of work there may be some increase in 
the quantities specified, such variation shall in no degree effect the 
validity of the contract and it shall be performed by the Sub-Contractor 
as provided therein and be subject to the same conditions, stipulations 
and obligations originally and expressly included and provided for in the 
specifications and drawings and the amounts to be paid therefore shall 
be calculated in accordance with the accepted schedule of rates. 
 

g) SEPARATE CONTRACTS IN CONNECTION WITH WORKS: 
The B.B.J. shall have the right to let out our contracts in connection 
with the works. The Sub-Contractor shall afford to the other Sub-
Contractors reasonable opportunity of storage of their materials and the 
execution of their work and shall properly connect and co-ordinate his 
work with theirs. If any part of the Sub-Contractor’s work depends on 
proper execution or depends upon the work of another Sub-Contractor, 
the Sub-Contractor shall inspect and promptly report to the Engineer-In-
Charge any defects in such work that render it unsuitable for proper 
execution of his portion of work. The Sub-Contractor’s failure to so 
inspect or so report shall constitute an acceptance of the Sub-
Contractor’s work. However, for defect/defects, which may develop in 
the other Sub-Contractor’s work after the execution of his work, he will 
be not responsible. 
 

h) INSTRUCTIONS OF ENGINEER-IN-CHARGE’S REPRESENTATIVE: 
Any instructions or approval given by the Engineer-In-Charge’s 
representative to the Sub-Contractor in connection with the work shall 
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h) bind the Sub-Contractor as though it had been given by the Engineer-In-

Charge provided as follows:- 
 

i) Failure of the Engineer-In-Charge’s representative to disapprove any 
work or materials shall not prejudice the power of the Engineer-In-
Charge, thereafter, to disapprove such work of materials and to order 
the removal or breaking up thereof. 

ii) If the Sub-Contractor shall be dissatisfied by reasons of any decision of 
the Engineer-In-Charge’s representative, he shall be entitled to refer 
the mater to the Engineer-In-Charge, he shall thereupon confirm or 
alter/modify such decisions. 
 

i) ADHERENCE TO SPECIFICATION AND DRAWINGS: 
The whole of the works shall be executed in conformity with the 
specifications and drawings. If the Sub-Contractor performs any work in 
a manner contrary to the specifications or drawings or both without 
obtaining the approval of the Engineer-In-Charge he shall bear all the 
consequences and costs arising or ensuing therefrom, and shall be 
responsible for all loss to B.B.J. and their client. 
 

j) DRAWINGS AND SPECIFICATION OF THE WORKS: 
The Sub-Contractor shall keep one copy of drawings and specifications 
at the site, in good order and such other contract documents as may be 
necessary to the Engineer-In-Charge and or the Engineer-In-Charge’s 
representative. 

k) OWNERSHIP OF DRAWINGS AND SPECIFICATIONS: 
All drawings and specifications and copies thereof furnished by B.B.J. to 
the Sub-Contractor are deemed to be the property of B.B.J. They shall 
not be used on other works, and with the exception of the signed 
contract, shall be returned by the Sub-Contractor to B.B.J. on 
completion of the works or termination of the contract. 
 

l) SHEDS, STORE HOUSES AND YARDS: 
The Sub-Contractor shall on his own expense shall provide himself with 
sheds, storehouses and yards in such situations and in such numbers as 
in the opinion of the Engineer-In-Charge is requisite for carrying out the 
works and the Sub-Contractor shall keep at each of such sheds, 
storehouses and yards, a sufficient quantity of material and plant in 
much as not to delay the carrying out of the works with due expedition 
and the Authorized Representative/Engineer-In-Charge and the 
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l) Engineer-In-Charge’s Representative shall have free access to the said 

sheds, storehouse and yards at any time for the purpose of inspecting 
the stock of materials and plant so kept in hand and any materials or 
plant which the Engineer-In-Charge may object to shall not be brought 
upon or used in works, but shall be forthwith removed from the sheds, 
storehouses or yards by the Sub-Contractor. The Sub-Contractor shall at 
his own expense provide and maintain suitable mortar mills, soaking 
vats steel treatment bath or any other equipment necessary for the 
execution of the work. 
 

 m) PPROVISION OF EFFICIENT AND COMPETENT STAFF: 
The Sub-Contractor shall place and keep on the works at all times 
efficient and competent staff to give necessary directions to his 
workmen and to see that they execute their work in sound and proper 
manner and shall employ only such supervisors, workmen and labours, in 
or about the execution of any of the works as are careful and skilled in 
their various trades and callings. The Sub-Contractor shall at once 
remove from the works any agent, permitted sub-Sub-Contractor, 
supervisor, workmen or labourer who shall be objected to by the 
Engineer-In-Charge and if and whenever required by the Engineer-In-
Charge he shall submit correct return showing the names of all staff and 
workmen as necessary for the proper completion of the works within the 
time prescribed. The Sub-Contractor shall forthwith on receiving 
intimation to this effect take on the additional number of staff and 
labour specified by the Engineer-In-Charge within seven days of being so 
required and failure on the part of the Sub-Contractor to comply with 
such instruction will entitle the B.B.J. to rescind the Sub-Contractor 
under these conditions.  

n) WORKMANSHIP AND TESTING: 
The whole of the work and/or supply of materials specified and provided 
in the contract or that may be necessary to be done in order to form and 
complete any part thereof shall be executed in the best and most 
substantial workman – like manner with materials of the best and most 
approved quality of their respective kinds agreeable to the particulars 
contained in or implied by the specifications and as referred to in and 
represented by the drawings or in such other additional particulars, 
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n) instructions and drawings as may be found requisite to be given during 

the carrying out of the works to the entire satisfaction of the Engineer-
In-Charge according to the instruction and direction which the Sub-
Contractor may from time to time receive from the Engineer-In-Charge. 
The material may be subjected to test by means of such machines, 
instruments and appliances as the Engineer-In-Charge may direct and 
wholly at the expense of the Sub-Contractor. 
 

o) REMOVAL OF IMPROPER WORK AND MATERIALS: 
The Engineer-In-Charge or the Engineer-In-Charge’s Representative shall 
be entitled to order from time to time 
 

i) the removal from the site within the time specified or any materials 
which in his opinion are not in accordance with the specifications or 
drawing. 
 

ii) the use of proper and suitable substitute materials in place of specified 
material if the same is not easily available or the substitute material is 
better and 

iii) the removal and proper re-execution (not withstanding any previous 
tests thereof or “on account” payments thereof) of any work which in 
respect of materials or workmanship is not in his opinion in accordance 
with the specifications 
 

iv) in case of default on the part of the Sub-Contractor in carrying out such 
order B.B.J. shall be entitled to rescind the contract under these 
conditions. 
 

p) FACILITIES FOR INSPECTION: 
The Sub-Contractor shall afford the Engineer-In-Charge and the Engineer-
IN-Charge’s representative and any other authorised representative of 
owners every facility for entering in and upon every portion of the work 
at all hours for the purpose of inspection or otherwise and shall provide 
all labours, materials, planks, ladders, pumps, appliances and things of 
every kind for the purpose and the Engineer and the representative shall 
at all times have free access to every part of the works and to all places 
at which materials for the work are stored or being prepared. 
 

q) EXAMINATION OF WORKS: (BEFORE COVERING UP) 
The Sub-Contractor shall give seven days notice to the Engineer-In-
Charge or the Engineer-In-Charge’s representative whenever any work or 
materials are intended to be covered up in the earth, in bodies or walls 
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q) or otherwise to be placed beyond the reach of measurement in order 

that the work may be inspected or that correct dimensions may be taken 
before being so covered placed beyond the reach of measurement in 
default whereof the same shall, at the opinion of the Engineer-In-Charge 
or the Engineer-In-Charge’s representative, be uncovered and measured 
at the Sub-Contractor’s expense or no payment shall be made for such 
work or materials. 
 

 r) TEMPORARY WORKS: 
All temporary works necessary for the project execution of the works 
shall be provided and maintained by the Sub-Contractor and subject to 
the consent of the Engineer-In-Charge shall be removed by him at his 
expense when they are no longer required and in such manner as the 
Engineer-In-Charge shall direct. In the event of failure on the part of the 
Sub-Contractor to remove the temporary works, the Engineer-In-Charge 
will cause them to be removed and the cost as increased by supervision 
and other incidental charges shall be recovered from the Sub-Contractor. 
If temporary huts are provided by the Sub-Contractor on the land owned 
by client for labour engaged by him for the execution of the works, the 
Sub-Contractor shall arrange for handing over vacant possession of the 
said land after the work is completed, if the Sub-Contractor’s labour 
refuse to vacate, and have to be erected by client, the expenses 
incurred by B.B.J. in connection therewith shall be borne by the Sub-
Contractor. The Sub-Contractor shall, not construct any hutment an the 
client of Government land without the written approval of the 
Competent Authority. 
 

s) RATES FOR ITEM OF WORKS: 
The rates entered in the accepted schedule of rates of the contract are 
intended to provide for works duly and properly completed in 
accordance with the general and special (if any) conditions of contract 
and the specification and drawings together with such enlargements, 
extensions, diminutions, reductions, alterations or additions as may be 
ordered by the Engineer-In-Charge and as required without prejudice to 
the cenerality thereof and shall be deemed to include and cover 
superintendence and labour supply, including full freight of materials of 
stores, patterns, profiles, moulds, fitting, centerings, scaffoldings, 
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s) shoring props, timber, machinery, derricks, trucks, ropes, pegs, posts, 

tools and all apparatus and plant required on the works, except such 
tools, plants or materials as may be specified in the contract to be 
supplied to the Sub-Contractor by B.B.J, the erections, maintenance and 
removal of all temporary works and buildings and also the following:- 
 

i) All watching, lighting, bailing, pumping and draining. 
ii) All prevention of or compensation for trespass. 

 

iii) All barriers and arrangements for the safety of the public or of 
employees during the execution of works. 
 

iv) All sanitary and medical arrangements for labour camps as may be 
prescribed by the B.B.J. the setting of all work and of the construction, 
repair and upkeep of centre lines, bench marks and level pegs thereon 
site clearance. 
 

v) Cost of testing of materials supplied by the Sub-Contractor and provision 
of testing facilities for the compaction of soil if required. 
 

u) HANDING OVER OF WORKS: 
The Sub-Contractors shall be bound to handover the works executed 
under the contract to B.B.J. or any other authority so authorised by 
B.B.J. complete in all respect to the satisfaction of the Engineer-In-
Charge. The Engineer-In-Charge shall determine, from time to time, the 
date on which the work is considered to have been completed, in 
support of which considered to have been completed, in support of 
which his certificate shall be regarded as sufficient evidence for all 
purposes. The Engineer-In-Charge shall determine from time to time the 
date on which any particular section of the work shall have been 
completed, and the Sub-Contractor shall be bound to observe any such 
determination of the Engineer-In-Charge. 
 

v) CLEARANCE OF SITE ON COMPLETION: 
On the completion of the works the Sub-Contractor shall clear away and 
remove from the site all construction plants surplus materials rubbish 
and temporary works of every kind and leave the whole of the site and 
works clean to the satisfaction of the Engineer-In-Charge. No final 
payment in settlement of the account of the work shall be made to the 
Sub-Contractor till that period in addition to any other condition 
necessary for such final payment, site clearance shall have been 
effected by him, and such clearance may be made by the Engineer-In- 
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v) Charge at the expense of the Sub-Contractor in the event of his failure 

to comply with this provision within seven days after receiving notice to 
that effect. Should it become necessary for the Engineer-In-Charge to 
have the site cleared at the expense of the Sub-Contractor, then B.B.J. 
shall not be liable for any loss or damage to such of the Sub-Contractor’s 
property as may be on site due to such removal there from, which 
removal may be effected by means of public sale of such materials and 
property or in such a way as deemed fit and convenient to the Engineer-
In-Charge. 
 

 w) QUANTITIES IN SCHEDULE ANNEXED TO SUB-CONTRACT: 
The quantities set out in the accepted schedule of rates with items of 
works quantified are the estimated quantities of the works and they shall 
not be taken as the actual correct quantities of work to be executed by 
the Sub-Contractor in fulfilment of his obligation under the Sub-contract. 
However, BBJ reserves the right to reduce the quantity and in that event 
the agency will not have any claim for such reduction. 
 

x) MEASUREMENT OF WORKS: 
The Sub-Contractor shall be paid for the works executed in the accepted 
schedule of rates and according to the terms of payment of the contracts 
or the measurements taken by the Engineer-In-Charge or Engineer-In-
Charge’s representative in accordance with the relevant Indian Standard 
Specification. Code of practice. Such measurement will be taken of the 
work in progress from time to time and at such intervals as in the 
opinion of the Engineer-In-Charge shall be proper having regard to the 
progress of the works. The date and time on which the “On-Account” or 
final measurement are to be made shall be communicated to the Sub-
Contractor who shall be present at the site and shall sign the results of 
the measurements (which shall also be signed by the Engineer-In-Charge 
or Engineer-In-Charge’s representative) recorded in the official 
measurement book as an acknowledgement of his acceptance of the 
accuracy of the measurement. Failing the Sub-Contractor’s attendance 
the work may be measured up in his absence and such measurements 
shall notwithstanding such absence, be binding upon the Sub-Contractor 
whether or not he shall have the measurement book. 
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y) MAINTENANCE OF WORKS: 

The Sub-Contractor shall at all times during the progress and continuance 
of the works and also for the period of maintenance specified in the 
contract and after the date of passing of the certificate of completion by 
the Engineer-In-Charge or any other earlier date subsequent to the 
completion of the work that may be fixed by the Engineer-In-Charge be 
responsible for and effectually maintain and uphold in good substantial, 
sound and perfect condition all and every part of the works and shall make 
good from time to time and at all times as often as the Engineer-In-Charge 
shall require, any damage or defect that may, during the above period, 
arise in or be discovered or be in any way connected with the works, and 
the Sub-Contractor shall be liable for and shall pay and make good to the 
B.B.J. or other persons legally entitled thereto whenever required by the 
Engineer-In-Charge so to do, all losses, damages, costs and expenses they 
or any of them may incur or be put or be liable to, by reason or in 
consequence of the operations of the Sub-Contractor of his failure in any 
respect. 
 

z) CERTIFICATE OF COMPLETION OF WORK: 
As soon as in the opinion of the Engineer-In-Charge the works shall have 
been substantially completed and shall have satisfactorily passed any final 
test or tests that may be prescribed the Engineer-In-Charge shall issue a 
certificate of completion in respect of the works and the period of 
maintenance of the works shall commence from the date if such 
certificate. 
 

xvii) SUB-CONTRACTOR NOT ABSOLVED BY COMPLETION CERTIFICATE: 
The certificate of completion with respect of the works referred to in Sub-
Clause (i) of this clause shall not absolve the Sub-Contractor from his 
liability to make good any defects, imperfections, shrinkage of faults which 
may appear during the period of maintenance arising in the opinion of the 
Engineer-In-Charge from materials or workmanship not in accordance with 
the drawings or specifications or construction defects. All such defects 
need to be amended and made good by the Sub-Contractor at his own cost 
and in case of default on the part of the Sub-Contractor, the Engineer-In-
Charge may employ labour and materials, or appoint another Sub-
Contractor to amend and make good such defects, imperfections, shrinkage 
and faults and all expenses consequent thereon and incidental thereto shall 
be borne by the Sub-Contractor and shall be recoverable from any money 
due to him under the contract. 
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6.0 “ON ACCOUNT” PAYMENT: 

The Sub-Contractor be shall entitled to be paid from time to time by way of 
“On Account” payments only for such works, as in the opinion of the 
Engineer-In-Charge, he has executed in terms of the contract. All payments 
be on the Engineer-In-Charge or the Engineer-In-Charge’s representative’s 
certificates of measurements shall be subjected to any deductions which 
may be made under these presents provided always that the Engineer-In-
Charge may by any certificate made any correction or modification in any 
previous certificate which shall never have been be issued by him and that 
the Engineer-In-Charge may withhold any certificate if the works or any 
part thereof are not being carried out to his satisfaction. 
 

 
7.0 

ROUNDINS OFF AMOUNTS: 
In the case of schedule of rates given in decimal coinage, individual items 
will not be rounded off, but the total amounts only, on each certificate, 
shall be rounded off to nearest rupee i.e. sum of less than 50 paise shall be 
omitted out and sums of 50 paise and more shall be reckoned as one rupee. 
 

8.0 ON-ACCOUNT PAYMENTS NOT PREJUDICAL TO FINAL SETTLEMENT: 
“On Account” payments made to the Sub-Contractor shall be without 
prejudice to the final making up of the accounts (except where 
measurements are specifically noted in the measurement book as final 
measurements and as such have been signed by the Sub-Contractor) and 
shall in no respect be considered or used as evidence of any facts stated in 
or to be inferred from such accounts nor of any particular quantity or work 
having been executed nor of the manner of its execution being satisfactory. 
 

9.0 MANNER OF PAYMENT: 
Unless otherwise specified, payment to the Sub-Contractor will be made by 
cheque.   
 

10.0 PAYMENT TO BE MADE BY BBJ.: 
The Sub-Contractor shall on submitting a monthly bill be entitled to receive 
payment proportionate to the part of the work then approved and passed 
by the Engineer-In-Charge whose certificate of such approval and passing of 
the sum so payable shall be final and conclusive against the Sub-Contractor. 
All such intermediate payments shall be regard as payments by way of 
advance against the final payments only and not as payments as work 
actually done and completed and shall not preclude the Engineer-In-Charge 
from requiring bad, unsound, imperfect or unskilful work to be dismantled 
and removed from the site and reconstructed, or re-erected as per  



 

THE BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY LIMITED 
NIT/DGM(M&CP)/METALLIZING/2132/R1  DATED 18.08.2010       
     

TENDERER(S)                                                                                                                                      BBJ 
 

GCC-15 
GENERAL CONDITION OF THE CONTRACT  

 
 
10.0 

specifications. No payment shall be considered as an admission of the due 
performance of the contract or any part thereof in any respect or the 
occurring of any claim, nor shall it conclude determine or affect in any way 
the powers of the Engineer-In-Charge as to the final settlement and 
adjustment of the contract. The final bill shall be submitted by the Sub-
Contractor within one month of the date of the completion of work. The 
certificate of the Engineer-In-Charge of the measurement value of the total 
amount payable for the work shall be final and binding on all parties. 
 

11.0 FINAL PAYMENT: 
On the Engineer-In-Charge’s certificate of completion in respect of the 
works, an adjustment shall be made and the balance of account based on 
the Engineer-In-Charge or the Engineer-In-Charge’s representative’s 
certified measurements of the quantity of work executed by the Sub-
Contractor up to the date of completion and on the accepted schedule of 
rates shall be paid to the Sub-Contractor subject always to any deduction 
which may be made under agreement and subject to the Sub-Contractor 
having delivered to the Engineer-In-Charge a full account in detail of all 
claims he may have or B.B.J. in respect of the works or having delivered a 
“No Claim” certificate and the Engineer-In-Charge having after the receipt 
of such account given a certificate, in writing that such claims are correct, 
that the whole of the works to be done under the provisions of the contract 
have been completed, that they have been inspected by him since their 
completion and bound to be in good and substantial order, that all 
properties and the things removed, the work, have been properly replaced 
and made good all expenses and demands incurred by or made upon or in 
the respect of damage or loss by, from or in consequence of the woks, have 
been satisfied agreeably and in conformity with the contract. 
 

12.0 TAXES, DUTIES AND OCTROI ETC. 
The Sub-Contractor agreed to and hereby accept full and exclusive 
liability for the payment of any and all taxes, duties, octroi etc., now or 
hereafter imposed, increased, or modified, and all the sales tax, from 
time to time in respect of works and materials and all contributions and 
taxes for employment compensation, insurance and also age pension or 
annuities now or thereafter imposed on Central or State Government 
authorities which are imposed with respect to or covered by the 
wages/salaries or other compensations paid to the persons employed by 
the Sub-Contractor and the Sub-Contractor shall be responsible for the 



 

THE BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY LIMITED 
NIT/DGM(M&CP)/METALLIZING/2132/R1  DATED 18.08.2010       
     

TENDERER(S)                                                                                                                                      BBJ 
 

GCC-16 
GENERAL CONDITION OF THE CONTRACT  

 
12.0 compliance with all obligations and restrictions imposed by the labour law 

or any other law effecting employer-employee relationship and the Sub-
Contractor further agreed to comply, and to secure the compliance of all 
Sub-Sub-Contractor with all applicable Central, State, Municipal or local 
laws and regulations and requirements of any Central, State or Local 
Government agency or authority. Sub-Contractor further agreed to defend, 
indemnify and hold owner harmless from any liability or penalty which may 
be imposed by the Central, State or local authorities by reason of any 
violation or requirements and also from all claim suit of proceeding that 
may be brought against the owner arising under, growing out of or by 
reason of the work provided for by this Contract, by third parties, or 
Central or State Government authority or any other Sub-division thereof.     
 

13.0 DETDUCTION OF INCOME TAX, SALES TAX AND ANY OTHER TAXES AND 
DUTIES OCTROI ETC.: All Statutory Taxes and Duties will be deducted at 
source from Sub-Contractor’s on- account bills. Further the Sub-Contractor 
will be liable to pay themselves any taxes and duties to the respective 
authorities if payable by the Sub-Contractor over and above the amount 
deducted at source. Necessary papers indicating the deduction made at 
source will be given to the Sub-Contractor on request. 
 

14.0 COMPLIANCE OF LABOUR LAWS: 
The Sub-Contractor shall comply with the following Labour Laws during 
the execution of the contract: 

a) MINIMUM WAGES ACT, 1948 
Sub-Contractors are required to pay minimum wages as per Central 
Government Notification/State Government Notification whichever is 
higher at the time of payment of wages. Representative of Principal 
Employer and recording his signature on the wages register is required. 
 

b) PAYMENT OF WAGES ACT, 1976 
 

c) E.S.I. Act, 1948 
d) Compliance of BOCW Act in case 50 or more workers are engaged by the 

Sub-contractor. 
c) CONTRACT LABOUR (REGULATION AND ABOLITION) ACT, 1970 

Sub-Contractor shall comply with the provision of the Contract Labour 
(Regulation and Abolition) Act, 1970 and the Sub-Contractor Labour 
(Regulation and Abolition) Act, 1971 as modified from time to time 
wherever applicable and shall also indemnify B.B.J. from and against 
only claim under the aforesaid Act and Rule. 
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d) WORKMEN’S COMPENSATION ACT, 1923 

 

e) INDUSTRIAL DISPUTE ACT, 1947 AND AS AMENDED FROM TIME TO 
TIME. 
 

f) EMPLOYEES PROVIDENT FUND ACT, 1971 
15.
0 

COMPLIANCE TO RULES FOR EMPLOYMENT OF LABOUR 
The Sub-Contractor shall conform to all laws, by laws, rules and 
regulations, for the time being in force pertaining to the employment of 
local or imported labour and shall take all necessary precautions to 
ensure and preserve the health and safety of all staff employed directly 
or through the petty Sub-Contractors or sub-Sub-Contractors on the 
works. 
 

a) PERTAINING TO LICENCE 
A copy of Labour License to be displayed by the Sub-Contractor at the 
Site. 
 

b) PERTAINING TO NOTICE 
Notice pertaining to the following are required to be displayed at the work 
site in English/Hindi or local language viz. (a) Rates of wages (b) Hours of 
work (c) Wage period (d) Date of payment (e) Name and Address of the 
Inspector   (f) Date of payment of wages and date of unpaid wages (g) Place 
and time of disbursement of wages (h) An abstract of the Act & Rules of 
C.L. (R&A) Act, (i) Intimation about the commencement/completion (j) 
weekly holiday and rest day (k) Hours of week. 
 

c) PERTAINING TO REGISTERS 
The following Registers are to be maintained at the works at :- 
• Register of persons employed in Form XII. 
• Employment Card in Form XIV to be issued to each worker. 
• Master Roll In Form XVI. 
• Register of wages in Form XVII. 
• Register of Fines in Form XXI. 
• Register of Advance in Form XXII. 
• Register of Overtime in Form XXIII. 
• Wages Slip in Form XIX is to be issued to each worker. 
 

d) PERTAINING TO RETURNS 
Half-Yearly Return ending on 30th June and Annual Return ending on 31st 
December to be submitted to Licensing Officer within 30 days of the 
completion of half annual ending. 
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16.0 LABOUR CAMP: The Sub-Contractor shall at his own expense make 
adequate arrangements for the housing, supply of drinking water and 
provisions of latrines and urinals for his staff and workmen, directly or 
through the petty agencies employed on the work and for temporary 
creche (Bal Mandar) where 50 or more women are employed at a time. All 
camp sites shall be maintained in clean sanitary conditions by the Sub-
Contractor at his own cost. 

17.0 WATER SUPPLY:The Sub-Contractor shall arrange at his own cost water 
both for drinking purpose and for the purpose of execution of work.  

18.0 ELECTRICITY: Any electrical supply required at site for whatsoever 
purpose shall be arrange by the Sub-Contractor at his own cost. If 
electricity cannot be arranged, the Sub-Contractor shall maintain 
generator set of suitable capacity for each purpose of uninterrupted 
progress of work.  
 

19.0 SANITARY ARRANGEMENTS 
The Sub-Contractor shall obey all sanitary rules and carry out all sanitary 
measures that may form from time to time be prescribed by the concerned 
Medical Authority and permit inspection of all sanitary arrangements at all 
times by the Company’s Site-In-Charge and/or his representatives. 
 

20.0 WELFARE & HEALTH 
First Aid facilities to be provided as per specification laid down under 
Rules.Canteen facilities and Rest Room to be provided as per Rules. 
 

21.0 MEDICAL FACILITIES AT SITE 
The Sub-Contractor shall provide medical facilities at the site as may be 
prescribed by the Engineer-In-Charge in relation to the strength of the 
Sub-Contractor’s resident staff and workmen directly or through the petty 
Sub-Contractors or sub-Sub-Contractors employed on the work. First Aid 
facilities at site should be as prescribed under C.L. (R&A) Act and Rules. 
 

22.0 OUT BREAK OF INFECTIOUS DISEASE 
The Sub-Contractor shall remove from his camp such labour and their 
families who have protective inoculation and vaccination when called upon 
to do so by the Engineer-In-Charge or the Engineer-In-Charge’s 
representative. 
 

23.0 PRESERVATION OF PEACE 
The Sub-Contractor shall take requisite precautions and use his best 
endeavours to prevent any riotous or unlawful behaviour by or amongst his 
workmen and other employed directly or through the petty agencies on 
the works. 
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24.0 USE OF INTOXICANTS AT WORKSITE AND ENCAMPMENTS FOR THE 

WORK 
The sale of ardent spirits or other intoxicating beverages on the work 
site or in any of the buildings, encampments or tenements owned, 
occupied by or within the control of the Sub-Contractor or any of his 
employee directly or through the petty Sub-Contractors or sub-Sub-
Contractors employed on the work shall be forbidden and the Sub-
Contractor shall exercise his influence and authority to the utmost 
extent to secure strict compliance with this condition. 
 

25.0 NON EMPLOYMENT OF FEMALE LABOUR AT SITE: 
The Sub-Contractor shall see that the employment of female labour 
directly or through the petty agencies employed on the work at Site 
should be avoided. 
 

26.0 NON-EMPLOYMENT OF LABOURS BELOW THE AGE OF 15 
The Sub-Contractor shall not employ children below the age of 15 as 
labours directly or through the petty Sub-Contractors or sub-Sub-
Contractors employed on the work for the execution of the work. 
 

27.0 EMPLOYMENT OF LABOUR FROM SCARCITY AREA 
If the Government declares a state of scarcity of famine to exist in any 
village situated within 10miles of the work, piece worker/Sub-
Contractor shall employ upon such parts of the work as the suitable for 
unskilled labour any person certified to him by the Engineer-In-Charge 
or by any other person to whom the Engineer-In-Charge may have 
delegated this in writing to be in need to relief and shall be bound to 
pay to such person wages not below the minimum which Government 
may have fixed in the behalf. Any dispute which may arise in 
connection with the implementation of this clause shall be decided by 
the General Manager (Projects) whose decision shall be final and 
binding on the piece worker/Sub-Contractor.    

 28.0 INSURANCE 
Sub-Contractors shall at his own expense carry and maintain insurance 
with reputable Insurance Companies to the satisfaction of the Owner as 
follows:- 
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a) 
 

EMPLOYEES STATE INSURANCE ACT 
The Sub-Contractor agrees to and does hereby accept full exclusive 
liability for the compliance with all obligations imposed by the Employee 
State Insurance Act, 1948 and Sub-Contractor further agrees to defend, 
indemnify and hold owner harmless from any liability or penalty which 
may be imposed by the Central, State or local authority by the reason or 
any asserted violation by Sub-Contractor or  Sub-Contractor of the 
Employee’s State Insurance Act, 1948 and also from all claims, suits or 
proceedings that may be brought against the owner arising under, growing 
out of or by reason of the work provided for by this contract.  
Sub-Contractor agreed to fill in with the Employee State Insurance 
Corporation, the declaration forms and all forms, which may be required 
in respect of the Sub-Contractor’s or Sub-Contractor’s employee, where 
aggregate remuneration is Rs.660.00 per month or less who are employed 
in the work provided of those covered by ESI from time to time under the 
Agreement. The Sub-Contractor shall deduct and secure the agreement of 
the Sub-Sub-Contractor to deduct the employee’s contribution as per the 
first schedule of the Employee’s State Insurance Act from wages and affix 
the Employee’s contribution cards at wages payments intervals. The Sub-
Contractor agrees to maintain all cards and records as required under the 
Act in respect of employees and payments and the Sub-Contractor shall 
secure the agreement of the Sub-Sub-Contractor to maintain such records. 
Any expenses incurred for the contributions, making contributions of 
maintaining records shall be to the Sub-Contractor’s or Sub-Contractor’s 
account. The owner shall retain such sum as may be necessary from the 
total Sub-Contractor value until the Sub-Contractor shall furnish 
satisfactory proof that all contributions as required by the Employees 
State Insurance Act, 1948 have been paid. This will be pending on the Sub-
Contractor when the Employee’s State Insurance Act is extended to the 
place of work. 

 

b) WORKMEN’S COMPENSATION AND EMPLOYER’S LIABILITY INSURANCE 
Insurance shall be effected for all the Sub-Contractor’s employees 
engaged in the performance of this contract. If any of the work is sublet, 
the Sub-Contractor shall require the Sub-Sub-Contractor to provide 
workmen’s compensation and employee’s liability insurance for the 
latter’s employees, if such employees are not covered under the Sub-
Contractor’s insurance. 
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c) Sub-Contractor shall be responsible for making good to the satisfaction of 

the owner any loss or any damage to structure and properties belonging to 
the owner or being executed or procured or being procured by the owner 
or of other agencies within the premises of all the works of the owner, if 
such loss or damage is due to fault and/or the negligence or wilful acts or 
omission of the Sub-Contractor, his employees, agents, representative or 
Sub-Sub-Contractor. 
 

d) The Sub-Contractor shall take sufficient care in moving his plants, 
equipments and materials from one place to another so that they do not 
cause any damage to third party including overhead and underground 
cables and in the event of any damage resulting to the property of the 
owner or of a third party during the movement of the aforesaid plant, 
equipment or materials the cost of such damage including eventual loss of 
production, operation or services in any plant or establishment as 
estimated by the owner or ascertained or demanded by the third party 
shall be borne by the Sub-Contractor. 
 

 

e) The Sub-Contractor shall indemnify and keep to the owner harmless of 
all claims for damages to property other than owner’s property arising 
under or by reason of this contract if such claims result from the fault 
and/or negligence or wilful acts or omission of the Contract, agents 
representatives or Sub-Sub-Contractor. 
 

f) ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS  OR  
BY  OWNER 
Sub-Contractor shall also carry and maintain any other insurance, 
which he may be required under law or regulation from time to time. 
He shall also carry and maintain any other insurance, which may be 
required by the owner. 
 

g) ACCIDENT OR INJURY TO WOKMEN 
The owner shall not be liable for or in respect of any damages or 
compensation payable at law in respect or in consequence of any accident 
or injury to any workmen or other person in the employment of the Sub-
Contractor or any Sub-Sub-Contractor save and except an accident or 
injury resulting from any act or default of the owner, his agent or 
servants and the Sub-Contractor shall indemnify and keep indemnified the 
owner against all such damages and compensation (save and except as 
aforesaid) and against all claims, demands, proceedings, cost charges and 
expenses whatsoever in respect or in relation thereto. 
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h) TRANSIT INSURANCE 

In respect of all items to be transported by the Sub-Contractor to the 
site of work, the cost of transit insurance should be borne by the Sub-
Contractor and the quoted price shall be inclusive of the cost. 
 

i) The Sub-Contractor must submit a photocopy each of the above 
Insurance Polices to the Site-In-Charge/BBJ, GANGA Bridge Site before 
commencement of the work.  

 
(A.J.KANDIR) 

AM(M&P) 
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