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(A Government of India Enterprise) 
27, RAJENDRA NATH MUKHERJEE ROAD 

KOLKATA -  700 001 (WEST BENGAL) 
PHONE NO. (033) 2248 5841-44; FAX: (033) 2210 3961 

E-MAIL: ; info@bbjconst.com, bbj@india.com 
website: www.bbjconst.com 

 
e-Tenders under two-part bidding system (i.e. Techno-Commercial Bid & Price Bid) are invited 
from contractors/ firms who are technically & financially capable to carry out the work as per this 
NIT are invited for the following work;  
 

01. TENDER NOTICE NO. & 
Date  

eNIT/DGM(P-V)/ROB(27B)/CHAIBASA/677/20-2017 
Date 21st March, 2017 

02. NAME OF THE WORK 

Modification of approach road gradient and DBM & BC work 
for construction of Road Over Bridge No. 27B (1x24m) 
between Chaibasa – Singhpokharia block section at km. 
315/19-21 in Chakradharpur Division of S.E. Railway 

03. QUANTITY As Per BOQ (BOQ-1)  

04. COMPLETION PERIOD 45 (forty-five) days form the date of issue of LOI/ Order, 
whichever is earlier. 

05. 
COST OF TENDER 

DOCUMENT 
(NON-REFUNDABLE) 

Rs.1,000/- (Rupees one thousand only) by Pay Order/ 
Demand Draft in favour of “THE BRAITHWAITE BURN AND 
JESSOP CONSTRUCTION COMPANY LIMITED” payable at 
Kolkata. SSI units with NSIC registration are exempted from 
submitting cost of tender document.  

06. EARNEST MONEY DEPOSIT 

Rs.25,000/- (Rupees twenty-five thousand only) by Pay 
Order/ Demand Draft in favour of “THE BRAITHWAITE BURN 
AND JESSOP CONSTRUCTION COMPANY LIMITED” payable at 
Kolkata. SSI units with NSIC registration are exempted from 
submitting EMD. 

07. MODE OF SUBMISSION Online through e-Procurement of CPPP, NIC 

09. DATE & TIME SCHEDULE: 
 

Date of Publishing NIT & Tender 
Documents  22/03/2017 

Document download Start Date 22/03/2017 - 10:00 HRS 

Start Date of uploading of bid 
document  28/03/2017 - 10:00 HRS 

End Date for uploading of bid 
document 04/04/2017 - 15:00 HRS 

Date of opening of Technical Bid 05/04/2017 - 15:00 HRS 

Date of opening of Financial Bid To be notified later 
 

(A. NEOGI) 
DGM(P-V) 

  

mailto:info@bbjconst.com,
mailto:bbj@india.com
http://www.bbjconst.com
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INSTRUCTION TO THE BIDDERS 
 

1.0 REGISTRATION OF CONTRACTOR 
Any contractor willing to take part in the process of e-Tendering will have to be enrolled & 
registered with the Government e-Procurement system, through logging on to 
https://eprocure.gov.in/eprocure  
 

2.0 DIGITAL SIGNATURE CERTIFICATE (DSC) 
Each contractor is required to obtain a Class-II or Class-III Digital Signature Certificate (DSC) 
for submission of tenders, from the approved service provider of the National Information’s 
Centre (NIC) on payment of requisite amount details are available at the Web Site stated in 
Guideline to bidder DSC is given as a USB e-Token. 

 
3.0 SUBMISSION OF BID: 

Bids to be submitted online through e-Procurement system of Central Public Procurement 
Portal (CPPP) (https://eprocure.gov.in/eprocure). Physical instrument of the Earnest Money 
Deposit and Tender Document Fee have to submitted in this office before opening of 
technical bid.  
 
Tender document to be digitally signed with Company’s seal by the bidders. The rates in 
the appropriate space in the BOQ should be properly filled in. Tenders to be submitted 
in two parts: 

 
a) TECHNO-COMMERCIAL PART: The Techno-Commercial part will consist of - 

 
i) PRE QUALIFICATION CRITERIA OF THE BIDDER 

Documentary evidence satisfying the Pre-Qualification Criteria (PQC) should be provided 
as part of Technical Bid. Any bidder not qualifying PQC criteria will be rejected and price 
bid will not be opened. 
 
The Techno Commercial Part should contain the following documents, which to be 
submitted/upload with the offer:  
(a)  Tender Document Fee amounting to Rs.1,000/- (Rupees one thousand only) in the 

form of Pay Order/ Demand Draft drawn in favour of “The Braithwaite Burn And 
Jessop Construction Company Ltd.”, payable at Kolkata. Scanned copy to be 
uploaded in portal and instrument to be submitted physically along with other 
documents. 

(b) EMD amounting to Rs.25,000/- (Rupees twenty-five thousand only) in the form of Pay 
Order/ Demand Draft drawn in favour of “The Braithwaite Burn And Jessop 
Construction Company Ltd.”, payable at Kolkata. Scanned copy to be uploaded in 
portal and instrument to be submitted physically along with other documents.  

(c)  VAT Registration Certificate 
(d) Copy of PAN CARD 
(e) Copy of ESI & PF Registration Certificate 
(f) Digitally signed copy of tender documents of BBJ  
(g)  Copy of relevant documents/ experience certificate showing past experience in 

respect of work as per eligibility criteria at Clause 2.0 of Special Conditions of 
Contract.  

 

https://eprocure.gov.in/eprocure
https://eprocure.gov.in/eprocure).
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b) PRICE-PART - 

Properly filled up BILL OF QUANTITY (BOQ-1) duly digitally signed to be uploaded in Financial 
part. 

 
4.0 Conditional tenders and/or tenders with Deviations shall be straightway rejected and no 

additional clause will be entertained. 
 
5.0 VALIDITY OF TENDER: – 90 (NINETY) days from the date of opening of tender or for a further 

period if mutually accepted. 
 

7.0 Important Notes; 
BBJ reserves the right to: 
a) Accept or reject any bid received at its discretion without assigning any reasons 

whatsoever. 
b) Increase/ decrease/ alter the job description/ scope of work with corresponding 

change in the value of contract. 
c) Postpone or extend the above mentioned date, split and distribute the work among 

more than one contractor without assigning any reason what so ever.  
d) May ask for further qualification during techno commercial scrutiny of bids received. 
e) BBJ shall not be responsible for any delay, loss, damage for bids sent by post. 
f) BBJ shall not be liable for any expenses incurred by bidder in preparation of bid 

irrespective of whether it is accepted or not. 
g)  Canvassing i.e. soliciting favour, seeking advantage etc. in any form is strictly 

prohibited and any bidder found to have engaged in canvassing shall be liable to 
have his bid rejected summarily.  

h)  If the bidder deliberately gives any wrong information in his tender to create 
circumstances for the acceptance to his bid, BBJ reserves the right to reject such 
application.  
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SCOPE OF WORK 
 
1.0 NAME OF WORK:  

Modification of approach road gradient for construction of Road Over Bridge No. 27B 
(1x24m) between Chaibasa – Singhpokharia block section at km. 315/19-21 in 
Chakradharpur Division of S.E. Railway. 
 

2.0 SCOPE OF WORK: 
 
2.1 Modification of approach road gradient for construction of Road Over Bridge No. 27B.  
2.2 Providing, and executing the work as per BOQ     
2.3 Making necessary arrangement at site to ensure all safety and security of site personnel, 

Plant & Machineries, material etc. 
2.4 Arranging necessary inspection and getting the subject work approved by BBJ/S.E. 

Railway or their Authorized Representative 
2.5 Supervision of entire project. 
2.6 Supply of all materials, tools & tackles, labour etc. 
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SPECIAL CONDITION OF CONTRACT 
 

1.0 DESCRIPTION: 
a. “Employer” shall mean Braithwaite Burn And Jessop Construction Company Limited 

(BBJ) having its registered office at 27, Rajendra Nath Mukherjee Road, Kolkata – 
700001. 

b. “Project” shall mean Modification of approach road gradient for construction of Road 
Over Bridge No. 27B (1x24m) between Chaibasa – Singhpokharia block section at km. 
315/19-21 in Chakradharpur Division of S.E. Railway 

c. “Site” shall means the land and other place envisaged by the Employer where the 
works are to be executed. 

d. “Engineer” shall mean an Engineer appointed from time to time by the Employer and 
notified in writing to the Contractor to act as Engineer for the purposes of the contract. 

e. “Contractor” shall mean the person, firm or company, who enters into contract with 
the Employer and shall include the Contractor’s personal representative, executors, 
administrators, successors and permitted assigns. 

 
2.0 ELIGIBILITY: 
2.1 The bidder must have adequate past experience of work of similar nature, the 

documentary evidences of which need to be furnished along with tender document 
 Note:Similar job shall mean successfully completed road works.  
2.4 The contractor/ firm should own sufficient construction equipment for proper timely 

execution of work. The applicant should submit details of the same along with the bid 
document.  

2.5 The contractor/ firm should have sufficient number of Technical and Administrative 
employees for the proper execution of contract. The applicant should submit details of 
the same along with the bid document.  

 
3.0 EARNEST MONEY DEPOSIT (EMD):  

Deposit of Earnest Money amounting to Rs.25,000/- (Rupees twenty-five thousand only) in 
the form of Pay Order/ Demand Draft drawn in favour of “The Braithwaite Burn And Jessop 
Construction Company Ltd.”, payable at Kolkata and shall be valid for a period of 90 
(ninety days) from the date of opening of the tender. In case the tenderer withdraws their 
offer within validity period of their offer or fails to undertake the contract after 
acceptance of their tender, the full amount of EMD shall be forfeited. Tender(s) submitted 
without EMD or with less deposit of EMD than specified in the bid shall be rejected.  
EMD will be converted to Security Deposit and will be kept till completion of Defect 
Liability Period for the successful bidder. For unsuccessful bidders, EMD shall be refunded 
immediately after finalization of the tender. EMD shall be interest free. 

 
4.0 DATE OF COMMENCEMENT: 

The date of commencement will be considered the date of issue of Letter of Intent (LOI) 
or Work Order, whichever is earlier.   

 
5.0 COMPLETION SCHEDULE: 

The Contractor has to start mobilizing plant, machinery, manpower at site so that work 
can be started within 03 (three) days from the date of LOI/Order. 
The entire project to be completed in all respect within a time frame of 45 (forty-five) days 
from the date of commencement as stated above. This includes the Mobilization Period. 
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The contractor shall be responsible for proper completion of structures, workmanship, 
liability for defects during the period of execution. In the event of failure on the part of the 
contractor to rectify the defects/maintain the building as aforesaid, the same may 
without prejudice to any other right available to it in law be rectified by the employer for 
an on behalf of the contractor and at the cost and expenditure of the contractor. The 
employer shall have the right to deduct on set off the expenses incurred by it in rectifying 
the defects/ maintaining the project as aforesaid from or against any amount due and 
payable or becoming due and payable by the employer to the contractor under this 
agreement or any other contract whatsoever. The date of completion shall be 
calculated from the date of issue of completion certificate as furnished by the Engineer-
in-Charge of the project on behalf of the Employer. The contractor shall send completion 
report with drawings and maintenance schedules to the office of the Employer in writing 
within a specific period. 

 
5.1 EXTENSION OF DELIVERY PERIOD:  

If there is delay for reasons not attributable to the Sub-Contractor, BBJ, upon receipt of 
written request from the Sub-Contractor may extend the Completion time as suitable and 
fit reasonable to BBJ. No extra claim other than granting suitable extension of time of 
delivery of Sub-Contractor will be entertained in such cases of time extension being 
granted. 
 

6.0 INSPECTION & TESTING: 
Inspection of Work will be done by BBJ/ S.E. Railway and/or Authorized Representative of 
S.E. Railway and the Sub-Contractor is required to get the work passed through BBJ/ S.E. 
Railway/their Authorized representative.  

 
7.0 MEASUREMENT:  
 Irrespective of whatever written in this tender documents, measurement of works for 

payment will be as per approved Drawings  of BBJ/S.E. Railway 
 
8.0 CLAIM/EXTRA WORKS: 
8.1 No claim will be tenable in case there is delay in providing facilities/services/supply by 

BBJ. 
8.2 In case any extra works are to be carried out by the Sub-Contractor as per instructions of 

Site-In-Charge/BBJ, Chaibasa Site, the rate of the same will be derived: 
8.2.1 From the rate of the existing similar items; 
8.2.2 In case no similar items are available in the contract, from existing market cost followed 

by an overhead and profit of 10%. 
8.2.3 However, BBJ’s decision for the above will be final and binding on the Sub-Contractor in 

this regard. 
 
9.0 NATURE OF CONTRACT: 

This contract will be treated as Item Rate Contract. 
 
10.0 INITIAL SECURITY DEPOSIT 

The Earnest Money Deposit of the successful bidder shall be retained towards part of the 
initial Security Deposit to facilitate the due and faithful fulfilment of the contract. 
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11.0 DRAWINGS & SPECIFICATIONS: 
BBJ reserves the right to alter/ modify the design/ drawing/ specification to suit to their 
condition. If due to change in design / drawing / specification, there is any increase / 
decrease in items / quantities or both, payment will be made only for actual work and 
certified by BBJ/ BBJ’s Client / their authorized representatives. 

 
12.0 SECURITY DEPOSIT: 

As security for proper and faithful fulfilment of the obligation under the order, Security 
Deposit equivalent to 5% (five percent) of the total Contract Value shall be deducted 
and should be kept valid till maintenance period. Security Deposit shall be in the following 
manner; 
The Earnest Money deposited by the contractor along with the tender will be retained by 
the BBJ as part of Security Deposit. The balance amount to make up with the total 
amount of Security Deposit, may be deposited by the contractor in the form of Demand 
Draft/Pay Order or may be recovered by percentage deduction from the contractor’s RA 
Bills. 
Recovery of Security Deposit: The Security Deposit/ rate of recovery/ mode of recovery 
shall be as under: 
(i)  Security Deposit for work should be 5% of the Contract value. 
(ii) The rate of recovery should be at the rate of 5% of the gross bill amount till the full 

security deposit is recovered. 
(iii) The Security Deposit may be converted in Bank Guarantee of equivalent amount 

from a Nationalized/Scheduled Bank (as per format to be provided by BBJ) on 
receipt of request letter from the Contractor. However, decision of BBJ shall be 
binding on contractor. 

Security Deposit shall be returned to the contractor after completion of Maintenance 
Period i.e. 06 months and subsequent to the following:  
a. After passing the final bill based on “No Claim Certificate” with the approval of the 

Competent Authority.  
b. Submission of an unconditional & unequivocal ‘No Claim Certificate’ from the 

concerned contractor. This certificate, inter alia, should mention that the work has 
been completed in all respects and that all the contractual obligations have been 
fulfilled by the contractor and that there is no due from the contractor to BBJ against 
the contract concerned.  

 
13.0 MAINTENANCE PERIOD:  

The Sub-Contractor shall fully guarantee all workmanship in scope of his work to perform 
strictly in accordance with the specifications. The workmanship shall be free from all 
defects. Should any workmanship not perform as intended or should workmanship prove 
defective within a period of 06 (six) months from the date of completion of the work, the 
work shall upon notification of deficiency/ defect be promptly rectified by the Sub-
contractor to the satisfaction of BBJ/S. E. Rly or any Inspection Agency nominated by S. E. 
Railway without any delay and at no extra cost to BBJ. If the Sub-contractor fails to effect 
proper replacement within a reasonable time of receipt of BBJ’s notification to this effect, 
BBJ, shall be free to take such corrective action at the Sub-Contractor’s risk and cost. 

 
13.0 RATES: 

The rates shall be inclusive of all duties, taxes, royalties, Cess & materials of the subject 
work. 



THE BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY LIMITED 
eNIT/DGM(P-V)/ROB(27B)/CHAIBASA/677/20-2017      Date 21.03.2017 

TENDERER                                                 Page 8 of 32      BBJ                                

 
14.0 RUNNING ACCOUNT BILLS: 

R.A. Bills for work done in a particular month will be submitted monthly along with 
Inspection Certificates and other relevant Documents. All the bills as mentioned above 
are to be submitted at Site and the payments will be made from BBJ Head Office at 
Kolkata 
 

15.0  PAYMENTS 
15.1 95% (ninety-five) against RA bill within 15 days from the date of submission of clear bill duly 

certified by Site-In-Charge/BBJ, Chaibasa Site. 
15.2 Balance 5% (five percent) after one months from the date of completion of work and final 

reconciliation of materials. 
 

16.0  MATERIALS 
(a)  Supply by Contractor 

(i)  It is contemplated that all the construction material required for the work 
shall be arranged by contractor for incorporation in the work. 

(ii) All materials supplied by the contractor according to the contract 
conditions shall be subject to inspection and passing by the Engineer or his 
representative from time to time. The contractor shall provide all facilities for 
such inspection free of cost. Notwithstanding any inspection, the Engineers 
will have the liberty subsequently to inspect the materials that does not 
conform to specification and no claim or compensation on the account will 
be entertained. The rejected materials shall be removed by the contractor 
from the site at his own cost. 

(b) No construction materials will be supplied by the Employer in this contract. 
 
 
17.0 PRICE VARIATION: 

This is a fixed rate contract and no price variation / adjustment on any account is 
admissible during the tenure of the contract including extended time, if any, granted by 
BBJ. PRICE SHALL REMAIN FIRM FOR THE ENTIRE SCOPE OF WORK. 

 
18.0 IDLE CHARGES: 

NO IDLE CHARGES for Labour, Plant, Establishment etc. is tenable under this contract for 
whatsoever the reasons be. 

 
19.0 SUB-LETTING: 

The Sub-contractor shall not sub-let any part of the job as detailed in the Scope of Work of 
this tender document. In case it is felt absolutely necessary, the same may be allowed 
subject to prior written approval from Site-In-Charge/BBJ, Chaibasa Site. 
 

20.0 LIQUIDATED DAMAGE: 
Failure to achieve overall completion (Clause No. 4 & 18 of SCC): 0.5% (half) of the order 
value per week subject to a maximum of 05% (five) of the total order value. 

 
21.0 ARBITRATION 

In the event of any questions arising out of the Contract or ancillary/  incidental  to the 
terms and conditions of it or relate to any matter for execution and/or performance of the 
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contract, the same shall ip-so-facto be referred to the appropriate Authority and the 
interpretation made by the said authority shall be final and binding upon the parties.   
Notwithstanding the above, should there be any, disputes or differences by and between 
the parties arising out of anything under the contract, the same within 30 days of its 
occurrence shall first be referred to the said authority for  conciliation and/or 
determination by the said authority if at all any disputes or difference is existing, the 
findings of the  said authority should be accepted by parties to the contract, 
communicated in writing within  the next following  30 days of making reference to it . 
Nevertheless, the parties at their  sole option  shall within the next following 30 days 
choose to refer or cause the matter to be referred to the Arbitrator of Person in writing,   
whereupon   the appropriate Authority shall within two weeks hence shall take  steps for 
appointment of Arbitrator of Person  from amongst the officers whether or not connected 
in the matter and the same shall be communicated in writing to the parties making 
reference  with in the next following two weeks and the same shall be final and binding 
upon the parties. The Arbitrator shall enter into the reference by appropriate notice of 
communication to be served or cause the said notice to be served upon the parties 
summoning the respective parties to attend the proceedings at the date time and venue. 
The proceedings of Arbitration shall be at per with the Arbitration and Conciliation Act 
1996 as amended up to date and jurisdiction of the matter shall be within the appropriate 
Courts of Kolkata. Acceptance of Order/ LOI of the concerned agency shall be deemed 
to be the Free Consent given by party under the law towards execution of these 
covenants under the Contract of Arbitration.   

 
22.0 JURISDICTION OF COURT   

The Courts at Kolkata shall have the exclusive jurisdiction to try all disputes, if any, arising 
out of this agreement between the parties. 

 
23.0 GENERAL 

In case certain clauses of SCC and GCC are found identical, the clause of SCC will 
prevail. However, if during the course of execution of job some development occurs and 
areas not covered elsewhere, the RELEVANT CLAUSES OF GCC will be applicable. 
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ANNEXURE-I 
FORMAT 

 
CERTIFICATE 

(ON COMPANY LETTER HEAD) 
REF.:                                                                                    DATE: 
 
SUB: DEPLOYMENT OF WORKMEN AT CHAIBASA SITE, CHAIBASA(JHARKHAND) 
REF.: BBJ WORK ORDER NO. ……………………………………. DATED ………………….. 
 
This is to certify that we have complied with all the Statutory Obligation for our workmen 
engaged for the subject work which includes payment of Minimum Wages, P.F. & E.S.I. 
contribution and other benefits as per prevailing Labour Laws and other Statutes/Rules in the 
State of JHARKHAND. 
 
We hereby indemnify our employer M/s. The Braithwaite Burn & Jessop Construction 
Company Limited regarding compliance of all Statutory requirement of Labour Laws as 
stated above. M/s. The Braithwaite Burn & Jessop Construction Company Limited will have no 
responsibility in this regard. 

 
 

(Authorized Signatory) 
Signature with Office Seal 
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GCC-1 
GENERAL CONDITION OF THE CONTRACT  

1.0 DEFINATION: In the contract, as herein under defined, the following words and 
expressions shall have the meanings hereby assigned to them, except where the 
context otherwise requires:- 
 

i) “OWNER” shall mean the Authority through whom the project is being financed. 
ii) The “ACCEPTING AUTHORITY” shall mean the MANAGING DIRECTOR, BBJ, 27, R.N.  

MUKHERJEE ROAD, KOLKATA – 700 001, AS THE CASE MAY BE. 
 

iii) “OWNER”/”CLIENT” means  SOUTH EASTERN RAILWAY or their authorized representative. 
iv) The “SUB-CONTRACT” shall mean the notice inviting the tender, the tender and 

acceptance thereof and the formal agreement if any, executed between B.B.J. and 
Sub-Contractor together with the documents referred to therein including these 
conditions with appendices and any schedule of items, quantities and rates. All these 
documents taken together shall be deemed to form one contract and shall be 
complementary to one another. 
 

v) The “TENDER DOCUMENT” means the form of tender, the applicable schedule and/or 
additional conditions, the conditions and the specifications and /or drawings as 
referred to in the tender documents and as may be referred for the execution of 
works.   

vi) The “Works” shall mean the works to be executed in accordance with the contract or 
part(s) thereof as the case may be and shall include all extras of additional, altered or 
substituted works or temporary and urgent works as required for performance of the 
Sub-Contractor. 
 

vii) The “SUB-CONTRACTOR”/”AGENCY” shall mean individual or firm or company whether 
incorporated or not, undertaking the works and shall include legal representatives or 
such individual or persons composing such firm or unincorporated company, or 
successors of such firm or company as the case may be and permitted assigns of such 
individual or firm or company. 
 

viii) The “SUB-CONTRACT VALUE” shall mean the cost of works shown in the schedule of 
quantities as will be arrived on the basis of item rate quoted by the tenderers for 
various items. 

ix) A “DAY” shall mean a day of 24 hours from midnight to midnight irrespective of the 
number of hours worked in the day. 
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GCC-2 
GENERAL CONDITION OF THE CONTRACT  

 
x) “ENGINEER-IN-CHARGE” or “SITE-IN-CHARGE” shall mean the Engineering Officer 

appointed by BBJ or his duly authorized representative who shall direct, supervise and 
be In-Charge of the works for purposes of this contract. 

xi) “FORCE MAJEURE” shall mean war, invasion, revolution, riots, sabotage, lockouts, 
strikes, work shutdowns imposed by Government Acts or Legislature or other 
authorities, act of God, epidemics, fires, earth-quakes, floods, explosions or any other 
acts or events whatsoever which are beyond the control of the Sub-Contractor and 
which shall directly or indirectly prevent the execution of work within the time 
specified in the agreement. 
 

xii) “SCHEDULE(S)” referred to in these condition shall mean the relevant schedule(s) of 
work and quantity annexed to the tender papers by B.B.J. or the standard schedule 
of rates prescribed by B.B.J. and the amendments thereto issued from time to time. 
 

xiii) The “SITE” shall mean the lands and/or other places on/under/in or through which the 
work is to be executed under the contract including any other lands or places 
provided by BBJ for the purpose of execution of the contract. 
 

xiv) “TEMPORARY WORKS” shall mean all the temporary works of every kind required for 
the execution, completion or maintenance of the work.  
 

 xv) “URGENT WORKS” shall mean any urgent measures which in the opinion of the 
Engineer-In-Charge, becomes necessary during the progress of the work to obviate 
any risk of accident or failure or which become necessary for security.   

 
xvi) A “WEEK” shall mean seven days without regard to the number of hours worked in any 

day in that week. 
 

xvii) “APPROVED” and “DIRECTED” means the approval or direction of the Managing 
Director, B.B.J. or the person authorized by him for the particular purpose. 

 
xviii) The “DATE OF COMPLETION” is the date or dates for completion of the work or any 

part of the works set out in or ascertained in accordance with the individual work 
order and the tender documents or any subsequent agreed agreement thereto. 
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GCC-3 
GENERAL CONDITION OF THE CONTRACT  

 
xix) “SPECIFICATION” shall mean the specifications for materials of work in the special 

condition or in drawings. “Drawings” shall mean the maps, drawings, plans and 
tracings or prints thereof annexed to the contract and shall include any modification 
of such drawings and further drawings as may be issued by the Engineer-In-Charge 
from time to time. 
 

xx) “CONSTRUCTIONAL PLANT” shall mean all appliances or things of whatsoever nature 
required for the execution, completion or maintenance of the works or temporary 
works (as hereinbefore defined) but does not include materials or other things 
intended to form or forming part of the permanent work. 
 

xxi) “PERIOD OF MAINTENANCE” shall mean the specified period of 06 (six) months 
maintenance from the date of completion of the Works certified by the Engineer-In-
Charge. 
 

xxii) Words importing the singular number shall also include the plural and vice-versa 
where the context requires. 
 

xxiii) The headings and marginal headings in these general conditions are solely for the 
purpose of facilitating reference and shall not be deemed to be part thereof or be 
taken into consideration in the interpretation or construction thereof or of the 
contract. 
 

xxiv) “COST”- The word cost shall be deemed to include all costs related to establishment, 
labour, material, transport, all taxes duties octroi and levies etc. 
 

  2.0 EXPERIENCE CRITERIA: 
The tenderer must have adequate past experience of work of similar nature, the 
documentary evidence of which need to be furnished along with the bid documents. 

3.0 SUBMISSION OF BID: 
The Tender should be submitted in a single bid system with the following manner : 

i) TECHNO-COMMERCIAL BID: 
The techno-commercial bid should be submitted in a sealed envelope duly signed 
and sealed super-scribing “TECHNO-COMMERCIAL BID” and 
also name of the job, tender reference and name of the bidder and the 
following documents to be enclosed:- 
 RELEVANT DOCUMENTS CERTIFYING “EXPERIENCE CRITERIA”. 
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i)  DETAILS OF SIMILAR WORK DONE DURING LAST 3 YEARS   INDICATING NAME OF 

CLIENT, DESCRIPTION OF WORK, VALUE OF WORK AND YEAR OF COMPLETION. 
 EARNEST MONEY DEPOSIT. 
 A DECLARATION THAT IN CASE THE JOB IS AWARDED, THE SUB-CONTRACTOR WILL 

EXECUTE THE JOB IN STRICT COMPLIANCE OF THE PROVISIONS OF THIS TENDER AND 
WITHOUT ANY DEVIATION.     

ii) PRICE BID: The tender document issued to the Tenderer should be submitted duly 
signed and sealed on all the pages by the Sub-Contractor completed in all respects 
including properly filled up “BILL OF QUANTITY”. All rates quoted should be in figures as 
well as words neatly written in proper space. All documents along with “BILL OF 
QUANTITY” should be enclosed in one envelope super-scribing “PRICE BID” and also 
the name of the job, tender reference and name of the bidder, duly sealed with 
sealing wax.  

4.0 BBJ reserve the right to accept or reject any tender either wholly or partly or to 
distribute the work among more than one tenderers without assigning any reason 
whatsoever. 
 

5.0 EXECUTION OF WORK: 
a) SUB-CONTRACTOR’S UNDERSTANDING: 

It is understood and agreed that the Sub-Contractor has by careful examination, 
satisfied as to the nature and location of the work, the configuration of the ground, 
the character, quality and quantity of the materials to be encountered, the character 
of equipment as facilities needed preliminary to and during the execution of the 
works, the general and local conditions, availability of materials, the labour conditions 
prevailing therein and all other matters which can in any case affect the work under 
the contract. 
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b) COMMENCEMENT OF WORK: 
i) The date of commencement will be considered-the date of issue of LOI. If the Sub-

Contractor commits default in commencing execution of the work as aforesaid, B.B.J. 
shall, without prejudice to any other right or remedy, be at liberty to forfeit the earnest 
money absolutely. 
 

 ii) No compensation shall be allowed for any delay caused in the starting of the work on 
account of any acquisition of land or delay in according sanction to estimates or 
drawings etc. or issuing drawings. 
 

c) COMPLIANCE TO ENGINEER-IN-CHARGE’S INSTRUCTIONS: 
The Engineer-In-Charge shall direct the order in which the several parts of the works 
shall executed and the Sub-Contractor shall execute without delay all orders given by 
the Engineer-In-Charge from time to time but the Sub-Contractor shall not be relieved 
thereby from responsibility for the due performance of the works in all respects. 
 

d) ALTERATIONS TO BE AUTHORIZED: 
No alterations or addition to or omission or abandonment of any part of the works 
shall be deemed authorized except under instructions from the Engineer and the Sub-
Contractor shall be responsible to obtain in writing such instruction in each and every 
case. 
 

e) EXTRA WORKS: Should works over and above those included in the contract require to 
be executed at the site, the Sub-Contractor shall have no right to be entrusted with 
the execution of such works which may be carried out by another Sub-Contractor or 
Sub-Contractors or by any other means at the option of  BBJ. 
 

f) VARIATION IN QUANTITIES: 
 

i) The B.B.J. reserves the right to alter the designs and drawings. If due to change in the 
drawing or design or for other reasons, there be variations, resulting in increase or 
decrease in quantities, payment will be made only for the actual quantities executed 
at the ordered rates. If there be sufficient cause, the B.B.J. may grant extension of the 
date of completion suitably. Such circumstance, shall in no way affect or vitiate the 
contract or alter the character thereof, or entitle the Sub-Contractor to damages or 
compensation there for except as provided for in this contract.    
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ii) BBJ reserves the right to split the total quantity of work as mentioned in the B.O.Q. 

among 2 (two) or more agencies depending on the situation. The Agency cannot 
object or be entitled to any claim in the event of reduction in the actual quantity. 

iii) In the event of any reduction in the quantity OR OMISSION OF ANY ITEM IN THE B.O.Q. 
to be executed for any reasons whatsoever, the Sub-Contractor shall not be entitled 
to any compensation, but shall be paid only for the actual amount of work done. 

iV) The rate quoted by the bidder will stand unchanged in case of variation (+ or - ) of 
quantities upto any extent. 

 v) The quantities of each item of work furnished in the schedule are approximate and 
are intended for the guidance of tenderers / Sub-Contractors. In actual execution of 
work there may be some increase in the quantities specified, such variation shall in no 
degree effect the validity of the contract and it shall be performed by the Sub-
Contractor as provided therein and be subject to the same conditions, stipulations 
and obligations originally and expressly included and provided for in the 
specifications and drawings and the amounts to be paid therefore shall be 
calculated in accordance with the accepted schedule of rates. 
 

g) SEPARATE CONTRACTS IN CONNECTION WITH WORKS: 
The B.B.J. shall have the right to let out our contracts in connection with the works. The 
Sub-Contractor shall afford to the other Sub-Contractors reasonable opportunity of 
storage of their materials and the execution of their work and shall properly connect 
and co-ordinate his work with theirs. If any part of the Sub-Contractor’s work depends 
on proper execution or depends upon the work of another Sub-Contractor, the Sub-
Contractor shall inspect and promptly report to the Engineer-In-Charge any defects in 
such work that render it unsuitable for proper execution of his portion of work. The Sub-
Contractor’s failure to so inspect or so report shall constitute an acceptance of the 
Sub-Contractor’s work. However, for defect/defects, which may develop in the other 
Sub-Contractor’s work after the execution of his work, he will be not responsible. 
 

h) INSTRUCTIONS OF ENGINEER-IN-CHARGE’S REPRESENTATIVE: 
Any instructions or approval given by the Engineer-In-Charge’s representative to the 
Sub-Contractor in connection with the work shall 
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h) bind the Sub-Contractor as though it had been given by the Engineer-In-Charge 

provided as follows:- 
 

i) Failure of the Engineer-In-Charge’s representative to disapprove any work or materials 
shall not prejudice the power of the Engineer-In-Charge, thereafter, to disapprove 
such work of materials and to order the removal or breaking up thereof. 

ii) If the Sub-Contractor shall be dissatisfied by reasons of any decision of the Engineer-In-
Charge’s representative, he shall be entitled to refer the mater to the Engineer-In-
Charge, he shall thereupon confirm or alter/modify such decisions. 
 

i) ADHERENCE TO SPECIFICATION AND DRAWINGS: 
The whole of the works shall be executed in conformity with the specifications and 
drawings. If the Sub-Contractor performs any work in a manner contrary to the 
specifications or drawings or both without obtaining the approval of the Engineer-In-
Charge he shall bear all the consequences and costs arising or ensuing therefrom, 
and shall be responsible for all loss to B.B.J. and their client. 
 

j) DRAWINGS AND SPECIFICATION OF THE WORKS: 
The Sub-Contractor shall keep one copy of drawings and specifications at the site, in 
good order and such other contract documents as may be necessary to the 
Engineer-In-Charge and or the Engineer-In-Charge’s representative. 

k) OWNERSHIP OF DRAWINGS AND SPECIFICATIONS: 
All drawings and specifications and copies thereof furnished by B.B.J. to the Sub-
Contractor are deemed to be the property of B.B.J. They shall not be used on other 
works, and with the exception of the signed contract, shall be returned by the Sub-
Contractor to B.B.J. on completion of the works or termination of the contract. 
 

l) SHEDS, STORE HOUSES AND YARDS: 
The Sub-Contractor shall on his own expense shall provide himself with sheds, 
storehouses and yards in such situations and in such numbers as in the opinion of the 
Engineer-In-Charge is requisite for carrying out the works and the Sub-Contractor shall 
keep at each of such sheds, storehouses and yards, a sufficient quantity of material 
and plant in much as not to delay the carrying out of the works with due expedition 
and the Authorized Representative/Engineer-In-Charge and the 
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l) Engineer-In-Charge’s Representative shall have free access to the said sheds, 

storehouse and yards at any time for the purpose of inspecting the stock of materials 
and plant so kept in hand and any materials or plant which the Engineer-In-Charge 
may object to shall not be brought upon or used in works, but shall be forthwith 
removed from the sheds, storehouses or yards by the Sub-Contractor. The Sub-
Contractor shall at his own expense provide and maintain suitable mortar mills, 
soaking vats steel treatment bath or any other equipment necessary for the execution 
of the work. 
 

 m) PROVISION OF EFFICIENT AND COMPETENT STAFF: 
The Sub-Contractor shall place and keep on the works at all times efficient and 
competent staff to give necessary directions to his workmen and to see that they 
execute their work in sound and proper manner and shall employ only such 
supervisors, workmen and labours, in or about the execution of any of the works as are 
careful and skilled in their various trades and callings. The Sub-Contractor shall at once 
remove from the works any agent, permitted sub-Sub-Contractor, supervisor, workmen 
or labourer who shall be objected to by the Engineer-In-Charge and if and whenever 
required by the Engineer-In-Charge he shall submit correct return showing the names 
of all staff and workmen as necessary for the proper completion of the works within the 
time prescribed. The Sub-Contractor shall forthwith on receiving intimation to this effect 
take on the additional number of staff and labour specified by the Engineer-In-Charge 
within seven days of being so required and failure on the part of the Sub-Contractor to 
comply with such instruction will entitle the B.B.J. to rescind the Sub-Contractor under 
these conditions.  

n) WORKMANSHIP AND TESTING: 
The whole of the work and/or supply of materials specified and provided in the 
contract or that may be necessary to be done in order to form and complete any part 
thereof shall be executed in the best and most substantial workman – like manner with 
materials of the best and most approved quality of their respective kinds agreeable to 
the particulars contained in or implied by the specifications and as referred to in and 
represented by the drawings or in such other additional particulars, 
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n) instructions and drawings as may be found requisite to be given during the carrying 

out of the works to the entire satisfaction of the Engineer-In-Charge according to the 
instruction and direction which the Sub-Contractor may from time to time receive from 
the Engineer-In-Charge. The material may be subjected to test by means of such 
machines, instruments and appliances as the Engineer-In-Charge may direct and 
wholly at the expense of the Sub-Contractor. 
 

o) REMOVAL OF IMPROPER WORK AND MATERIALS: 
The Engineer-In-Charge or the Engineer-In-Charge’s Representative shall be entitled to 
order from time to time 
 

i) the removal from the site within the time specified or any materials which in his opinion 
are not in accordance with the specifications or drawing. 
 

ii) the use of proper and suitable substitute materials in place of specified material if the 
same is not easily available or the substitute material is better and 

iii) the removal and proper re-execution (not withstanding any previous tests thereof or 
“on account” payments thereof) of any work which in respect of materials or 
workmanship is not in his opinion in accordance with the specifications 
 

iv) in case of default on the part of the Sub-Contractor in carrying out such order B.B.J. 
shall be entitled to rescind the contract under these conditions. 
 

p) FACILITIES FOR INSPECTION: 
The Sub-Contractor shall afford the Engineer-In-Charge and the Engineer-IN-Charge’s 
representative and any other authorized representative of owners every facility for 
entering in and upon every portion of the work at all hours for the purpose of 
inspection or otherwise and shall provide all labours, materials, planks, ladders, pumps, 
appliances and things of every kind for the purpose and the Engineer and the 
representative shall at all times have free access to every part of the works and to all 
places at which materials for the work are stored or being prepared. 
 

q) EXAMINATION OF WORKS: (BEFORE COVERING UP) 
The Sub-Contractor shall give seven days’ notice to the Engineer-In-Charge or the 
Engineer-In-Charge’s representative whenever any work or materials are intended to 
be covered up in the earth, in bodies or walls 
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q) or otherwise to be placed beyond the reach of measurement in order that the work 

may be inspected or that correct dimensions may be taken before being so covered 
placed beyond the reach of measurement in default whereof the same shall, at the 
opinion of the Engineer-In-Charge or the Engineer-In-Charge’s representative, be 
uncovered and measured at the Sub-Contractor’s expense or no payment shall be 
made for such work or materials. 
 

 r) TEMPORARY WORKS: 
All temporary works necessary for the project execution of the works shall be provided 
and maintained by the Sub-Contractor and subject to the consent of the Engineer-In-
Charge shall be removed by him at his expense when they are no longer required and 
in such manner as the Engineer-In-Charge shall direct. In the event of failure on the 
part of the Sub-Contractor to remove the temporary works, the Engineer-In-Charge will 
cause them to be removed and the cost as increased by supervision and other 
incidental charges shall be recovered from the Sub-Contractor. If temporary huts are 
provided by the Sub-Contractor on the land owned by client for labour engaged by 
him for the execution of the works, the Sub-Contractor shall arrange for handing over 
vacant possession of the said land after the work is completed, if the Sub-Contractor’s 
labour refuse to vacate, and have to be erected by client, the expenses incurred by 
B.B.J. in connection therewith shall be borne by the Sub-Contractor. The Sub-
Contractor shall, not construct any hutment an the client of Government land without 
the written approval of the Competent Authority. 
 

s) RATES FOR ITEM OF WORKS: 
The rates entered in the accepted schedule of rates of the contract are intended to 
provide for works duly and properly completed in accordance with the general and 
special (if any) conditions of contract and the specification and drawings together 
with such enlargements, extensions, diminutions, reductions, alterations or additions as 
may be ordered by the Engineer-In-Charge and as required without prejudice to the 
centrality thereof and shall be deemed to include and cover superintendence and 
labour supply, including full freight of materials of stores, patterns, profiles, moulds, 
fitting, centering, scaffoldings, 
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s) shoring props, timber, machinery, derricks, trucks, ropes, pegs, posts, tools and all 

apparatus and plant required on the works, except such tools, plants or materials as 
may be specified in the contract to be supplied to the Sub-Contractor by B.B.J, the 
erections, maintenance and removal of all temporary works and buildings and also 
the following:- 
 

i) All watching, lighting, bailing, pumping and draining. 
ii) All prevention of or compensation for trespass. 

 
iii) All barriers and arrangements for the safety of the public or of employees during the 

execution of works. 
 

iv) All sanitary and medical arrangements for labour camps as may be prescribed by the 
B.B.J. the setting of all work and of the construction, repair and upkeep of centre lines, 
bench marks and level pegs thereon site clearance. 
 

v) Cost of testing of materials supplied by the Sub-Contractor and provision of testing 
facilities for the compaction of soil if required. 
 

u) HANDING OVER OF WORKS: 
The Sub-Contractors shall be bound to handover the works executed under the 
contract to BBJ. or any other authority so authorized by BBJ. complete in all respect to 
the satisfaction of the Engineer-In-Charge. The Engineer-In-Charge shall determine, 
from time to time, the date on which the work is considered to have been completed, 
in support of which considered to have been completed, in support of which his 
certificate shall be regarded as sufficient evidence for all purposes. The Engineer-In-
Charge shall determine from time to time the date on which any particular section of 
the work shall have been completed, and the Sub-Contractor shall be bound to 
observe any such determination of the Engineer-In-Charge. 
 

v) CLEARANCE OF SITE ON COMPLETION: 
On the completion of the works the Sub-Contractor shall clear away and remove from 
the site all construction plants surplus materials rubbish and temporary works of every 
kind and leave the whole of the site and works clean to the satisfaction of the 
Engineer-In-Charge. No final payment in settlement of the account of the work shall 
be made to the Sub-Contractor till that period in addition to any other condition 
necessary for such final payment, site clearance shall have been effected by him, and 
such clearance may be made by the Engineer-In- 
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v) Charge at the expense of the Sub-Contractor in the event of his failure to comply with 

this provision within seven days after receiving notice to that effect. Should it become 
necessary for the Engineer-In-Charge to have the site cleared at the expense of the 
Sub-Contractor, then BBJ. shall not be liable for any loss or damage to such of the Sub-
Contractor’s property as may be on site due to such removal there from, which 
removal may be effected by means of public sale of such materials and property or in 
such a way as deemed fit and convenient to the Engineer-In-Charge. 
 

 w) QUANTITIES IN SCHEDULE ANNEXED TO SUB-CONTRACT: 
The quantities set out in the accepted schedule of rates with items of works quantified 
are the estimated quantities of the works and they shall not be taken as the actual 
correct quantities of work to be executed by the Sub-Contractor in fulfilment of his 
obligation under the Sub-contract. However, BBJ reserves the right to reduce the 
quantity and in that event the agency will not have any claim for such reduction. 
 

x) MEASUREMENT OF WORKS: 
The Sub-Contractor shall be paid for the works executed in the accepted schedule of 
rates and according to the terms of payment of the contracts or the measurements 
taken by the Engineer-In-Charge or Engineer-In-Charge’s representative in 
accordance with the relevant Indian Standard Specification. Code of practice. Such 
measurement will be taken of the work in progress from time to time and at such 
intervals as in the opinion of the Engineer-In-Charge shall be proper having regard to 
the progress of the works. The date and time on which the “On-Account” or final 
measurement are to be made shall be communicated to the Sub-Contractor who 
shall be present at the site and shall sign the results of the measurements (which shall 
also be signed by the Engineer-In-Charge or Engineer-In-Charge’s representative) 
recorded in the official measurement book as an acknowledgement of his 
acceptance of the accuracy of the measurement. Failing the Sub-Contractor’s 
attendance the work may be measured up in his absence and such measurements 
shall notwithstanding such absence, be binding upon the Sub-Contractor whether or 
not he shall have the measurement book. 
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y) MAINTENANCE OF WORKS: 

The Sub-Contractor shall at all times during the progress and continuance of the works 
and also for the period of maintenance specified in the contract and after the date of 
passing of the certificate of completion by the Engineer-In-Charge or any other earlier 
date subsequent to the completion of the work that may be fixed by the Engineer-In-
Charge be responsible for and effectually maintain and uphold in good substantial, 
sound and perfect condition all and every part of the works and shall make good from 
time to time and at all times as often as the Engineer-In-Charge shall require, any 
damage or defect that may, during the above period, arise in or be discovered or be 
in any way connected with the works, and the Sub-Contractor shall be liable for and 
shall pay and make good to the BBJ. or other persons legally entitled thereto 
whenever required by the Engineer-In-Charge so to do, all losses, damages, costs and 
expenses they or any of them may incur or be put or be liable to, by reason or in 
consequence of the operations of the Sub-Contractor of his failure in any respect. 
 

z) CERTIFICATE OF COMPLETION OF WORK: 
As soon as in the opinion of the Engineer-In-Charge the works shall have been 
substantially completed and shall have satisfactorily passed any final test or tests that 
may be prescribed the Engineer-In-Charge shall issue a certificate of completion in 
respect of the works and the period of maintenance of the works shall commence 
from the date if such certificate. 
 

xxvii) SUB-CONTRACTOR NOT ABSOLVED BY COMPLETION CERTIFICATE: 
The certificate of completion with respect of the works referred to in Sub-Clause (i) of 
this clause shall not absolve the Sub-Contractor from his liability to make good any 
defects, imperfections, shrinkage of faults which may appear during the period of 
maintenance arising in the opinion of the Engineer-In-Charge from materials or 
workmanship not in accordance with the drawings or specifications or construction 
defects. All such defects need to be amended and made good by the Sub-
Contractor at his own cost and in case of default on the part of the Sub-Contractor, 
the Engineer-In-Charge may employ labour and materials, or appoint another Sub-
Contractor to amend and make good such defects, imperfections, shrinkage and 
faults and all expenses consequent thereon and incidental thereto shall be borne by 
the Sub-Contractor and shall be recoverable from any money due to him under the 
contract. 
 



THE BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY LIMITED 
eNIT/DGM(P-V)/ROB(27B)/CHAIBASA/677/20-2017      Date 21.03.2017 

TENDERER                                                 Page 24 of 32      BBJ                                

GCC-14 
GENERAL CONDITION OF THE CONTRACT  

 
6.0 “ON ACCOUNT” PAYMENT: 

The Sub-Contractor be shall entitled to be paid from time to time by way of “On 
Account” payments only for such works, as in the opinion of the Engineer-In-Charge, 
he has executed in terms of the contract. All payments be on the Engineer-In-Charge 
or the Engineer-In-Charge’s representative’s certificates of measurements shall be 
subjected to any deductions which may be made under these presents provided 
always that the Engineer-In-Charge may by any certificate made any correction or 
modification in any previous certificate which shall never have been be issued by him 
and that the Engineer-In-Charge may withhold any certificate if the works or any part 
thereof are not being carried out to his satisfaction. 
 

 7.0 ROUNDING OFF AMOUNTS: 
In the case of schedule of rates given in decimal coinage, individual items will not be 
rounded off, but the total amounts only, on each certificate, shall be rounded off to 
nearest rupee i.e. sum of less than 50 paise shall be omitted out and sums of 50 paise 
and more shall be reckoned as one rupee. 
 

8.0 ON-ACCOUNT PAYMENTS NOT PREJUDICIAL TO FINAL SETTLEMENT: 
“On Account” payments made to the Sub-Contractor shall be without prejudice to the 
final making up of the accounts (except where measurements are specifically noted in 
the measurement book as final measurements and as such have been signed by the 
Sub-Contractor) and shall in no respect be considered or used as evidence of any 
facts stated in or to be inferred from such accounts nor of any particular quantity or 
work having been executed nor of the manner of its execution being satisfactory. 
 

9.0 MANNER OF PAYMENT: 
Unless otherwise specified, payment to the Sub-Contractor will be made by cheque.   
 

10.0 PAYMENT TO BE MADE BY BBJ.: 
The Sub-Contractor shall on submitting a monthly bill be entitled to receive payment 
proportionate to the part of the work then approved and passed by the Engineer-In-
Charge whose certificate of such approval and passing of the sum so payable shall be 
final and conclusive against the Sub-Contractor. All such intermediate payments shall 
be regard as payments by way of advance against the final payments only and not as 
payments as work actually done and completed and shall not preclude the Engineer-
In-Charge from requiring bad, unsound, imperfect or unskillful work to be dismantled 
and removed from the site and reconstructed, or re-erected as per  
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10.0 

specifications. No payment shall be considered as an admission of the due 
performance of the contract or any part thereof in any respect or the occurring of any 
claim, nor shall it conclude determine or affect in any way the powers of the Engineer-
In-Charge as to the final settlement and adjustment of the contract. The final bill shall 
be submitted by the Sub-Contractor within one month of the date of the completion 
of work. The certificate of the Engineer-In-Charge of the measurement value of the 
total amount payable for the work shall be final and binding on all parties. 
 

11.0 FINAL PAYMENT: 
On the Engineer-In-Charge’s certificate of completion in respect of the works, an 
adjustment shall be made and the balance of account based on the Engineer-In-
Charge or the Engineer-In-Charge’s representative’s certified measurements of the 
quantity of work executed by the Sub-Contractor up to the date of completion and 
on the accepted schedule of rates shall be paid to the Sub-Contractor subject always 
to any deduction which may be made under agreement and subject to the Sub-
Contractor having delivered to the Engineer-In-Charge a full account in detail of all 
claims he may have or BBJ. in respect of the works or having delivered a “No Claim” 
certificate and the Engineer-In-Charge having after the receipt of such account given 
a certificate, in writing that such claims are correct, that the whole of the works to be 
done under the provisions of the contract have been completed, that they have been 
inspected by him since their completion and bound to be in good and substantial 
order, that all properties and the things removed, the work, have been properly 
replaced and made good all expenses and demands incurred by or made upon or in 
the respect of damage or loss by, from or in consequence of the woks, have been 
satisfied agreeably and in conformity with the contract. 
 

12.0 TAXES, DUTIES AND OCTROI ETC. 
The Sub-Contractor agreed to and hereby accept full and exclusive liability for the 
payment of any and all taxes, duties, octroi etc., now or hereafter imposed, increased, 
or modified, and all the sales tax, from time to time in respect of works and materials 
and all contributions and taxes for employment compensation, insurance and also 
age pension or annuities now or thereafter imposed on Central or State Government 
authorities which are imposed with respect to or covered by the wages/salaries or 
other compensations paid to the persons employed by the Sub-Contractor and the 
Sub-Contractor shall be responsible for the 
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12.0 compliance with all obligations and restrictions imposed by the labour law or any other 

law effecting employer-employee relationship and the Sub-Contractor further agreed 
to comply, and to secure the compliance of all Sub-Sub-Contractor with all applicable 
Central, State, Municipal or local laws and regulations and requirements of any 
Central, State or Local Government agency or authority. Sub-Contractor further 
agreed to defend, indemnify and hold owner harmless from any liability or penalty 
which may be imposed by the Central, State or local authorities by reason of any 
violation or requirements and also from all claim suit of proceeding that may be 
brought against the owner arising under, growing out of or by reason of the work 
provided for by this Contract, by third parties, or Central or State Government authority 
or any other Sub-division thereof.     
 

13.0 DEDUCTION OF INCOME TAX, SALES TAX AND ANY OTHER TAXES AND DUTIES OCTROI 
ETC.: All Statutory Taxes and Duties will be deducted at source from Sub-Contractor’s 
on- account bills. Further the Sub-Contractor will be liable to pay themselves any taxes 
and duties to the respective authorities if payable by the Sub-Contractor over and 
above the amount deducted at source. Necessary papers indicating the deduction 
made at source will be given to the Sub-Contractor on request. 
 

14.0 COMPLIANCE OF LABOUR LAWS: 
The Sub-Contractor shall comply with the following Labour Laws during the execution 
of the contract: 

a) MINIMUM WAGES ACT, 1948 
Sub-Contractors are required to pay minimum wages as per Central Government 
Notification/State Government Notification whichever is higher at the time of payment 
of wages. Representative of Principal Employer and recording his signature on the 
wages register is required. 
 

b) PAYMENT OF WAGES ACT, 1976 
 

c) E.S.I. Act, 1948 
d) Compliance of BOCW Act in case 50 or more workers are engaged by the Sub-

contractor. 
c) CONTRACT LABOUR (REGULATION AND ABOLITION) ACT, 1970 

Sub-Contractor shall comply with the provision of the Contract Labour (Regulation and 
Abolition) Act, 1970 and the Sub-Contractor Labour (Regulation and Abolition) Act, 
1971 as modified from time to time wherever applicable and shall also indemnify B.B.J. 
from and against only claim under the aforesaid Act and Rule. 
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d) WORKMEN’S COMPENSATION ACT, 1923 

 
e) INDUSTRIAL DISPUTE ACT, 1947 AND AS AMENDED FROM TIME TO TIME. 

 
f) EMPLOYEES PROVIDENT FUND ACT, 1971 

15.0 COMPLIANCE TO RULES FOR EMPLOYMENT OF LABOUR 
The Sub-Contractor shall conform to all laws, by laws, rules and regulations, for the time 
being in force pertaining to the employment of local or imported labour and shall take 
all necessary precautions to ensure and preserve the health and safety of all staff 
employed directly or through the petty Sub-Contractors or sub-Sub-Contractors on the 
works. 
 

a) PERTAINING TO LICENCE 
A copy of Labour Licence to be displayed by the Sub-Contractor at the Site. 
 

b) PERTAINING TO NOTICE 
Notice pertaining to the following are required to be displayed at the work site in 
English/Hindi or local language viz. (a) Rates of wages (b) Hours of work (c) Wage 
period (d) Date of payment (e) Name and Address of the Inspector   (f) Date of 
payment of wages and date of unpaid wages (g) Place and time of disbursement of 
wages (h) An abstract of the Act & Rules of C.L. (R&A) Act, (i) Intimation about the 
commencement/completion (j) weekly holiday and rest day (k) Hours of week. 
 

c) PERTAINING TO REGISTERS 
The following Registers are to be maintained at the works at :- 
 Register of persons employed in Form XII. 
 Employment Card in Form XIV to be issued to each worker. 
 Master Roll In Form XVI. 
 Register of wages in Form XVII. 
 Register of Fines in Form XXI. 
 Register of Advance in Form XXII. 
 Register of Overtime in Form XXIII. 
 Wages Slip in Form XIX is to be issued to each worker. 
 

d) PERTAINING TO RETURNS 
Half-Yearly Return ending on 30th June and Annual Return ending on 31st December to 
be submitted to Licensing Officer within 30 days of the completion of half annual 
ending. 
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16.0 LABOUR CAMP: The Sub-Contractor shall at his own expense make adequate 
arrangements for the housing, supply of drinking water and provisions of latrines and 
urinals for his staff and workmen, directly or through the petty agencies employed on 
the work and for temporary creche (Bal Mandar) where 50 or more women are 
employed at a time. All camp sites shall be maintained in clean sanitary conditions by 
the Sub-Contractor at his own cost. 

17.0 WATER SUPPLY: The Sub-Contractor shall arrange at his own cost water both for 
drinking purpose and for the purpose of execution of work.  

18.0 ELECTRICITY: Any electrical supply required at site for whatsoever purpose shall be 
arrange by the Sub-Contractor at his own cost. If electricity cannot be arranged, the 
Sub-Contractor shall maintain generator set of suitable capacity for each purpose of 
uninterrupted progress of work.  
 

19.0 SANITARY ARRANGEMENTS 
The Sub-Contractor shall obey all sanitary rules and carry out all sanitary measures 
that may form from time to time be prescribed by the concerned Medical Authority 
and permit inspection of all sanitary arrangements at all times by the Company’s Site-
In-Charge and/or his representatives. 
 

20.0 WELFARE & HEALTH 
First Aid facilities to be provided as per specification laid down under Rules. Canteen 
facilities and Rest Room to be provided as per Rules. 
 

21.0 MEDICAL FACILITIES AT SITE 
The Sub-Contractor shall provide medical facilities at the site as may be prescribed by 
the Engineer-In-Charge in relation to the strength of the Sub-Contractor’s resident 
staff and workmen directly or through the petty Sub-Contractors or sub-Sub-
Contractors employed on the work. First Aid facilities at site should be as prescribed 
under C.L. (R&A) Act and Rules. 
 

22.0 OUT BREAK OF INFECTIOUS DISEASE 
The Sub-Contractor shall remove from his camp such labour and their families who 
have protective inoculation and vaccination when called upon to do so by the 
Engineer-In-Charge or the Engineer-In-Charge’s representative. 
 

23.0 PRESERVATION OF PEACE 
The Sub-Contractor shall take requisite precautions and use his best endeavors to 
prevent any riotous or unlawful behaviour by or amongst his workmen and other 
employed directly or through the petty agencies on the works. 
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24.0 USE OF INTOXICANTS AT WORKSITE AND ENCAMPMENTS FOR THE WORK 

The sale of ardent spirits or other intoxicating beverages on the work site or in any of 
the buildings, encampments or tenements owned, occupied by or within the control 
of the Sub-Contractor or any of his employee directly or through the petty Sub-
Contractors or sub-Sub-Contractors employed on the work shall be forbidden and 
the Sub-Contractor shall exercise his influence and authority to the utmost extent to 
secure strict compliance with this condition. 
 

25.0 NON EMPLOYMENT OF FEMALE LABOUR AT SITE: 
The Sub-Contractor shall see that the employment of female labour directly or 
through the petty agencies employed on the work at Site should be avoided. 
 

26.0 NON-EMPLOYMENT OF LABOURS BELOW THE AGE OF 15 
The Sub-Contractor shall not employ children below the age of 15 as labours directly 
or through the petty Sub-Contractors or sub-Sub-Contractors employed on the work 
for the execution of the work. 
 

27.0 EMPLOYMENT OF LABOUR FROM SCARCITY AREA 
If the Government declares a state of scarcity of famine to exist in any village 
situated within 10miles of the work, piece worker/Sub-Contractor shall employ upon 
such parts of the work as the suitable for unskilled labour any person certified to him 
by the Engineer-In-Charge or by any other person to whom the Engineer-In-Charge 
may have delegated this in writing to be in need to relief and shall be bound to pay 
to such person wages not below the minimum which Government may have fixed in 
the behalf. Any dispute which may arise in connection with the implementation of 
this clause shall be decided by the General Manager (Projects) whose decision shall 
be final and binding on the piece worker/Sub-Contractor.    

 28.0 INSURANCE 
Sub-Contractors shall at his own expense carry and maintain insurance with 
reputable Insurance Companies to the satisfaction of the Owner as follows:- 
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a) 
 

EMPLOYEES STATE INSURANCE ACT 
The Sub-Contractor agrees to and does hereby accept full exclusive liability for the 
compliance with all obligations imposed by the Employee State Insurance Act, 1948 
and Sub-Contractor further agrees to defend, indemnify and hold owner harmless 
from any liability or penalty which may be imposed by the Central, State or local 
authority by the reason or any asserted violation by Sub-Contractor or  Sub-
Contractor of the Employee’s State Insurance Act, 1948 and also from all claims, suits 
or proceedings that may be brought against the owner arising under, growing out of 
or by reason of the work provided for by this contract.  
Sub-Contractor agreed to fill in with the Employee State Insurance Corporation, the 
declaration forms and all forms, which may be required in respect of the Sub-
Contractor’s or Sub-Contractor’s employee, where aggregate remuneration is 
Rs.660.00 per month or less who are employed in the work provided of those covered 
by ESI from time to time under the Agreement. The Sub-Contractor shall deduct and 
secure the agreement of the Sub-Sub-Contractor to deduct the employee’s 
contribution as per the first schedule of the Employee’s State Insurance Act from 
wages and affix the Employee’s contribution cards at wages payments intervals. The 
Sub-Contractor agrees to maintain all cards and records as required under the Act in 
respect of employees and payments and the Sub-Contractor shall secure the 
agreement of the Sub-Sub-Contractor to maintain such records. Any expenses 
incurred for the contributions, making contributions of maintaining records shall be to 
the Sub-Contractor’s or Sub-Contractor’s account. The owner shall retain such sum as 
may be necessary from the total Sub-Contractor value until the Sub-Contractor shall 
furnish satisfactory proof that all contributions as required by the Employees State 
Insurance Act, 1948 have been paid. This will be pending on the Sub-Contractor 
when the Employee’s State Insurance Act is extended to the place of work. 

 
b) WORKMEN’S COMPENSATION AND EMPLOYER’S LIABILITY INSURANCE 

Insurance shall be effected for all the Sub-Contractor’s employees engaged in the 
performance of this contract. If any of the work is sublet, the Sub-Contractor shall 
require the Sub-Sub-Contractor to provide workmen’s compensation and 
employee’s liability insurance for the latter’s employees, if such employees are not 
covered under the Sub-Contractor’s insurance. 
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c) Sub-Contractor shall be responsible for making good to the satisfaction of the owner 

any loss or any damage to structure and properties belonging to the owner or being 
executed or procured or being procured by the owner or of other agencies within 
the premises of all the works of the owner, if such loss or damage is due to fault 
and/or the negligence or willful acts or omission of the Sub-Contractor, his 
employees, agents, representative or Sub-Sub-Contractor. 
 

d) The Sub-Contractor shall take sufficient care in moving his plants, equipments and 
materials from one place to another so that they do not cause any damage to third 
party including overhead and underground cables and in the event of any damage 
resulting to the property of the owner or of a third party during the movement of the 
aforesaid plant, equipment or materials the cost of such damage including eventual 
loss of production, operation or services in any plant or establishment as estimated by 
the owner or ascertained or demanded by the third party shall be borne by the Sub-
Contractor. 
 

 
e) The Sub-Contractor shall indemnify and keep to the owner harmless of all claims for 

damages to property other than owner’s property arising under or by reason of this 
contract if such claims result from the fault and/or negligence or willful acts or 
omission of the Contract, agents representatives or Sub-Sub-Contractor. 
 

f) ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS  OR  BY  OWNER 
Sub-Contractor shall also carry and maintain any other insurance, which he may be 
required under law or regulation from time to time. He shall also carry and maintain 
any other insurance, which may be required by the owner. 
 

g) ACCIDENT OR INJURY TO WORKMEN 
The owner shall not be liable for or in respect of any damages or compensation 
payable at law in respect or in consequence of any accident or injury to any 
workmen or other person in the employment of the Sub-Contractor or any Sub-Sub-
Contractor save and except an accident or injury resulting from any act or default of 
the owner, his agent or servants and the Sub-Contractor shall indemnify and keep 
indemnified the owner against all such damages and compensation (save and 
except as aforesaid) and against all claims, demands, proceedings, cost charges 
and expenses whatsoever in respect or in relation thereto. 
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h) TRANSIT INSURANCE 

In respect of all items to be transported by the Sub-Contractor to the site of work, the 
cost of transit insurance should be borne by the Sub-Contractor and the quoted 
price shall be inclusive of the cost. 
 

i) The Sub-Contractor must submit a photocopy each of the above Insurance Policies 
to the Site-In-Charge/BBJ, GANGA Bridge Site before commencement of the work.  

 
 
 


