
 
 
     
   THE BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY LIMITED 

 
(A Government of India Undertaking and Subsidiary of BBUNL) 

          27, RAJENDRA NATH MUKHERJEE ROAD  
      KOLKATA- 700 001 
 
    NOTICE INVITING TENDER 
1. TENDER NOTICE NO NIT/DGM (P-II)/SB/CS/2132/3112  

2. DATE 19.05.12 

3. NAME OF THE WORK FABRICATION, TRANSPORTATION AND SUPPLY 
OF STEEL CHANNEL SLEEPERS WITH ALL 
FIXTURES FOR 121.6 M SPAN RAIL CUM ROAD 
BRIDGE (OVER RIVER GANGA) AT MUNGER, 
BIHAR, UNDER E. C. RAILWAY. 

4. TIME OF COMPLETION 90 DAYS FROM THE DATE OF ISSUANCE OF LOI / 
ORDER. 

5.  COST OF TENDER 
DOCUMENT 

Rs. 1000/= (Rupees one thousand only) in DD/ 
BANKER”S CHEQUE/ PAY ORDER IN THE NAME OF 
“THE BRAITHWAITE BURN & JESSOP 
CONSTRUCTION CO. LTD.” PAYABLE AT KOLKATA. 

5. EARNEST MONEY  Rs.1,00,000/=. (Rupees one lakh only). BY 
DD/BANKER’S CHEQUE/ PAY ORDER IN 
FAVOUR OF ‘THE BRAITHWAITE BURN & 
JESSOP CONSTRUCTION COMPANY LTD.’ 
KOLKATA AND FOR EXISTING SUPPLIER THE 
SAME MAY BE ADJUSTED FROM THEIR 
PASSED BILL AMOUNT. 

6. LAST DATE OF SALE OF 
TENDER DOCUMENTS 

UPTO 17.00 HRS. ON 08.06.12 

7. LAST DATE OF RECEIPT 
AND OPENING OF 
TENDER DOCUMENTS 

RECEIPT UPTO 11-00 A.M. ON 09.06.2012 AND 
OPENING OF TENDER AT 11-30 A.M. ON 
09.06.2012 AT BBJ H.O. 

 
 
Issued to:   
 
 

 

                                                                                         (S. BANERJEE) 
       Dy. General Manager (P-II) 

 

 
 

 



 

 

TENDERER                                                                                                                  
BBJ 
 

        IB-1 
   INSTRUCTION TO THE BIDDERS   
1. SUBMISSION OF BID – Tenders to be submitted in two parts: -  

a) TECHNO-COMMERCIAL PART: - The techno-Commercial will consists of - 

i) PAST EXPERIENCE: - The tenderers must submit relevant documents/experience certificate 

showing past experience in manufacturing of Steel Channel Sleepers suitable for Steel Bridge. 

ii) E.M.D:-The requisite E.M.D. as per tender condition. 
The above documents/E.M.D. to be put in a sealed envelope superscribing, “Tender Notice no.” 

& “Techno-Commercial Part”. 

iii) LIST OF DEVIATIONS: The tenderers must submit the list of deviations from the tender 

conditions, if any, as per Annexure-A enclosed in this Tender Document. 

b) PRICE-PART:-The tender documents issued to the tenderers duly signed and sealed in each page 
along with properly filled up BILL OF QUANTITIES (BOQ-1) duly sealed and signed to be put in 

a sealed envelope superscribing “Tender Notice No.” and “PRICE PART”. 

The above ‘Techno-Commercial Part’ and ‘Price-Part’ to be put in a sealed envelope 
superscribing “Tender Notice No./Name of the work” to be submitted to BBJ.  

2. Conditional tenders shall be straightway rejected and no additional clause will be entertained. 

3. BBJ administration reserves the right to accept / reject any or all of the tenders and split the scope 

of work to more than one agency/ agencies without assigning any reason whatsoever. No claim will 
be entertained on account of this. 

4. All duties, taxes, fees and other levies payable by the Channel Sleeper Manufacturer under the 

contract or any other cause shall be included in the quoted prices. 

5. VALIDITY OF TENDER: – 90 (ninety) days from the date of opening of tender or for a further 

period if mutually accepted. 

6. COMPLETION TIME:- The entire work in all respect should be completed within 90 (ninety) 
days from the date of issuance of LOI / Work order. The supply to be made in two phases: 

Phase I : 200 Nos. sleepers with fittings to be supplied within 60 (sixty days) from the date of  LOI/ 
order and balance within 90 (ninety) days from the date of LOI/ order.  

          

 
 

(S. BANERJEE)  

                   DGM (P-II) 
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SCC-1 
  

   SPECIAL CONDITION OF CONTRACT 
1. 

 

SCOPE OF WORK:  
Supplying, fabrication and transportation of galvanized steel channel sleepers 
including all fixtures and fastening complete as per approved manufacturers 
drawing prepared based on RDSO’s drawing no. RDSO/B-1636R and RDSO/B-
1636/1 R2 (ALT.-2) including the cost of steel sections all fixtures and fastenings, 
galvanized M.S. pad plates, elastomeric pads, hook bolts, nut, washers etc. 
loabour, tools and plants and equipments including galvanizing works of all steel 
components complete in all respect as per special conditions and specifications for 
steel channel sleeper of railway tender no. 36 of 2008-09 (single) enclosed and 
BBJ’s stringer drawing no. 2132/121.6/045 (TYP.). Manufacturer will prepare the 
detail drawings of channel sleepers and fittings and got it approved by BBJ / ECR 
and / or their authorized representative prior to start of actual manufacturing. 
Weight of each channel sleepers complete with fittings should be indicated on the 
maufacurer’s drawing. 

(i) The rate is also inclusive of the cost of supply of approved quality of 
epoxy/ adhesives for fixing of elastomeric pads with different 
components of steel channel sleepers in accordance with approved 
drawings. 

(ii) The structural steel to be supplied by the manufacturer for fabrication of 
steel channel sleepers shall conform to I.S.: 2062 E 250B (Fe410W) only. 
Steel should be procured from SAIL/ TISCO or such reputed steel 
manufacturers only. 

(iii) The rate is also inclusive of inspection charges of all components of 
channel sleepers including all fixtures and fastenings from reputed 
laboratories . 

Fittings should be provided in waterproof and strong box packets to avoid damages 
during transportation and storing.  

2. TECHNICAL SPECIFICATIONS:  

Technical specifications for manufacturing of Steel Channel Sleepers and all fittings 
to be followed as per East Central Railway’s (ECR) special conditions and 
specifications for steel channel sleepers enclosed herewith 

3. INSPECTION /TESTING / TEST CERTIFICATES: 
a) The finished steel channel sleepers and all riveted/welded components are 
subject to inspection by BBJ/ECR/ or their nominated representative.  
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SCC-2 
  

   SPECIAL CONDITION OF CONTRACT 
 b) All expenses involved for Inspection/Testing shall be borne by the Channel Sleeper manufacturer. 

 c) The Channel Sleeper manufacturer have to provide assistance, instruments, machine, labour and 
any material which are required for examining, measuring and testing of any materials and 

workmanship as may be selected and required by BBJ/E. C. Railway or their Authorized 
Representative without any extra cost to BBJ. 

 

 d) INSPECTION CALL LETTER along with co related documents of raw steel materials etc. should 
be sent by the Channel Sleeper Manufacturer minimum 7 (seven) days in advance at our Office 

at 27, R.N.Mukherjee Road, Kolkata-700 001. 
e)All e)Test Certificates for raw materials (both physical and chemical) and   finished materials are to be 

provided and submitted by the Channel Sleeper Manufacturer at the time of Inspection and along 

with supply without any extra cost to BBJ. 
 

4. DELIVERY PERIOD: 

The entire work in all respect should be completed within 90 (ninety) days from the date of 
issuance of LOI / Work order. The supply to be made in two phases: 

Phase I : 200 Nos. sleepers with fittings to be supplied within 60 (sixty days) from the date of  LOI/ 
order and balance within 90 (ninety) days from the date of LOI/ order.  

5. DELIVERY AT: 

The Braithwaite Burn & Jessop Construction Co. Ltd. Ganga Bridge Site, Near Lal 
Darwaja, Munger, Bihar 

6. EARNEST MONEY: 

You are to submit Earnest Money of Rs.1,00,000/= (Rs. One lakh only) in the form of DD/Pay 
Order/Banker’s Cheque only in favour of “The Braithwaite Burn & Jessop Construction Company 

Limited” Payable at Kolkata. 

7. PAYMENT: 

a) 90% (Ninety) of the total contract value will be released within 30 days after supply of channel 

sleepers & submission of bill/chalan duly certified by BBJ representative along with other necessary 
documentations. 

b) The E.M.D. deposited by the successful bidder will be released along with the payment mentioned 

in clause 7.a) above.  

c) Balance 10% (Ten) of the total contract value will be released within 30 days after successful 

completion of the “PERFORMANCE GUARANTEE PERIOD” of 12 month from the date of supply 

of Channel Sleepers. 
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SCC-3 
  

   SPECIAL CONDITION OF CONTRACT 

8 PERFORMANCE GUARANTEE: 
 

a) On completion of the delivery of the Channel Sleepers & fittings to BBJ, the Manufacturer shall be 

responsible for repairing/replacement of spare parts/items covering the defects attributable to the 
Channel Sleeper Manufacturer for a further PERIOD OF 12 MONTHS FROM THE DATE OF SUPPLY. 

b) The Manufacturer shall make good and remedy at his own expanses within such period as stipulated by 
BBJ, any defect which may develop or may be noticed before the expiry of 12 months. 

c) In case the manufacturer fails to make adequate arrangements to rectify the defects within seven days 

after receipt of Notice from BBJ, necessary arrangements will be made by BBJ to rectify the defects 
without further Notice to the Manufacturer and cost of such rectification shall be recovered from the 

amount kept by BBJ towards Performance Guarantee. 

9. TAXES & DUTIES: 
Channel Sleeper manufacturer’s rate for the above work should be inclusive of all taxes and duties 

applicable during the tenure of the contract. 

10 SPLITTING: Due to urgency of project and quantum of job, the total job can be sub-divided to more 
than one agency at L1 rate as per decision of the BBJ Management without showing any reason. 

However, for such case the L1 party will get at least 60% of the total ordered quantity. 

11 PRICE VARIATION: 
NO PRICE-VARIATION OF ANY KIND WILL BE ALLOWED IN THIS CONTRACT under any 

circumstances. Price shall remain firm for entire scope of work. 

12. RISK PURCHASE: 

a) TERMINATION OF CONTRACT: 

If the Channel Sleeper Manufacturer persistently disregard the instruction of BBJ or failed to adhere to 
the agreed programme by a margin of 10% of the stipulated period, BBJ shall be at liberty to terminate 

the contract in full or part as would be applicable by issuing first seven days and then 48 hours notice.  

b) In case of failure to complete the work as per requirement and within the stipulated completion period, 
BBJ reserves the right to cancel the order, either in part or full as the situation demands and get the 

work done by deploying other agency/agencies. Additional cost if incurred shall be recovered from the 
Channel Sleeper Manufacturer’s bill and Security deposit.  

13 LIQUIDATED DAMAGE: 

If the Channel Sleeper Manufacturer fails to complete the job within stipulated time period, 0.5% of 
order value will be deducted from the bill for per week of delay subject to maximum 5% of order value.     

14 EXTENSION OF TIME OF DELIVERY 

If there is delay for reasons not attributable to the manufacturer, BBJ upon receipt of written request 
justifying such delay from the manufacturer may extend the Delivery period as suitable and fit 

reasonable to BBJ. No extra claim of manufacturer will be entertained in such cases of time extension 

being granted. 

15 QUANTITY VARIATION 

Quantity may vary +/- 25% for which no extra claim of the manufacturer will be entertained. 

     
(S. BANERJEE) 

TENDERER                                                                        DGM (P-II) 



ANNEXURE-A 
 

LIST OF DEVIATIONS 
 

SL.
NO
. 

BBJ NIT TENDER CLAUSE NO. BIDDER’S DEVIATED 
CONDITIONS 

(1) (2) (3) 

1.   
 
 

2.   
 
 

.   
 
 

.   
 
 

.   
 
 

.   
 
 

 
NOTE: IN CASE OF NO DEVIATIONS FROM BBJ TENDER 
CONDITIONS, THE TENDERER MUST STRIKE OUT THE COLUMN (3) 
ABOVE & WRITE NIL DEVIATION; 
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BOQ-1 

BILL OF QUANTITIES 
SL. 

NO. 
DESCRIPTION OF WORK UNIT QTY

. 
RATE 
(Rs.) 

AMOUNT 
(Rs.) 

 1 
 

Supplying, fabrication and transportation of 
galvanized steel channel sleepers including all fixtures 

and fastening complete as per approved 
manufacturers drawing prepared based on RDSO’s 

drawing no. RDSO/B-1636R and RDSO/B-1636/1 R2 
(ALT.-2) including the cost of steel sections all fixtures 

and fastenings, galvanized M.S. pad plates, 

elastomeric pads, hook bolts, nut, washers etc. 
loabour, tools and plants and equipments including 

galvanizing works of all steel components complete in 
all respect as per special conditions and specifications 

for steel channel sleeper of railway tender no. 36 of 

2008-09 (single) enclosed and BBJ’s stringer drawing 
no. 2132/121.6/045 (TYP.). Manufacturer will prepare 

the detail drawings of channel sleepers with fittings 
based on RDSO drgs. and got it approved by BBJ / 

ECR and / or their authorized representative prior to 

start of actual manufacturing. Weight of each channel 
sleepers complete with fittings should be indicated on 

the manufacturer’s drawing. 
(iv) The rate is also inclusive of the cost of 

supply of approved quality of epoxy/ 
adhesives for fixing of elastomeric pads 

with different components of steel 

channel sleepers in accordance with 
approved drawings. 

(v) The structural steel to be supplied by the 
manufacturer for fabrication of steel 

channel sleepers shall conform to I.S.: 

2062 E 250B (Fe410W) only. Steel should 
be procured from SAIL/ TISCO or such 

reputed steel manufacturers only. 
(vi) The rate is also inclusive of inspection 

charges of all components of channel 
sleepers including all fixtures and 

fastenings from reputed laboratories . 

 

MT 67   

NOTE: 1. The quantity mentioned above is approximate. In the event of any reduction of 
quantity or omission of any item in the above BOQ, to be executed for any reason whatsoever, 

the channel sleeper manufacturer shall not be entitled to any compensation, but shall be paid 
only for the actual amount of work         

 

(S. BANERJEE) 
TENDERER                                    DGM (P-II) 

 


