Bharat Bhari Udyog Nigam Limited (A Govt. of India Enterprise) By order of the Govt., The Braithwaite Burn and Jessop Construction Co. Ltd. (A Govt of India Undertaking) stands amalgamated with Bharat Bhari Udyog Nigam Limited (A Govt of India Enterprise) w.e.f. 10.07.2015. NIT/DGM(P-V)/CIVIL WORK/JAUNPUR/3123 DATE:-07.09.15

Corporate Office: 27, Rajendra Nath Mukherjee **Regd. Office:**26. Raja Santosh Road, Alipore, Kolkata-700027 Road, Kolkata - 700001 Phone: (033)24795535 Fax: 033)24797046 Phone: (033)22485841-44 Fax: 033-22103961 Email: info@bbjconst.com, bbj@india.com, Website: www.bbunl.com, www.bbjconst.com

Correspondences may be addressed to the corporate office

TEN	NDER	NITTOCM (D. V.) CIVIL WODIZ IA UNDUD /2122	DATE	07 00 2015
	NO.	NIT/DGM(P-V)/CIVIL WORK/JAUNPUR/3123	DAIE	07.09.2015

NOTICE INVITING TENDER

Sealed Tenders are invited from reputed agencies for the following work:

01.	NAME OF THE WORK	EARTHWORK IN EXCAVATION AND RCC WORK OF M35 & M25 GRADE CONCRETE ALONG WITH OTHER ASSOCIATED MINOR WORKS FOR ROAD OVER BRIDGE AT LC NO. 7-B (1X21.6M + 1X25.08M +1X21.6M) NEAR JAUNPUR CITY STATION ON LUCKNOW- ZAFRABAD SECTION OF NORTHERN RAILWAY		
02.	QUANTITY	AS PER BOQ (1, 2, 3 & 4)		
02.	COMPLETION PERIOD	6 (SIX) MONTHS FROM DATE OF LOA OR WORK ORDER WHICHEVER IS EARLIER.		
03.	COST OF TENDER DOCUMENT (NON-REFUNDABLE)	Rs.1,000/- (RUPEES ONE THOUSAND ONLY) BY CASH / PAY ORDER / DEMAND DRAFT IN FAVOUR OF "THE BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY LIMITED" PAYABLE AT KOLKATA. SSI UNITS WITH NSIC REGISTRATION ARE EXEMPTED FROM SUBMITTING TENDER FEE.		
04.	EARNEST MONEY DEPOSIT	Rs.1,00,000/- (RUPEES ONE LAKH ONLY) BY PAY ORDER/ DEMAND DRAFT IN FAVOUR OF "THE BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY LIMITED" PAYABLE AT KOLKATA. SSI UNITS WITH NSIC REGISTRATION ARE EXEMPTED FROM SUBMITTING EMD. EXISTING CONTRACTORS WORKING WITH BBJ MAY ADJUST THE EMD FROM THEIR PENDING BILLS.		
05.	ISSUE OF TENDER DOCUMENT	BETWEEN 07.09.15 AND 06.10.15 DURING OFFICE HOURS AT BBUNL CORPORATE OFFICE. THE TENDER DOCUMENMENT MAY ALSO BE DOWNLOADED FROM website: <u>www.bbunl.com</u> or <u>www.bbjconst.com</u> or <u>www.eprocure.gov.in</u> (CPP PORTAL). "CORRIGENDUM", IF ANY. WOULD APPEAR ONLY ON THE BBUNL/BBJ WEBSITE AND NOT TO BE PUBLISHED IN ANY NEWS PAPER.		
06.	LAST DATE & TIME OF RECEIPT OF TENDER	RECEIPT UP TO 11.30 AM ON 07.10.15 AT BBUNL CORPORATE OFFICE		
07.	OPENDING OF TENDER (TECHNO COMMERCIAL PART)	ON 07.10.15 AT BBUNL CORPORATE OFFICE. AT 3:00 P.M.		

By order of the Govt., The Braithwaite Burn and Jessop Construction Co. Ltd. (A Govt of India Undertaking) stands amalgamated with Bharat Bhari Udyog Nigam Limited (A Govt of India Enterprise) w.e.f. 10.07.2015. NIT/DGM(P-V)/CIVIL WORK/JAUNPUR/3123 DATE:-07.09.15

INDEX

SL.	DESCRIPTION	MARKING	REMARKS
NO.			
1	NOTICE INVITING TENDER	-	01 PAGE
2	INSTRUCTION TO BIDDERS	IB-1 TO IB-4	04PAGES
3	SCOPE OF WORK	SOW-1	01 PAGES
5	SPECIAL CONDITIONS OF	SCC-1 TO SCC-5	05 PAGES
	CONTRACT		
6	LIST OF DEVIATION	ANNEXURE-I	01 PAGE
7	CERTIFICATE REGARDING	ANNEXURE-II	01 PAGE
	COMPLAINACE OF LABOUR LAWS		
8	CHECK LIST	ANNEXURE-III	02 PAGES
9	BILL OF QUANTITIES	BOQ-1, BOQ-2, BOQ-3 &	14 PAGES
		BOQ-4	
10	GENERAL CONDITIONS OF	GCC-1 TO GCC-22	22
	CONTRACT		PAGES

By order of the Govt., The Braithwaite Burn and Jessop Construction Co. Ltd. (A Govt of India Undertaking) stands amalgamated with Bharat Bhari Udyog Nigam Limited (A Govt of India Enterprise) w.e.f. 10.07.2015. NIT/DGM(P-V)/CIVIL WORK/JAUNPUR/3123

DATE:-07.09.15

IB-1

INSTRUCTION TO BIDDERS

1.SUBMISSION OF TENDER" shall be read in conjunction with General Commercial Terms and conditions and any other documents forming part of this Tender Document wherever the context so requires. Notwithstanding the sub-division of the documents into the separate section, every part of each shall be deemed to be supplementary to and complementary to every other part and shall be read with the document so far as it may be practicable to do so wherever it is mentioned that the Sub-Contractor shall perform certain work or provide certain facilities, it is understood that the Sub-Contractor shall do so at their cost.

2. LANGUAGE

Bids and all accompanying document shall be in English. In case any accompanying documents are in other language, it shall be accompanied by an English translation. The English version shall prevail in matter of interpretation.

3. ELIGIBILITY CRITERIA

a) Contractor must have experience of executing work of any Civil Engineering work during last three financial years.

b) The Joint Venture is not permitted for the work.

4. SUBMISSION OF BID

a) All the pages of the Tender document to be signed with Company's seal by the bidders. The rates in the appropriate space in the BILL OF QUANTITY (BOQ-1,2,3) & 4) of the tender should be properly filled in both in figures and words. No overwriting, use of correction fluid will be allowed. Any correction will be done by scoring out the incorrect entry and inserting the new entry in a legible manner. Both the correction and new entry to be signed and sealed with Company's seal. In the event of any difference between figure & words of the quoted rates, the rate in word shall be considered for evaluating the tender.

b)The Tender shall be signed by the person legally authorized to enter into commitment on behalf of the Tenderer. All the pages of the Tender Document to be signed with Company's seal by the Tenderer. The rates in the appropriate space in the BILL OF QUANTITIES (BOQ-1,2,3 & 4) should be properly filled, both in figures and words. No overwriting, use of correction fluid will be allowed. Any correction will be done by scoring out the incorrect entry and inserting the new entry in a legible manner. Both the correction and new entry to be signed and sealed with Company's seal. In the event of any difference between figure & words of the quoted rates, the rate in word shall be considered for evaluating the tender. Tenders to be submitted in two parts as per following:

By order of the Govt., The Braithwaite Burn and Jessop Construction Co. Ltd. (A Govt of India Undertaking) stands amalgamated with Bharat Bhari Udyog Nigam Limited (A Govt of India Enterprise) w.e.f. 10.07.2015.

NIT/DGM(P-V)/CIVIL WORK/JAUNPUR/3123

e.f. 10.07.2015. DATE:-07.09.15

IB-2

INSTRUCTION TO BIDDERS

c)<u>TECHNO-COMMERCIAL PART</u>

The Techno-Commercial bid should contain the following:

i)The Tender document including drawing etc. issued to the bidders (Excluding BILL OF QUNTITY-BOQ-1, BOQ-2, BOQ-3 & BOQ-4) duly signed and sealed in each page.

ii)Documents in support of ELIGIBILITY CRITERIA as mentioned in Clause No.3 above.

iii) **Copy of PAN number and VAT registration number** should be furnished along with the Techno-commercial bid.

iv) Copy of P.F/ESI registration certificate.

v) Company's audited Balance Sheet for last 3 (three) years.

vi) Earnest Money Deposit (EMD) of **Rs.1,00,000/-** (RUPEES ONE LAKH ONLY), in the form of pay order/ demand draft in favour of "The Braithwaite Burn and Jessop Construction Co. Ltd." and payable at Kolkata. For the case of successful bidder this EMD will be converted to Security Deposit till completion of Defect Liability Period. Regular / existing supplier(s)/ sub-contractor(s) having overdue bills with the Company viz. The BBUNL and willing to adjust the same against Earnest Money Deposit, may apply for the same.

vii) LIST OF DEVIATIONS duly filled as per BBUNL format enclosed (Annexure-I).

The above documents are to be put in a sealed envelope superscribing "<u>TENDER</u> <u>NOTICE NO. AND TECHNO-COMMERCIAL PART</u>" to be submitted to BBUNL.

d) PRICE PART

Properly filled up BILL OF QUANTITY (BOQ-1,2,3 & 4) issued to the bidders in the tender document duly sealed and signed shall be put in a sealed envelope superscribing <u>"TENDER NOTICE NO.</u>" and "<u>PRICE PART"</u>.

e)The above two sealed envelope i.e. 'TECHNO-COMMERCIAL PART' and 'PRICE-PART' shall be put in a sealed envelope superscribing "<u>TENDER NOTICE</u> <u>NO./NAME OF WORK</u>" to be submitted to BBUNL. Please refer CHECK LIST (Annexure-III) in this regard.

By order of the Govt., The Braithwaite Burn and Jessop Construction Co. Ltd. (A Govt of India Undertaking) stands amalgamated with Bharat Bhari Udyog Nigam Limited (A Govt of India Enterprise) w.e.f. 10.07.2015.

NIT/DGM(P-V)/CIVIL WORK/JAUNPUR/3123

DATE:-07.09.15

IB-3

INSTRUCTION TO BIDDERS

5. EXEMPTION FOR MICRO & SMALL ENTERPRISES:

i) Micro & Small Enterprises units registered with National Small Industries Corporation (NSIC) will be given following benefits.

a) Issue of Tender set free of cost

b) Exemption from payment of Earnest Money Deposit

ii) Firms registered with NSIC under its "Single Point Registration Scheme".(Exemption will apply only to items / service indicated under description of work / supplies / services & value up to which the firms are registered with NSIC). To obtain above benefits, firms should necessarily submit valid copy of the Registration Certificate issued by NSIC. Firms in the process of obtaining NSIC Registration will not be considered for the benefits.

- 6. All costs and expenses incidental to preparation of the tender, discussion, conference, pre-award discussion with BBUNL shall be to the account of the Tenderer and BBUNL shall bear no liability whatsoever on such cost expenses.
- 7. Conditional tenders may be rejected and no additional clause will be entertained.
- 8. The award of the order or rejection of the Tenderer's offer and/or cancellation of the tender will be made at the absolute discretion of BBUNL. BBUNL reserves the right to cancel or accept or reject any or all tender(s), whether lowest or otherwise, without assigning any reason(s) whatsoever thereof. A Tenderer whose Tender is not accepted shall not be entitled to claim any cost, charges or expenses incidental to or incurred by him through or in connection with the preparation and submission of the Tender/Offer to BBUNL. BBUNL also reserves the absolute right to split up and award the requirement between two or more Tenderers/bidders. In such case L1 bidder will get at least 60% of the total quantity.

9. CURRENCIES OF BID AND PAYMENT

The Tenderer shall submit his price bid / offer in Indian Rupees and payment under this contract will be made in Indian Rupees.

10.All duties, taxes, fees and other levies payable by the Sub-Contractor under the contract or any other cause shall be included in the quoted prices.

As the place of work execution is in the state of Uttar Pradesh, the successful bidder must get themselves registered with all tax and statutory authorities as per applicable laws of the state of Uttar Pradesh immediately on award of work and prior to start of work. No waybill/ road permit will be issued by us for bringing their own materials/ plants etc to site or return of the same.

By order of the Govt., The Braithwaite Burn and Jessop Construction Co. Ltd. (A Govt of India Undertaking) stands amalgamated with Bharat Bhari Udyog Nigam Limited (A Govt of India Enterprise) w.e.f. 10.07.2015.

DATE:-07.09.15

<u>IB-4</u>

INSTRUCTION TO BIDDERS

11. VALIDITY OF TENDER

NIT/DGM(P-V)/CIVIL WORK/JAUNPUR/3123

90(Ninety) days from the date of opening of tender or for a further period if mutually accepted. BBUNL reserves the right to ask for the extension of validity, if any.

12. In case of ambiguities within clauses of different sections of this tender document, the order of preference will be in the following manner:

1ST: INSTRUCTIONS TO THE BIDDERS.
2ND: SCOPE OF WORK.
3RD: SPECIAL CONDITION OF CONTRACT.
4TH: TECHNICAL SPECIFICATION.
5TH: BILL OF QUANTITIES.
6TH: GENERAL CONDITION OF CONTRACT.
7TH: INDIAN STANDARDS.

 General Arrangement (G.A.) drawing is not attached with this tender document. The bidders may see the General Arrangement drawing at BBUNL corporate office at 27, R.N. Mukherjee Road, Kolkata-700 001 during Office hours till last date of issue of Tender.

By order of the Govt., The Braithwaite Burn and Jessop Construction Co. Ltd. (A Govt of India Undertaking) stands amalgamated with Bharat Bhari Udyog Nigam Limited (A Govt of India Enterprise) w.e.f. 10.07.2015.

NIT/DGM(P-V)/CIVIL WORK/JAUNPUR/3123

DATE:-07.09.15

SCOPE OF WORK

SOW-1

	500-1	
1.0	JOB CONTENT: (IN GENERAL, BUT MAY NOT BE LIMITED TO)	
i)	Earthwork in excavation and RCC work of M35 & M25 grade concrete	
1)	along with other associated minor works as per BOQ-1,2,3 & 4.	
ii)	Making necessary arrangement at site to ensure all safety and security of site	
	personnel, Plant & Machineries, material etc.	
iii)	Receipt of Free-issue construction materials from BBUNL at Site and laying	
	/stacking the items properly. No lead and lift will be extra for shifting the	
	same to working point.	
iv)	Concrete Mix Design is in the sub contractor's scope and to be done by a	
	Government Engineering Institution and to be approved by the Northern	
	Railway.	
v)	Arranging necessary inspection and getting the subject work approved by	
	BBUNL/N. Railway or their Authorized Representative.	
(2)	SCOPE OF SUPPLY OF THE SUB-CONTRACTOR	
	(TO BE INCLUDED IN THE QUOTED PRICE)	
i)	Plants & Machineries for concreting like Mini Batching Plant, Concrete	
	Pump and Power will be provided by BBUNL free of cost.	
ii)	SUPERVISION for the subject work.	
iii)	Fuel & Lubricant required for contractor's own machine / equipments only to	
	be in contractor's scope.	
iv)	All other materials including shuttering, props are in sub contractor's scope.	
(3)	FREE SUPPLY OF MATERIAL/FACILITES BY BBUNL TO SUB-	
	CONTRACTOR FOR RCC WORK AT JAUNPUR SITE:	
i)	BBUNL will provide free of cost SUITABLE LAND near bridge site for	
	setting up Sub-Contractor's yard and store. Land will be also given to the	
	sub-contractor free of cost for setting up site office / store.	
ii)	BBUNL will not provide accommodation / Tent for workmen and staffs at	
	site.	
ii)	BBUNL will provide WATER at one point near site.	
iii)	BBUNL will provide POWER / Generator for site lightning and other work at	
	free of cost to the Sub-Contractor.	
iv)	For all BOQ schedules, cement & reinforcement are free supply. Sand and	
	Stone Chips will also be free supply item for BOQ-3.	
v)	Drawings will be issued by BBUNL.	

By order of the Govt., The Braithwaite Burn and Jessop Construction Co. Ltd. (A Govt of India Undertaking) stands amalgamated with Bharat Bhari Udyog Nigam Limited (A Govt of India Enterprise) w.e.f. 10.07.2015.

NIT/DGM(P-V)/CIVIL WORK/JAUNPUR/3123

DATE:-07.09.15

SCC-1

SPECIAL CONDITION OF THE CONTRACT

1.	JOB CONTENT:		
a)	Earthwork in excavation and RCC work of M35 & M25 grade concrete along		
	with other associated minor works as per BOQ-1,2,3 & 4 and as per		
	Specification and Drawing.		
2.	DRAWINGS & SPECIFICATIONS:		
	BBUNL reserves the right to alter / modify the design / drawing / specification		
	to suit to their condition. If due to change in design / drawing / specification,		
	there is any increase / decrease in items / quantities or both, payment will be		
	made only for actual work and certified by BBUNL/ BBUNL's Client / their		
	authorised representatives.		
3.	DATE OF COMMENCEMENT:		
	The date of commencement will be considered the date of issue of LETTER		
	OF INTENT (LOI) OR WORK ORDER WHICHEVER IS EARLIER.		
4.	DELIVERY SCHEDULE:		
a)	The Sub-Contractor has to start mobilizing plant, machinery, manpower work		
	can be started at site within 15 days from the date of LOI/ Order.		
b)	Work are to be completed in all respect within a time frame of 6 (SIX) months		
	including monsoon from the date of commencement as stated above. This includes the Mabilization Derived		
	includes the Mobilization Period.		
5.	INSPECTION & TESTING :		
a)	Inspection of Work will be done by BBUNL/N.Railway and/or Authorised		
	Representative of N.Railway and the Sub-Contractor is required to get the		
0	work passed through BBUNL/N.Railway /their Authorised representative.		
8.	<u>MEASUREMENT</u> : Irrespective of whatever written in this tender documents,		
	measurement of works for payment will be as per approved Drawings of		
	BBUNL/N.Railway .		
9.	EARNEST MONEY: The Fernest Money denosit of the successful hidder shall be retained towards		
	The Earnest Money deposit of the successful bidder shall be retained towards		
	part of the Security Deposit to facilitate the due and faithful fulfilment of the contract.		
10.	SECURITY DEPOSIT:		
	An amount equal to 5% (five) of the certified bill value of each R/A bill will be retained		
a)	towards Security Deposit which will be released after completion of Maintenance /Defect		
	Liability period.		
b)	The Earnest Money of the successful bidder shall be converted to initial Security Deposit, as		
	elaborated in Clause No.9 above.		

By order of the Govt., The Braithwaite Burn and Jessop Construction Co. Ltd. (A Govt of India Undertaking) stands amalgamated with Bharat Bhari Udyog Nigam Limited (A Govt of India Enterprise) w.e.f. 10.07.2015. NIT/DGM(P-V)/CIVIL WORK/JAUNPUR/3123 DATE:-07.09.15

SCC-2

SPECIAL CONDITION OF THE CONTRACT

c)	The Security Deposit deducted from the R.A. bills including initial Security Deposit will be released after completion of Defect Liability /Maintenance Period. The Security Deposit may be released against submission of B.G. of equivalent amount as per discretion of BBUNL. The B.G. as mentioned above will be valid till the defect liability/ maintenance period of 12 (TWELVE) months from the date of completion of the entire work as per order. DEFECT LIABILITY PERIOD /MAINTENANCE PERIOD The Sub-Contractor shall fully guarantee all workmanship in scope of his work to perform strictly in accordance with the specifications. The workmanship shall be free from all defects. Should any workmanship not perform as intended or should workmanship prove defective within a period of 12 (twelve) months from the date of completion of the work, the work shall upon notification of deficiency/ defect be promptly rectified by the Sub-contractor to the satisfaction of BBUNL/N.Railway or any Inspection Agency nominated by BBUNL/N.Railway without any delay and at no extra cost to BBUNL. If the Sub-contractor fails to effect proper replacement within a reasonable time of receipt of BBUNL's notification to this effect, BBUNL, shall be free to take such corrective action at the Sub-Contractor's risk and cost.
12.	<u>R.A.BILLS:</u> R. A. Bills for work done in a particular month will be submitted monthly along with Inspection Certificates and other relevant Documents.
13.	SUBMISSION & PAYMENT OF BILLS:
	All the bills as mentioned above are to be submitted at Site and the payments
	will be made from BBUNL corporate office at Kolkata.
14.	PAYMENT TERMS:
a)	95% (ninety five) against RA bill within 15 days from the date of submission
	of clear bill duly certified by Site-In-Charge/BBUNL, Jaunpur Site.
b)	05% after one months from the date of completion of work and final
	reconciliation of materials.
c)	Deduction on account of Security Deposit as per clause no.10 above will be
	effected from the above payments mentioned in clause no. 14(a) & (b) above.

By order of the Govt., The Braithwaite Burn and Jessop Construction Co. Ltd. (A Govt of India Undertaking) stands amalgamated with Bharat Bhari Udyog Nigam Limited (A Govt of India Enterprise) w.e.f. 10.07.2015.

NIT/DGM(P-V)/CIVIL WORK/JAUNPUR/3123

DATE:-07.09.15 SCC-3

SPECIAL CONDITION OF THE CONTRACT

15.	PRICE VARIATION:		
	This is a fixed rate contract and no price variation / adjustment on any account		
	is admissible during the tenure of the contract including extended time, if any,		
	granted by BBUNL. PRICE SHALL REMAIN FIRM FOR THE ENTIRE		
	SCOPE OF WORK.		
16.	TAXES & DUTIES:		
	Sub-Contractor's price should include all taxes & duties applicable for		
	execution of the subject work.		
17.	MATERIAL RECONCILIATION:		
a)	5% (Five) wastage will be allowed in consumption of material or as agreed by		
	BBUNL.		
b)	Any additional wastage over and above the allowable limit (to be decided by		
	BBUNL) will attract recovery from the Sub-contractor's RA Bill at the rate of		
	the landed cost of the particular item of material plus 5%.		
c)	All the empty cement bags are to be returned to BBUNL in good conditions.		
d)	All monthly bills should accompany a reconciliation statement.		
18.	TIME EXTENSION:		
	If there is delay for reasons not attributable to the Sub-Contractor, BBUNL,		
	upon receipt of written request from the Sub-Contractor may extend the		
	Completion time as suitable and fit reasonable to BBUNL. No extra claim		
	other than granting suitable extension of time of delivery of Sub-Contractor		
	will be entertained in such cases of time extension being granted.		
19.	CLAIM/ EXTRA WORKS:		
a)	No claim will be tenable in case there is delay in providing		
	facilities/services/supply by BBUNL.		
b)	In case any extra works are to be carried out by the Sub-Contractor as per		
	instructions of Site-In-Charge/BBUNL, Jaunpur Site, the rate of the same will		
	be derived:		
i)	From the rate of the existing similar items;		
ii)	In case no similar items are available in the contract, from existing market cost		
	followed by an overhead and profit of 10%.		
iii)	However, BBUNL's decision for the above will be final and binding on the		
	Sub-Contractor in this regard.		

By order of the Govt., The Braithwaite Burn and Jessop Construction Co. Ltd. (A Govt of India Undertaking)

stands amalgamated with Bharat Bhari Udyog Nigam Limited (A Govt of India Enterprise) w.e.f. 10.07.2015. NIT/DGM(P-V)/CIVIL WORK/JAUNPUR/3123 DATE:-07.09.15

DATE:-07.09.15 SCC-4

SPECIAL CONDITION OF THE CONTRACT

20.	IDLE CHARGES:		
	NO IDLE CHARGES for Labour, Plant, Establishment etc. is tenable under		
	this contract for whatsoever the reasons be.		
21.	SUB-LETTING:		
	The Sub-contractor shall not sub-let any part of the job as detailed in the Scope		
	of Work of this tender document. In case it is felt absolutely necessary, the		
	same may be allowed subject to prior written approval from Site-In-Charge/		
	BBUNL, Jaunpur Site.		
22.	LIQUIDATED DAMAGE:		
	Failure to achieve overall completion (Clause No. 4 & 18 of SCC): 0.5% (half)		
	of the order value per week subject to a maximum of 05% (five) of the total		
	order value.		
23.	ARBITRATION		
	In the event of any questions arising out of the Contract or ancillary/		
	incidental to the terms and conditions of it or relate to any matter for execution		
	and/or performance of the contract, the same shall in-so-facto be referred to the		
	appropriate Authority and the interpretation made by the said authority shall be		
	final and binding upon the parties.		
	Not withstanding the above, should there be any, disputes or differences by and		
	between the parties arising out of any thing under the contract, the same with in		
	30 days of it's occurrence shall first be referred to the said authority for		
	conciliation and/or determination by the said authority if at all any disputes or		
	difference is existing, the findings of the said authority should be accepted by		
	parties to the contract, communicated in writing with in the next following 30		
	days of making reference to it .		
	Nevertheless, the parties at their sole option shall with in the next following		
	30 days choose to refer or cause the matter to be referred to the Arbitrator of		
	Person in writing, whereupon the appropriate Authority shall with in two		
	weeks hence shall take steps for appointment of Arbitrator of Person from		
	amongst the officers whether or not connected in the matter and the same shall		
	be communicated in writing to the parties making reference with in the		

By order of the Govt., The Braithwaite Burn and Jessop Construction Co. Ltd. (A Govt of India Undertaking) stands amalgamated with Bharat Bhari Udyog Nigam Limited (A Govt of India Enterprise) w.e.f. 10.07.2015. NIT/DGM(P-V)/CIVIL WORK/JAUNPUR/3123 DATE:-07.09.15

SCC-5

SPECIAL CONDITION OF THE CONTRACT

23. next following two weeks and the same shall be final and binding upon the parties. The Arbitrator shall enter into the reference by appropriate notice of communication to be served or cause the said notice to be served upon the parties summoning the respective parties to attend the proceedings at the date time and venue. The proceedings of Arbitration shall be at per with the Arbitration and Conciliation Act 1996 as amended up to date and jurisdiction of the matter shall be with in the appropriate Courts of Kolkata. Acceptance of Order/ LOI of the concerned agency shall be deemed to be the Free Consent given by party under the law towards execution of these covenants under the Contract of Arbitration.

24. **<u>RISK PURCHASE</u>**

TERMINATION OF CONTRACT

a) If the Sub-Contractor persistently disregard the instructions of BBUNL/N.RLY or whatever any of the providers of the contract and fails to adhere to the agreed programme by a margin of 10% (Ten) of the stipulated period or failed to deploy competent or additional staff and labourers as required by BBUNL for project crashing, BBUNL shall be at liberty terminate the contract in full of part as would be applicable by issuing first seven days and then 48 hours notice.

b)In case of failure to complete the work as per requirement and within the stipulated completion period, BBUNL reserves the right to cancel the order, either in part or full as the situation demands and get the work done by deploying other agency / agencies. Additional cost if incurred shall be recovered from the Sub-Contractor's bill and Security Deposit.

 25. JURISDICTION OF COURT The Courts at Kolkata shall have the exclusive jurisdiction to try all disputes, if any, arising out of this agreement between the parties.
 26. <u>GENERAL</u> In case certain clauses of SCC and GCC are found identical, the clause of SCC

will prevail. However, if during the course of execution of job some development occurs and areas not covered elsewhere, the RELEVANT CLAUSES OF G.C.C will be applicable.

Bharat Bhari Udyog Nigam Limited (A Govt. of India Enterprise) By order of the Govt., The Braithwaite Burn and Jessop Construction Co. Ltd. (A Govt of India Undertaking) stands amalgamated with Bharat Bhari Udyog Nigam Limited (A Govt of India Enterprise) w.e.f. 10.07.2015. NIT/DGM(P-V)/CIVIL WORK/JAUNPUR/3123 DATE:-07.09.15

ANNEXURE-I

LIST OF DEVIATIONS

SL.	BBUNL NIT TENDER	BIDDER'S DEVIATED
NO.	CLAUSE NO.	CONDITIONS
(1)	(2)	(3)
1.		
2.		
•		

<u>NOTE:</u> IN CASE OF NO DEVIATIONS FROM BBUNL TENDER CONDITIONS, THE TENDERER MUST STRIKE OUT THE COLUMN (3) ABOVE & WRITE NIL DEVIATION;

By order of the Govt., The Braithwaite Burn and Jessop Construction Co. Ltd. (A Govt of India Undertaking) stands amalgamated with Bharat Bhari Udyog Nigam Limited (A Govt of India Enterprise) w.e.f. 10.07.2015.

NIT/DGM(P-V)/CIVIL WORK/JAUNPUR/3123

ANNEXURE-II

DATE:-07.09.15

FORMAT

CERTIFICATE

(ON COMPANY LETTER HEAD)

REF.:

DATE:

SUB: <u>DEPLOYMENT OF WORKMEN AT JAUNPUR SITE, JAUNPUR</u> (UTTAR PRADESH)

REF.: BBUNL WORK ORDER NO. NIT/DGM(P-V)/CIVIL WORK/JAUNPUR/3123 DATED 07.09.15

This is to certify that we have complied with all the Statutory Obligation for our workmen engaged for the subject work which includes payment of Minimum Wages, P.F. & E.S.I. contribution and other benefits as per prevailing Labour Laws and other Statutes/Rules in the State of UTTAR PRADESH.

We hereby indemnify our employer M/s. BHARAT BHARI UDYOG NIGAM LIMITED regarding compliance of all Statutory requirement of Labour Laws as stated above. M/s. BHARAT BHARI UDYOG NIGAM LIMITED will have no responsibility in this regard.

(Authorized Signatory) Signature with Office Seal

By order of the Govt., The Braithwaite Burn and Jessop Construction Co. Ltd. (A Govt of India Undertaking) stands amalgamated with Bharat Bhari Udyog Nigam Limited (A Govt of India Enterprise) w.e.f. 10.07.2015.

NIT/DGM(P-V)/CIVIL WORK/JAUNPUR/3123

DATE:-07.09.15

CHECK LIST

ANNEXURE-III

PAGE-1

-			I AGE-I
SL.	DESCRIPTION	REMARKS	DOCUMENTS
NO.			ATTACHED BY THE
			BIDDER
1.	TECHNO-COMMERCA	IL BID	
a)	The Tender shall be signed by the person legally authorized to enter into commitment on behalf of the Tenderer.	A Letter in this effect to be submitted by the bidder.	
b)	Cost of Tender Document	Original D.D./ Pay order or Photo-copy of BBUNL's Money receipt to be attached.	
c)	The Original / Downloaded Tender document issued to the bidders (Excluding BILL OF QUNTITY-BOQ) duly signed and sealed in each page.	All the documents to be signed and sealed with company' seal.	
d)	Documents in support of ELIGIBILITY CRITERIA as mentioned in Clause No.3 above.	All the documents to be signed and sealed with company' seal.	
e)	Copy of PAN number and VAT registration number should be furnished along with the Techno-commercial bid.	All the documents to be signed and sealed with company' seal.	
f)	Copy of P.F/ESI registration certificate.	All the documents to be signed and sealed with company' seal.	
g)	Company's audited Balance Sheet for last 3 (three) years.	Last three years audited balance sheet to be attached.	

By order of the Govt., The Braithwaite Burn and Jessop Construction Co. Ltd. (A Govt of India Undertaking) stands amalgamated with Bharat Bhari Udyog Nigam Limited (A Govt of India Enterprise) w.e.f. 10.07.2015.

NIT/DGM(P-V)/CIVIL WORK/JAUNPUR/3123

DATE:-07.09.15

CHECK LIST

ANNEXURE-III

PAGE-2

h)	Earnest Money Deposit (EMD) of Rs.1,00,000/- (Rupees ONE LAKH only), in the form of pay order/ demand draft drawn in favour of "The Braithwaite Burn and Jessop Construction Co. Ltd."	Original E.M.D. to be attached.	
i)	and payable at Kolkata. LIST OF DEVIATIONS duly filled as per BBUNL format.	To be submitted as per BBUNL format duly signed & sealed.	
2.	PRICE BID	0	
a)	Properly filled up BILL OF QUANTITY (BOQ-1,2,3 & 4) issued to the bidders in the tender document duly sealed and signed	Original BOQ-1,2,3 & 4 duly signed and sealed	

By order of the Govt., The Braithwaite Burn and Jessop Construction Co. Ltd. (A Govt of India Undertaking) stands amalgamated with Bharat Bhari Udyog Nigam Limited (A Govt of India Enterprise) w.e.f. 10.07.2015.

NIT/DGM(P-V)/CIVIL WORK/JAUNPUR/3123

DATE:-07.09.15

PRICE PART

TENDERER(S)

By order of the Govt., The Braithwaite Burn and Jessop Construction Co. Ltd. (A Govt of India Undertaking) stands amalgamated with Bharat Bhari Udyog Nigam Limited (A Govt of India Enterprise) w.e.f. 10.07.2015.

NIT/DGM(P-V)/CIVIL WORK/JAUNPUR/3123

DATE:-07.09.15

Name of Work: EARTHWORK IN EXCAVATION AND RCC WORK OF M35 & M25 GRADE CONCRETE ALONG WITH OTHER ASSOCIATED MINOR WORKS FOR ROAD OVER BRIDGE AT LC NO. 7-B (1X21.6M + 1X25.08M +1X21.6M) NEAR JAUNPUR CITY STATION ON LUCKNOW-ZAFRABAD SECTION OF NORTHERN RAILWAY

<u>BOQ-1</u>

SI. No.	Description	Qty	Unit	Rate (Rs.)	Amt. (Rs.)
(1)	(2)	(3)	(4)	(5)	(6)
	Schedule "A"				
1	Earth work in excavation as per approved drawings and dumping at embankment site or spoil heap, within railway land, including 50m lead and 1.5m lift: the lead to be measured from the centre of gravity of excavation to centre of gravity of spoil heap: the lift to be measured from natural ground level and paid for in layers of 1.5m each, including incidental work, as per specifications-in : All Kinds of soils.	135	CUM		
2	Extra over item no. 1 in foundations for buildings and bridges to cover dressing to neat dimension and plumbing sides etc.	135	CUM		
3	Filling, watering and ramming earth in 15cm layers in floors and foundations with surplus earth from foundations including 50m lead and 1.5m lift.	50	CUM		
4	Earthwork in filling in embankment, guide bunds, around buried type abutments, bridge gaps, trolley refuges, rain bunds if provided, platforms etc. with earth excavated from outside railway boundary entirely arranged by the contractor at his own cost as per RDSO's latest guidelines and specifications and special condition of contract including all leads, royalty, lifts, ascents, descents, crossing of nallahs or any other obstructions. The rates shall include all dressing of bank to final profile, demarcation and setting out of profile, site clearance, removing of shrubs, roots of vegetations growth, heavy grass, benching of existing slope of old bank, all handling/ rehandling. taxes, octroi and royalty etc. as a complete job. Cut trees shall be property of railways and to be deposited in the railway godown unless specified otherwise.	100	CUM		

By order of the Govt., The Braithwaite Burn and Jessop Construction Co. Ltd. (A Govt of India Undertaking) stands amalgamated with Bharat Bhari Udyog Nigam Limited (A Govt of India Enterprise) w.e.f. 10.07.2015.

NIT/DGM(P-V)/CIVIL WORK/JAUNPUR/3123

DATE:-07.09.15 BOQ-1

SI. No	Description	Qty	Unit	Rate (Rs.)	Amt. (Rs.)
(1)	(2)	(3)	(4)	(5)	(6)
	Schedule "A"				
5	Leading miscellaneous materials such as iron work, rails, fittings & fastenings, pipes, wooden logs, stones over pitching stone of all size, RCC/PCC beams/slabs etc. and all similar articles (each individual article or bundle being not more than 3.5m long in the longest direction) including all loading, unloading and stacking, lead over 500m and upto 10Km.	20	MT		
6	Providing and laying in position cement concrete of specified proportion excluding cost of cement, centering and shuttering - All works upto Plinth level : Concrete (1 : 4 : 8) (1 cement: 4 sand : 8 graded stone aggregate 40mm nominal size)	40	CUM		
7	Centering and shuttering including strutting, propping etc. and removal of form for :				
a)	Foundations, footings, bases of columns, raft foundation of washable aprons, Pile caps, Footings of FOB etc.	120	SQM		
b)	Walls (any thickness) including attached plasters, buttresses, plinth and string courses etc.	185	SQM		
8	Straightening, cutting, bending, placing, keeping and maintining in position and binding including supply of binding wire all complete for Thermo- Mechanically Treated bars required for R.C.C. works.	160000	KG		
9	Brick Work with non-modular (FPS)bricks of class designation 7.5in foundation and plinth in cement mortar 1:4 (1 Cement : 4 Coarse Sand).	41	CUM		
1 0	Extra over item no. 9 for Brick work in superstructure beyond plinth level upto two floor level.	20	CUM		
1 1	12 mm cement plaster of mix 1:4 (cement morter).	194	SQM		
1 2	Providing and laying non pressure NP3 class (medium duty) R.C.C. pipes including bends etc with collars jointed with stiff mixture of cement mortar in the proportion of 1:2 (1 cement : 2 fine sand) including testing of joints etc. complete 900mm dia. R.C.C. pipe	60	Μ		

By order of the Govt., The Braithwaite Burn and Jessop Construction Co. Ltd. (A Govt of India Undertaking) stands amalgamated with Bharat Bhari Udyog Nigam Limited (A Govt of India Enterprise) w.e.f. 10.07.2015. NIT/DGM(P-V)/CIVIL WORK/JAUNPUR/3123

DATE:-07.09.15

SI. No.	Description	Qty	Unit	Rate (Rs.)	Amt. (Rs.)
(1)	(2)	(3)	(4)	(5)	(6)
	Schedule "A"				
13	Demolishing plain cement concrete including disposal of material within 50m lead1:2:4 or richer mix with max. 20 mm coarse aggregate.	52	CUM		
14	Dismantling including stacking of serviceable material and disposal of unserviceable material within 50m leadBituminous top layer of road.	556	SQM		
15	Dismantling steel work and trusses upto 10m span and upto 5m height (height of lowest member from ground) in built-up sections and stacking within 50m lead.	20000	KG		
16	Earth work in excavation for foundations and floors of the bridges, retaining walls etc., including setting out, dressing of sides, ramming of bottom, getting out the excavated material, back filling in layers with approved material and consolidation of the layers by ramming and watering etc. incl. all lift, disposal of surplus soil upto a lead of 300 M, all types of shoring and strutting with all labour and material complete as per drawing and technical specification as directed by Engineer in charge All kinds of soils.	5179	CUM		
17	Providing and laying Plain Cement Concrete 1:3:6 with graded stone aggregate of 40 mm nominal size, in foundation and floors, retaining walls of bridges including mechanical mixing, vibrating, pumping and bailing out water where ever required with all materials and labour complete but excluding the cost of cement and shuttering as per drawings and technical specifications as directed by Engineer.	115	CUM		
18	Centering and shuttering including strutting, propping etc. and removal of form for (all materials to be supplied by the agency)				
a)	RCC raft foundation & Pile cap	300	SQM		
b)	Abutment, pier, wing walls and return walls	860	SQM		
C)	Abutment cap, Pier Cap, Inspection Platform, pedestal over pire cap, fender wall, diapgragm wall etc.	636	SQM		

By order of the Govt., The Braithwaite Burn and Jessop Construction Co. Ltd. (A Govt of India Undertaking) stands amalgamated with Bharat Bhari Udyog Nigam Limited (A Govt of India Enterprise) w.e.f. 10.07.2015. NIT/DGM(P-V)/CIVIL WORK/JAUNPUR/3123

DATE:-07.09.15

SI. No.	Description	Qty	Unit	Rate (Rs.)	Amt. (Rs.)
(1)	(2)	(3)	(4)	(5)	(6)
	Schedule "B"				
1	Providing and laying in position reinforced cement concrete of M35 grade cast in situ as per approved plan and mix design with supply of coarse sand and stone aggregate of 20mm and down gauge in raft/open foundation and pile cap for all heights and depths including compaction of concrete by electrical / mechanical vibrator, providing and using admixture in recommended proportion as per IS 456, IRC-112, IS- 9103 & concrete bridge code applicable as per approved mix design with minimum cement content, maximum water cement ratio and slump as specified in special conditions produced by RMC plant /automatic computerized /electronic batching plant and placed using concrete pump including designing of concrete mix, finishing the exposed surface of concrete, curing of concrete as required in IRC-112, including all lead by transit mixer (crossing of stream, nallahs, railway tracks, level crossings or any other obstruction such as traffic jam etc.), lift, pumping, ascend, descend, loading, unloading, handling, wastages if any, cost of all safety works and safety precautions with all labour, arrangements for cold weather and hot weather concreting as applicable, taxes and royality etc. as a complete job as per specifications and directions of engineer in charge. Nothing extra will be paid on any account. The rate will also include cost of admixture (plasticizer, super plasticizer, or retarder etc.) as per approved mixdesign. Payment for cutting, straightening, hooking, bending, binding, placing and keeping and maintaining in position including cost of binding wire and shuttering will be arranged by contractor and payment will be made separately under relevant item. Work will be executed as per Indian Railway Unified standard specifications applicable for RCC/PSC works contained in chapter 4 & 20.	845	CUM		

By order of the Govt., The Braithwaite Burn and Jessop Construction Co. Ltd. (A Govt of India Undertaking) stands amalgamated with Bharat Bhari Udyog Nigam Limited (A Govt of India Enterprise) w.e.f. 10.07.2015. NIT/DGM(P-V)/CIVIL WORK/JAUNPUR/3123 DATE:-07.09.15

L.-07.07.1J

SI. No.	Description	Qty	Unit	Rate (Rs.)	Amt. (Rs.)
(1)	(2)	(3)	(4)	(5)	(6)
	Schedule "B"				
2	Providing and laying in position reinforced cement concrete of M35 grade cast as per approved plan and mix design with coarse sand and stone aggregate of 20mm and down gauge in situ in abutments and piers for all heights and depths including compaction of concrete by electrical /mechanical vibrator, providing and using admixture in recommended proportion as per IS 456, IRC-112, IS- 9103 & concrete bridge code applicable as per approved mix design with minimum cement content, maximum water cement ratio and slump as specified in special conditions produced by RMC plant/automatic computerized/ electronic batching plant and placed using concrete pump including designing of concrete mix, finishing the exposed surface of concrete, curing of concrete as required in IRC-112, including all lead by transit mixer (crossing of stream, nallahs, railway tracks, level crossings or any other obstruction such as traffic jam etc.), lift, pumping, ascend, descend, loading, unloading, handling, wastages if any, cost of all safety works and safety precautions with all labour, arrangements for cold weather and hot weather concreting as applicable, taxes and royality etc. as a complete job as per specifications and directions of engineer in charge. Nothing extra will be paid on any account. The rate will also include cost of admixture (plasticizer, super plasticizer, or retarder etc.) as per approved mix design. Payment for cutting, straightening, hooking, bending, binding, placing and keeping and maintaining in position including cost of binding wire and shuttering will be arranged by contractor and payment will be made separately under relevant item. Work will be executed as per Indian Railway Unified standard specifications applicable for RCC/PSC works contained in chapter 4&20.	200	CUM		

By order of the Govt., The Braithwaite Burn and Jessop Construction Co. Ltd. (A Govt of India Undertaking) stands amalgamated with Bharat Bhari Udyog Nigam Limited (A Govt of India Enterprise) w.e.f. 10.07.2015. NIT/DGM(P-V)/CIVIL WORK/JAUNPUR/3123 DATE:-07.09.15

LE.-07.09.15

SI. No.	Description	Qty	Unit	Rate (Rs.)	Amt. (Rs.)
(1)	(2)	(3)	(4)	(5)	(6)
	Schedule "B"				
3	Providing and laying in position reinforced cement concrete of M35 grade cast in situ in abutment cap, Pier Cap, Inspection Platform & pedestal over Pier cap, Fender wall, Diaphragm wall etc.for all heights and depths including compaction of concrete by electrical/mechanical vibrator, providing and using admixture in recommended proportion as per IS 456, IRC-112, IS- 9103 & concrete bridge code applicable as per approved mix design with minimum cement content, maximum water cement ratio and slump as specified in special conditions produced by RMC plant/automatic computerized/ electronic batching plant and placed using concrete pump including designing of concrete mix, finishing the exposed surface of concrete, curing of concrete as required in IRC-112, including all lead by transit mixer (crossing of stream, nallahs, railway tracks, level crossings or any other obstruction such as traffic jam etc.), lift, pumping, ascend, descend, loading, unloading, handling, wastages if any, cost of all safety works and safety precautions with all labour, arrangements for cold weather and hot weather concreting as applicable, taxes and royalty etc. as a complete job as per specifications and directions of engineer in charge. Nothing extra will be paid on any account. The rate will also include cost of admixture (plasticizer, super plasticizer, or retarder etc.) as per approved mix design. Payment for cutting, straightening, hooking, bending, binding, placing and keeping and maintaining in position including cost of binding wire and shuttering will be arranged by contractor and payment will be made separately under relevant item. Work will be executed as per Indian Railway Unified standard specifications applicable for RCC/PSC works contained in chapter 4&20.	550	CUM		

By order of the Govt., The Braithwaite Burn and Jessop Construction Co. Ltd. (A Govt of India Undertaking) stands amalgamated with Bharat Bhari Udyog Nigam Limited (A Govt of India Enterprise) w.e.f. 10.07.2015. NIT/DGM(P-V)/CIVIL WORK/JAUNPUR/3123 DATE:-07.09.15

SI. No.	Description	Qty	Unit	Rate (Rs.)	Amt. (Rs.)
(1)	(2)	(3)	(4)	(5)	(6)
	Schedule "B"				
4	Providing and laying in position reinforced cement concrete of M25 grade cast in situ in raft/open foundation, pile cap and all works upto plinth for all heights and depths including compaction of concrete by electrical/mechanical vibrator, providing and using admixture in recommended proportion as per IS 456, IS-9103 & concrete bridge code applicable as per approved mix design with minimum cement content, maximum water cement ratio and slump as specified in special conditions produced by RMC plant/automatic computerized/ electronic batching plant and placed using concrete pump including designing of concrete, curing of concrete as required including all lead by transit mixer (crossing of stream, nallahs, railway tracks, level crossings or any other obstruction such as traffic jam etc.), lift, pumping, ascend, descend, loading, unloading, handling, wastages if any, cost of all safety works and safety precautions with all labour, arrangements for cold weather and hot weather concreting as applicable, taxes and royality etc. as a complete job as per specifications and directions of engineer in charge. Nothing extra will be paid on any account. The rate will also include cost of admixture (plasticizer, super plasticizer, or retarder etc.) as per approved mix design. Payment of reinforcement steel including cutting, straightening, hooking, bending, binding, placing and keeping and maintaining in position including cost of binding wire and shuttering will be arranged by contractor and payment will be made separately under relevant items of BOQ.	30	CUM		

SI. No.	Description	Qty	Unit	Rate (Rs.)	Amt. (Rs.)
(1)	(2)	(3)	(4)	(5)	(6)
	Schedule "B"				
5	Providing and laying in position reinforced cement concrete of M25 grade cast in situ as per approved plan and mix design with coarse sand and stone aggregate of 20mm and down gauge in building above plinth for all height including compaction of concrete by electrical/mechanical vibrator, providing and using admixture in recommended proportion as per IS 456, IS-9103 & concrete bridge code applicable as per approved mix design with minimum cement content, maximum water cement ratio and slump as specified in special conditions produced by RMC plant/automatic computerized/electronic batching plant and placed using concrete pump including designing of concrete, curing of concrete as required including all lead by transit mixer (crossing of stream, nallahs, railway tracks, level crossings or any other obstruction such as traffic jam NS-3 etc.), lift, pumping, ascend, descend, loading, unloading, handling, wastages if any, cost of all safety works and safety precautions with all labour, arrangements for cold weather and hot weather concreting as applicable, taxes and royality etc. as a complete job as per specifications and directions of engineer in charge. Nothing extra will be paid on any account. The rate will also include admixture (plasticizer, super plasticizer, or retarder etc.) as per approved mix design. Payment of reinforcement steel including, placing and keeping and maintaining in position including cost of binding wire and shuttering will be arranged by contractor and payment will be made separately under relevant items of BOQ.	60	CUM		

SI. No.	Description	Qty	Unit	Rate (Rs.)	Amt. (Rs.)
(1)	(2)	(3)	(4)	(5)	(6)
	Schedule "C"				
	Providing and laying in position reinforced cement concrete of M35 grade cast in situ as per approved plan and mix design with coarse sand and stone aggregate of 20mm and down gauge in raft/open foundation and pile cap for all heights and depths including compaction of concrete by electrical / mechanical vibrator, providing and using admixture in recommended proportion as per IS 456, IRC- 112, IS- 9103 & concrete bridge code applicable as per approved mix design with minimum cement content, maximum water cement ratio and slump as specified in special conditions produced by RMC plant /automatic computerized /electronic batching plant and placed using concrete pump including designing of concrete mix, finishing the exposed surface of concrete, curing of concrete as required in IRC-112, including all lead by transit mixer (crossings or any other obstruction such as traffic jam etc.), lift, pumping, ascend, descend, loading, unloading, handling, wastages if any, cost of all safety works and safety precautions with all labour, arrangements for cold weather and hot weather concreting as applicable, taxes and royality etc. as a complete job as per specifications and directions of engineer in charge. Nothing extra will be paid on any account. The rate will also include cost of admixture (plasticizer, super plasticizer, or retarder etc.) as per approved mixdesign. Payment for cutting, straightening, hooking, bending, binding, placing and keeping and maintaining in position including cost of binding wire and shuttering will be arranged by contractor and payment will be made separately under relevant item. Work will be executed as per Indian Railway Unified standard specifications applicable for RCC/PSC works contained in chapter 4 & 20.	845	CUM		

SI. No.	Description	Qty	Unit	Rate (Rs.)	Amt. (Rs.)
(1)	(2)	(3)	(4)	(5)	(6)
	Schedule "C"				
2	Providing and laying in position reinforced cement concrete of M35 grade cast as per approved plan and mix design with coarse sand and stone aggregate of 20mm and down gauge in situ in abutments and piers for all heights and depths including compaction of concrete by electrical /mechanical vibrator, providing and using admixture in recommended proportion as per IS 456, IRC-112, IS- 9103 & concrete bridge code applicable as per approved mix design with minimum cement content, maximum water cement ratio and slump as specified in special conditions produced by RMC plant/automatic computerized/ electronic batching plant and placed using concrete pump including designing of concrete mix, finishing the exposed surface of concrete, curing of concrete as required in IRC-112, including all lead by transit mixer (crossing of stream, nallahs, railway tracks, level crossings or any other obstruction such as traffic jam etc.), lift, pumping, ascend, descend, loading, unloading, handling, wastages if any, cost of all safety works and safety precautions with all labour, arrangements for cold weather and hot weather concreting as applicable, taxes and royality etc. as a complete job as per specifications and directions of engineer in charge. Nothing extra will be paid on any account. The rate will also include cost of admixture (plasticizer, super plasticizer, or retarder etc.) as per approved mix design. Payment for cutting, straightening, hooking, bending, binding, placing and keeping and maintaining in position including cost of binding wire and shuttering will be arranged by contractor and payment will be made separately under relevant item. Work will be executed as per Indian Railway Unified standard specifications applicable for RCC/PSC works contained in chapter 4&20.	200	CUM		

By order of the Govt., The Braithwaite Burn and Jessop Construction Co. Ltd. (A Govt of India Undertaking) stands amalgamated with Bharat Bhari Udyog Nigam Limited (A Govt of India Enterprise) w.e.f. 10.07.2015. NIT/DGM(P-V)/CIVIL WORK/JAUNPUR/3123 DATE:-07.09.15

E.-07.09.13

SI. No.	Description	Qty	Unit	Rate (Rs.)	Amt. (Rs.)
(1)	(2)	(3)	(4)	(5)	(6)
	Schedule "C"				
3	Providing and laying in position reinforced cement concrete of M35 grade cast in situ in abutment cap, Pier Cap, Inspection Platform & pedestal over Pier cap, Fender wall, Diaphragm wall etc.for all heights and depths including compaction of concrete by electrical/mechanical vibrator, providing and using admixture in recommended proportion as per IS 456, IRC-112, IS- 9103 & concrete bridge code applicable as per approved mix design with minimum cement content, maximum water cement ratio and slump as specified in special conditions produced by RMC plant/automatic computerized/ electronic batching plant and placed using concrete pump including designing of concrete mix, finishing the exposed surface of concrete, curing of concrete as required in IRC-112, including all lead by transit mixer (crossing of stream, nallahs, railway tracks, level crossings or any other obstruction such as traffic jam etc.), lift, pumping, ascend, descend, loading, unloading, handling, wastages if any, cost of all safety works and safety precautions with all labour, arrangements for cold weather and hot weather concreting as applicable, taxes and royalty etc. as a complete job as per specifications and directions of engineer in charge. Nothing extra will be paid on any account. The rate will also include cost of admixture (plasticizer, super plasticizer, or retarder etc.) as per approved mix design. Payment for cutting, straightening, hooking, bending, binding, placing and keeping and maintaining in position including cost of binding wire and shuttering will be arranged by contractor and payment will be made separately under relevant item. Work will be executed as per Indian Railway Unified standard specifications applicable for RCC/PSC works contained in chapter 4&20.	550	CUM		

By order of the Govt., The Braithwaite Burn and Jessop Construction Co. Ltd. (A Govt of India Undertaking) stands amalgamated with Bharat Bhari Udyog Nigam Limited (A Govt of India Enterprise) w.e.f. 10.07.2015. NIT/DGM(P-V)/CIVIL WORK/JAUNPUR/3123 DATE:-07.09.15

SI. no	Description	Qty	Unit	Rate (Rs.)	Amt. (Rs.)
(1)	(2)	(3)	(4)	(5)	(6)
	Schedule "C"	(-)		(-)	(-)
4	Providing and laying in position reinforced cement concrete of M25 grade cast in situ in raft/open foundation, pile cap and all works upto plinth for all heights and depths including compaction of concrete by electrical/mechanical vibrator, providing and using admixture in recommended proportion as per IS 456, IS-9103 & concrete bridge code applicable as per approved mix design with minimum cement content, maximum water cement ratio and slump as specified in special conditions produced by RMC plant/automatic computerized/ electronic batching plant and placed using concrete pump including designing of concrete mix, finishing the exposed surface of concrete, curing of concrete as required including all lead by transit mixer (crossing of stream, nallahs, railway tracks, level crossings or any other obstruction such as traffic jam etc.), lift, pumping, ascend, descend, loading, unloading, handling, wastages if any, cost of all safety works and safety precautions with all labour, arrangements for cold weather and hot weather concreting as applicable, taxes and royality etc. as a complete job as per specifications and directions of engineer in charge. Nothing extra will be paid on any account. The rate will also include cost of admixture (plasticizer, super plasticizer, or retarder etc.) as per approved mix design. Payment of reinforcement steel including cutting, straightening, hooking, bending, binding, placing and keeping and maintaining in position including cost of binding wire and shuttering will be arranged by contractor and payment will be made separately under relevant items of BOQ.	30	CUM		

SI. No.	Description	Qty	Unit	Rate (Rs.)	Amt. (Rs.)
(1)	(2)	(3)	(4)	(5)	(6)
	Schedule "C"				
5	Providing and laying in position reinforced cement concrete of M25 grade cast in situ as per approved plan and mix design with coarse sand and stone aggregate of 20mm and down gauge in building above plinth for all height including compaction of concrete by electrical/mechanical vibrator, providing and using admixture in recommended proportion as per IS 456, IS-9103 & concrete bridge code applicable as per approved mix design with minimum cement content, maximum water cement ratio and slump as specified in special conditions produced by RMC plant/automatic computerized/electronic batching plant and placed using concrete pump including designing of concrete, curing of concrete as required including all lead by transit mixer (crossing of stream, nallahs, railway tracks, level crossings or any other obstruction such as traffic jam NS-3 etc.), lift, pumping, ascend, descend, loading, unloading, handling, wastages if any, cost of all safety works and safety precautions with all labour, arrangements for cold weather and hot weather concreting as applicable, taxes and royality etc. as a complete job as per specifications and directions of engineer in charge. Nothing extra will be paid on any account. The rate will also include admixture (plasticizer, super plasticizer, or retarder etc.) as per approved mix design. Payment of reinforcement steel including, placing and keeping and maintaining in position including cost of binding wire and shuttering will be arranged by contractor and payment will be made separately under relevant items of BOQ.	60	CUM		

By order of the Govt., The Braithwaite Burn and Jessop Construction Co. Ltd. (A Govt of India Undertaking) stands amalgamated with Bharat Bhari Udyog Nigam Limited (A Govt of India Enterprise) w.e.f. 10.07.2015.

NIT/DGM(P-V)/CIVIL WORK/JAUNPUR/3123

DATE:-07.09.15

<u>BOQ-4</u>

SI. no	Description	Qty	Unit	Rate (Rs.)	Amt.(Rs.)
(1)	(2)	(3)	(4)	(5)	(6)
	Schedule "D"				
1	Supply of labour for various work of excavation, concreting etc				
a)	Skilled (Rate only for 8 hours)				
b)	Unskilled (Rate only for 8 hours)				

Note :

- 1. Concrete Mix Design is in the sub contractor's scope and to be done by Govt. Engineering Institution and to be approved by the Northern Railway.
- 2. Cement & Reinforcement steel will be supplied free of cost as per bar bending schedule & mix design. All other materials like sand, coarse aggregate, shuttering materials etc. to be supplied by the contractor.
- 3. Plants and machineries for producing/pumping concrete will be provided free of cost.
- 4. Schedule C is same as Schedule B except that, in Schedule C the supply of sand & coarse aggregate is not in scope of the agency. These will be free supply material.

By order of the Govt., The Braithwaite Burn and Jessop Construction Co. Ltd. (A Govt of India Undertaking) stands amalgamated with Bharat Bhari Udyog Nigam Limited (A Govt of India Enterprise) w.e.f. 10.07.2015.

NIT/DGM(P-V)/CIVIL WORK/JAUNPUR/3123

DATE:-07.09.15 GCC-1

1.0	DEFINATION: In the contract, as herein under defined, the following words and
	expressions shall have the meanings hereby assigned to them, except where the
	context otherwise requires:-
i)	"OWNER" shall mean the Authority through whom the project is being financed.
ii)	The "ACCEPTING AUTHORITY" shall mean the MANAGING
	DIRECTOR, BBUNL, 27, R.N. MUKHERJEE ROAD, KOLKATA – 700
	001, AS THE CASE MAY BE.
iii)	"OWNER"/"CLIENT" means NORTHERN RAILWAY or their authorized
	representative.
iv)	The "SUB-CONTRACT" shall mean the notice inviting the tender, the tender
	and acceptance thereof and the formal agreement if any, executed between
	BBUNL and Sub-Contractor together with the documents referred to therein
	including these conditions with appendices and any schedule of items, quantities
	and rates. All these documents taken together shall be deemed to form one
	contract and shall be complementary to one another.
V)	The "TENDER DOCUMENT" means the form of tender, the applicable
	schedule and/or additional conditions, the conditions and the specifications and
	/or drawings as referred to in the tender documents and as may be referred for the
•	execution of works.
vi)	The "Works" shall mean the works to be executed in accordance with the
	contract or part(s) thereof as the case may be and shall include all extras of
	additional, altered or substituted works or temporary and urgent works as required
••	for performance of the Sub-Contractor.
vii)	The "SUB-CONTRACTOR"/"AGENCY" shall mean individual or firm or
	company whether incorporated or not, undertaking the works and shall include
	legal representatives or such individual or persons composing such firm or unincorporated company, or successors of such firm or company as the case may
	be and permitted assigns of such individual or firm or company.
viii)	The "SUB-CONTRACT VALUE" shall mean the cost of works shown in the
VIII)	schedule of quantities as will be arrived on the basis of item rate quoted by the
	tenderers for various items.
ix)	A "DAY" shall mean a day of 24 hours from midnight to midnight irrespective of
•••	the number of hours worked in the day.

By order of the Govt., The Braithwaite Burn and Jessop Construction Co. Ltd. (A Govt of India Undertaking) stands amalgamated with Bharat Bhari Udyog Nigam Limited (A Govt of India Enterprise) w.e.f. 10.07.2015.

NIT/DGM(P-V)/CIVIL WORK/JAUNPUR/3123

DATE:-07.09.15 GCC-2

x)	"ENGINEER-IN-CHARGE" or "SITE-IN-CHARGE" shall mean the
	Engineering Officer appointed by BBUNL or his duly authorized representative
	who shall direct, supervise and be In-Charge of the works for purposes of this
	contract.
xi)	"FORCE MAJEURE" shall mean war, invasion, revolution, riots, sabotage,
	lockouts, strikes, work shutdowns imposed by Government Acts or Legislature or
	other authorities, act of God, epidemics, fires, earth-quakes, floods, explosions or
	any other acts or events whatsoever which are beyond the control of the Sub-
	Contractor and which shall directly or indirectly prevent the execution of work
	within the time specified in the agreement.
xii)	"SCHEDULE(S)" referred to in these condition shall mean the relevant
	schedule(s) of work and quantity annexed to the tender papers by BBUNL or the
	standard schedule of rates prescribed by BBUNL and the amendments thereto
	issued from time to time.
xiii)	The "SITE" shall mean the lands and/or other places on/under/in or through
	which the work is to be executed under the contract including any other lands or
	places provided by BBUNL for the purpose of execution of the contract.
xiv)	"TEMPORARY WORKS" shall mean all the temporary works of every kind
	required for the execution, completion or maintenance of the work.
xv)	"URGENT WORKS" shall mean any urgent measures which in the opinion of
	the Engineer-In-Charge, becomes necessary during the progress of the work to
	obviate any risk of accident or failure or which become necessary for security.
xvi)	A "WEEK" shall mean seven days without regard to the number of hours
	worked in any day in that week.
xvii)	"APPROVED" and "DIRECTED" means the approval or direction of the
	Managing Director, BBUNL or the person authorized by him for the particular
	purpose.
xviii)	The "DATE OF COMPLETION" is the date or dates for completion of the
	work or any part of the works set out in or ascertained in accordance with the
	individual work order and the tender documents or any subsequent agreed
	agreement thereto.

By order of the Govt., The Braithwaite Burn and Jessop Construction Co. Ltd. (A Govt of India Undertaking) stands amalgamated with Bharat Bhari Udyog Nigam Limited (A Govt of India Enterprise) w.e.f. 10.07.2015.

NIT/DGM(P-V)/CIVIL WORK/JAUNPUR/3123

DATE:-07.09.15

GCC-3

xix)	"SPECIFICATION" shall mean the specifications for materials of work in the
	special condition or in drawings. "Drawings" shall mean the maps, drawings,
	plans and tracings or prints thereof annexed to the contract and shall include any
	modification of such drawings and further drawings as may be issued by the
	Engineer-In-Charge from time to time.
xx)	"CONSTRUCTIONAL PLANT" shall mean all appliances or things of
	whatsoever nature required for the execution, completion or maintenance of the
	works or temporary works (as hereinbefore defined) but does not include
	materials or other things intended to form or forming part of the permanent work.
xxi)	"PERIOD OF MAINTENANCE" shall mean the specified period of 12
	(Twelve) months maintenance from the date of completion of the Works
	certified by the Engineer-In-Charge.
xxii)	Words importing the singular number shall also include the plural and vice-versa
	where the context requires.
xxiii)	The headings and marginal headings in these general conditions are solely for the
	purpose of facilitating reference and shall not be deemed to be part thereof or be
	taken into consideration in the interpretation or construction thereof or of the
	contract.
xxiv)	"COST"- The word cost shall be deemed to include all costs related to
	establishment, labour, material, transport, all taxes duties octroi and levies
	etc.
2.0	EXPERIENCE CRITERIA:
	The tenderer must have adequate past experience of work of similar nature, the
	documentary evidence of which need to be furnished along with the bid
	documents.
3.0	SUBMISSION OF BID:
	The Tender should be submitted in a two bid system with the following manner :
i)	The Tender should be submitted in a two bid system with the following
i)	The Tender should be submitted in a two bid system with the following manner :
i)	The Tender should be submitted in a two bid system with the following manner : TECHNO-COMMERCIAL BID:
i)	The Tender should be submitted in a two bid system with the following manner : TECHNO-COMMERCIAL BID: The techno-commercial bid should be submitted in a sealed envelope duly signed
i)	The Tender should be submitted in a two bid system with the following manner : TECHNO-COMMERCIAL BID: The techno-commercial bid should be submitted in a sealed envelope duly signed and sealed super-scribing "TECHNO-COMMERCIAL BID" and
i)	The Tender should be submitted in a two bid system with the following manner : TECHNO-COMMERCIAL BID: The techno-commercial bid should be submitted in a sealed envelope duly signed and sealed super-scribing "TECHNO-COMMERCIAL BID" and also name of the job, tender reference and name of the bidder and the

By order of the Govt., The Braithwaite Burn and Jessop Construction Co. Ltd. (A Govt of India Undertaking) stands amalgamated with Bharat Bhari Udyog Nigam Limited (A Govt of India Enterprise) w.e.f. 10.07.2015.

NIT/DGM(P-V)/CIVIL WORK/JAUNPUR/3123

DATE:-07.09.15 GCC-4

i)	INCOME TAX CLEARANCE CERTIFICATE.
	SALES TAX CLEARANCE CERTIFICATE.
	SOLVENCY CERTIFICATE FROM BANKER TO BE ENCLOSED.
	• DETAILS OF SIMILAR WORK DONE DURING LAST 3 YEARS
	INDICATING NAME OF CLIENT, DESCRIPTION OF WORK, VALUE OF
	WORK AND YEAR OF COMPLETION.
	EARNEST MONEY DEPOSIT.
	• A DETAIL MONTH WISE SCHEDULE OF DEPLOYMENT OF PLANTS,
	MACHINERIES AND DIFFERENT CATEGORIES OF MANPOWER.
	• A DECLARATION THAT IN CASE THE JOB IS AWARDED, THE SUB-
	CONTRACTOR WILL EXECUTE THE JOB IN STRICT COMPLIANCE OF
	THE PROVISIONS OF THIS TENDER AND WITHOUT ANY DEVIATION.
ii)	PRICE BID: The tender document issued to the Tenderer should be submitted
	duly signed and sealed on all the pages by the Sub-Contractor completed in all
	respects including properly filled up "BILL OF QUANTITY". All rates quoted
	should be in figures as well as words neatly written in proper space. All
	documents along with "BILL OF QUANTITY" should be enclosed in one
	envelope super-scribing "PRICE BID" and also the name of the job, tender
	reference and name of the bidder, duly sealed with sealing wax.
4.0	BBUNL reserve the right to accept or reject any tender either wholly or
	partly or to distribute the work among more than one tenderers without
	assigning any reason whatsoever.
5.0	EXECUTION OF WORK:
a)	SUB-CONTRACTOR'S UNDERSTANDING:
	It is understood and agreed that the Sub-Contractor has by careful examination,
	satisfied as to the nature and location of the work, the configuration of the
	ground, the character, quality and quantity of the materials to be encountered, the
	character of equipment as facilities needed preliminary to and during the
	execution of the works, the general and local conditions, availability of materials,
	the labour conditions prevailing therein and all other matters which can in any
	case affect the work under the contract.

By order of the Govt., The Braithwaite Burn and Jessop Construction Co. Ltd. (A Govt of India Undertaking) stands amalgamated with Bharat Bhari Udyog Nigam Limited (A Govt of India Enterprise) w.e.f. 10.07.2015.

NIT/DGM(P-V)/CIVIL WORK/JAUNPUR/3123

DATE:-07.09.15

GCC-5

b)	COMMENCEMENT OF WORK:
i)	The date of commencement will be considered-the date of issue of LOI/Date of
,	issue of 1 st Set of detail drawings/ date of issue of 1 st lot of steel whichever is
	later. If the Sub-Contractor commits default in commencing execution of the
	work as aforesaid, BBUNL shall, without prejudice to any other right or
	remedy, be at liberty to forfeit the earnest money absolutely.
ii)	No compensation shall be allowed for any delay caused in the starting of the
	work on account of any acquisition of land or delay in according sanction to
	estimates or drawings etc. or issuing drawings.
c)	COMPLIANCE TO ENGINEER-IN-CHARGE'S INSTRUCTIONS :
	The Engineer-In-Charge shall direct the order in which the several parts of the
	works shall executed and the Sub-Contractor shall execute without delay all
	orders given by the Engineer-In-Charge from time to time but the Sub-Contractor
	shall not be relieved thereby from responsibility for the due performance of the
•	works in all respects.
d)	ALTERATIONS TO BE AUTHORISED:
	No alterations or addition to or omission or abandonment of any part of the works
	shall be deemed authorised except under instructions from the Engineer and the Sub Contractor shall be regrangible to obtain in writing such instruction in each
	Sub-Contractor shall be responsible to obtain in writing such instruction in each and every case.
e)	<u>EXTRA WORKS</u> : Should works over and above those included in the contract
C)	require to be executed at the site, the Sub-Contractor shall have no right to be
	entrusted with the execution of such works which may be carried out by another
	Sub-Contractor or Sub-Contractors or by any other means at the option of
	BBUNL.
f)	VARIATION IN QUANTITIES:
i)	The BBUNL reserves the right to alter the designs and drawings. If due to
	change in the drawing or design or for other reasons, there be variations, resulting
	in increase or decrease in quantities, payment will be made only for the actual
	quantities executed at the ordered rates. If there be sufficient cause, the BBUNL
	may grant extension of the date of completion suitably. Such circumstance, shall
	in no way affect or vitiate the contract or alter the character thereof, or entitle the
	Sub-Contractor to damages or compensation there for except as provided for in
	this contract.

By order of the Govt., The Braithwaite Burn and Jessop Construction Co. Ltd. (A Govt of India Undertaking) stands amalgamated with Bharat Bhari Udyog Nigam Limited (A Govt of India Enterprise) w.e.f. 10.07.2015.

NIT/DGM(P-V)/CIVIL WORK/JAUNPUR/3123

DATE:-07.09.15

GCC-6

ii)	BBUNL reserves the right to split the total quantity of work as mentioned in the
	B.O.Q. among 2 (two) or more agencies depending on the situation. The Agency
	cannot object or be entitled to any claim in the event of reduction in the actual
	quantity.
iii)	In the event of any reduction in the quantity OR OMISSION OF ANY ITEM IN
	THE B.O.Q. to be executed for any reasons whatsoever, the Sub-Contractor shall
	not be entitled to any compensation, but shall be paid only for the actual amount
	of work done.
iV)	The rate quoted by the bidder will stand unchanged in case of variation (+ or -)
	of quantities upto any extent.
v)	The quantities of each item of work furnished in the schedule are approximate
	and are intended for the guidance of tenderers / Sub-Contractors. In actual
	execution of work there may be some increase in the quantities specified, such
	variation shall in no degree effect the validity of the contract and it shall be
	performed by the Sub-Contractor as provided therein and be subject to the same
	conditions, stipulations and obligations originally and expressly included and
	provided for in the specifications and drawings and the amounts to be paid
	therefore shall be calculated in accordance with the accepted schedule of rates.
g)	SEPARATE CONTRACTS IN CONNECTION WITH WORKS:
	The BBUNL shall have the right to let out our contracts in connection with the
	works. The Sub-Contractor shall afford to the other Sub-Contractors reasonable
	opportunity of storage of their materials and the execution of their work and shall
	properly connect and co-ordinate his work with theirs. If any part of the Sub-
	Contractor's work depends on proper execution or depends upon the work of
	another Sub-Contractor, the Sub-Contractor shall inspect and promptly report to
	the Engineer-In-Charge any defects in such work that render it unsuitable for
	[$[$ $[$ $]$ $[$ $[$ $]$ $[$ $]$ $[$ $]$ $[$ $[$ $]$ $[$ $]$ $[$ $[$ $[$ $]$ $[$ $[$ $]$ $[$ $[$ $]$ $[$ $[$ $[$ $]$ $[$ $[$ $[$ $]$ $[$ $[$ $[$ $]$ $[$ $[$ $[$ $]$ $[$ $[$ $[$ $]$ $[$ $[$ $[$ $[$ $]$ $[$ $[$ $[$ $[$
	proper execution of his portion of work. The Sub-Contractor's failure to so
	inspect or so report shall constitute an acceptance of the Sub-Contractor's work.
	inspect or so report shall constitute an acceptance of the Sub-Contractor's work. However, for defect/defects, which may develop in the other Sub-Contractor's
	inspect or so report shall constitute an acceptance of the Sub-Contractor's work. However, for defect/defects, which may develop in the other Sub-Contractor's work after the execution of his work, he will be not responsible.
h)	 inspect or so report shall constitute an acceptance of the Sub-Contractor's work. However, for defect/defects, which may develop in the other Sub-Contractor's work after the execution of his work, he will be not responsible. INSTRUCTIONS OF ENGINEER-IN-CHARGE'S REPRESENTATIVE:
h)	inspect or so report shall constitute an acceptance of the Sub-Contractor's work. However, for defect/defects, which may develop in the other Sub-Contractor's work after the execution of his work, he will be not responsible.

By order of the Govt., The Braithwaite Burn and Jessop Construction Co. Ltd. (A Govt of India Undertaking) stands amalgamated with Bharat Bhari Udyog Nigam Limited (A Govt of India Enterprise) w.e.f. 10.07.2015.

NIT/DGM(P-V)/CIVIL WORK/JAUNPUR/3123

DATE:-07.09.15 GCC-7

h)	bind the Sub-Contractor as though it had been given by the Engineer-In-Charge
	provided as follows:-
i)	Failure of the Engineer-In-Charge's representative to disapprove any work or
	materials shall not prejudice the power of the Engineer-In-Charge, thereafter, to
	disapprove such work of materials and to order the removal or breaking up
	thereof.
ii)	If the Sub-Contractor shall be dissatisfied by reasons of any decision of the
	Engineer-In-Charge's representative, he shall be entitled to refer the mater to the
	Engineer-In-Charge, he shall thereupon confirm or alter/modify such decisions.
i)	ADHERENCE TO SPECIFICATION AND DRAWINGS:
	The whole of the works shall be executed in conformity with the specifications
	and drawings. If the Sub-Contractor performs any work in a manner contrary to
	the specifications or drawings or both without obtaining the approval of the
	Engineer-In-Charge he shall bear all the consequences and costs arising or
	ensuing therefrom, and shall be responsible for all loss to BBUNL and their
	client.
j)	DRAWINGS AND SPECIFICATION OF THE WORKS:
	The Sub-Contractor shall keep one copy of drawings and specifications at the
	site, in good order and such other contract documents as may be necessary to the
	Engineer-In-Charge and or the Engineer-In-Charge's representative.
k)	OWNERSHIP OF DRAWINGS AND SPECIFICATIONS:
	All drawings and specifications and copies thereof furnished by BBUNL to the
	Sub-Contractor are deemed to be the property of BBUNL. They shall not be used
	on other works, and with the exception of the signed contract, shall be returned
	by the Sub-Contractor to BBUNL on completion of the works or termination of
	the contract.
l)	SHEDS, STORE HOUSES AND YARDS:
	The Sub-Contractor shall on his own expense shall provide himself with sheds,
	storehouses and yards in such situations and in such numbers as in the opinion of
	the Engineer-In-Charge is requisite for carrying out the works and the Sub-
	Contractor shall keep at each of such sheds, storehouses and yards, a sufficient
	quantity of material and plant in much as not to delay the carrying out of the
	works with due expedition and the Authorized Representative/Engineer-In-
	Charge and the

By order of the Govt., The Braithwaite Burn and Jessop Construction Co. Ltd. (A Govt of India Undertaking) stands amalgamated with Bharat Bhari Udyog Nigam Limited (A Govt of India Enterprise) w.e.f. 10.07.2015.

NIT/DGM(P-V)/CIVIL WORK/JAUNPUR/3123

DATE:-07.09.15

GCC-8

l)	Engineer-In-Charge's Representative shall have free access to the said sheds, storehouse and yards at any time for the purpose of inspecting the stock of materials and plant so kept in hand and any materials or plant which the Engineer-In-Charge may object to shall not be brought upon or used in works, but shall be forthwith removed from the sheds, storehouses or yards by the Sub- Contractor. The Sub-Contractor shall at his own expense provide and maintain suitable mortar mills, soaking vats steel treatment bath or any other equipment necessary for the execution of the work.
m)	PROVISION OF EFFICIENT AND COMPETENT STAFF:
	The Sub-Contractor shall place and keep on the works at all times efficient and competent staff to give necessary directions to his workmen and to see that they execute their work in sound and proper manner and shall employ only such supervisors, workmen and labours, in or about the execution of any of the works as are careful and skilled in their various trades and callings. The Sub-Contractor shall at once remove from the works any agent, permitted sub-Sub-Contractor, supervisor, workmen or labourer who shall be objected to by the Engineer-In-Charge and if and whenever required by the Engineer-In-Charge he shall submit correct return showing the names of all staff and workmen as necessary for the proper completion of the works within the time prescribed. The Sub-Contractor shall forthwith on receiving intimation to this effect take on the additional number of staff and labour specified by the Engineer-In-Charge within seven days of being so required and failure on the part of the Sub-Contractor to comply with such instruction will entitle the BBUNL to rescind the Sub-Contractor under these conditions.
n)	WORKMANSHIP AND TESTING:
	The whole of the work and/or supply of materials specified and provided in the
	contract or that may be necessary to be done in order to form and complete any
	part thereof shall be executed in the best and most substantial workman – like
	manner with materials of the best and most approved quality of their respective
	kinds agreeable to the particulars contained in or implied by the specifications and
	as referred to in and represented by the drawings or in such other additional
	particulars,

By order of the Govt., The Braithwaite Burn and Jessop Construction Co. Ltd. (A Govt of India Undertaking) stands amalgamated with Bharat Bhari Udyog Nigam Limited (A Govt of India Enterprise) w.e.f. 10.07.2015.

NIT/DGM(P-V)/CIVIL WORK/JAUNPUR/3123

DATE:-07.09.15 GCC-9

-	
n)	instructions and drawings as may be found requisite to be given during the carrying out of the works to the entire satisfaction of the Engineer-In-Charge according to the instruction and direction which the Sub-Contractor may from time to time receive from the Engineer-In-Charge. The material may be subjected to test by means of such machines, instruments and appliances as the Engineer-In-
	Charge may direct and wholly at the expense of the Sub-Contractor.
0)	REMOVAL OF IMPROPER WORK AND MATERIALS:
	The Engineer-In-Charge or the Engineer-In-Charge's Representative shall be entitled to order from time to time
i)	the removal from the site within the time specified or any materials which in his
	opinion are not in accordance with the specifications or drawing.
ii)	the use of proper and suitable substitute materials in place of specified material if the same is not easily available or the substitute material is better and
iii)	the removal and proper re-execution (not withstanding any previous tests thereof
	or "on account" payments thereof) of any work which in respect of materials or
	workmanship is not in his opinion in accordance with the specifications
iv)	in case of default on the part of the Sub-Contractor in carrying out such order
	BBUNL shall be entitled to rescind the contract under these conditions.
p)	FACILITIES FOR INSPECTION:
	The Sub-Contractor shall afford the Engineer-In-Charge and the Engineer-In- Charge's representative and any other authorised representative of owners every
	facility for entering in and upon every portion of the work at all hours for the
	purpose of inspection or otherwise and shall provide all labours, materials, planks,
	ladders, pumps, appliances and things of every kind for the purpose and the
	Engineer and the representative shall at all times have free access to every part of
	the works and to all places at which materials for the work are stored or being
	prepared.
q)	EXAMINATION OF WORKS: (BEFORE COVERING UP)
	The Sub-Contractor shall give seven days notice to the Engineer-In-Charge or the
	Engineer-In-Charge's representative whenever any work or materials are intended
	to be covered up in the earth, in bodies or walls

By order of the Govt., The Braithwaite Burn and Jessop Construction Co. Ltd. (A Govt of India Undertaking) stands amalgamated with Bharat Bhari Udyog Nigam Limited (A Govt of India Enterprise) w.e.f. 10.07.2015.

NIT/DGM(P-V)/CIVIL WORK/JAUNPUR/3123

DATE:-07.09.15 GCC-10

GENERAL CONDITION OF THE CONTRACT

- **q**) or otherwise to be placed beyond the reach of measurement in order that the work may be inspected or that correct dimensions may be taken before being so covered placed beyond the reach of measurement in default whereof the same shall, at the opinion of the Engineer-In-Charge or the Engineer-In-Charge's representative, be uncovered and measured at the Sub-Contractor's expense or no payment shall be made for such work or materials.
- r) TEMPORARY WORKS:

All temporary works necessary for the project execution of the works shall be provided and maintained by the Sub-Contractor and subject to the consent of the Engineer-In-Charge shall be removed by him at his expense when they are no longer required and in such manner as the Engineer-In-Charge shall direct. In the event of failure on the part of the Sub-Contractor to remove the temporary works, the Engineer-In-Charge will cause them to be removed and the cost as increased by supervision and other incidental charges shall be recovered from the Sub-Contractor. If temporary huts are provided by the Sub-Contractor on the land owned by client for labour engaged by him for the execution of the works, the Sub-Contractor shall arrange for handing over vacant possession of the said land after the work is completed, if the Sub-Contractor. The Sub-Contractor shall, not construct any hutment an the client of Government land without the written approval of the Competent Authority.

s) **<u>RATES FOR ITEM OF WORKS:</u>**

The rates entered in the accepted schedule of rates of the contract are intended to provide for works duly and properly completed in accordance with the general and special (if any) conditions of contract and the specification and drawings together with such enlargements, extensions, diminutions, reductions, alterations or additions as may be ordered by the Engineer-In-Charge and as required without prejudice to the cenerality thereof and shall be deemed to include and cover superintendence and labour supply, including full freight of materials of stores, patterns, profiles, moulds, fitting, centerings, scaffoldings,

By order of the Govt., The Braithwaite Burn and Jessop Construction Co. Ltd. (A Govt of India Undertaking) stands amalgamated with Bharat Bhari Udyog Nigam Limited (A Govt of India Enterprise) w.e.f. 10.07.2015.

NIT/DGM(P-V)/CIVIL WORK/JAUNPUR/3123

DATE:-07.09.15 GCC-11

s)	shoring props, timber, machinery, derricks, trucks, ropes, pegs, posts, tools and all
	apparatus and plant required on the works, except such tools, plants or materials
	as may be specified in the contract to be supplied to the Sub-Contractor by
	BBUNL, the erections, maintenance and removal of all temporary works and
	buildings and also the following:-
i)	All watching, lighting, bailing, pumping and draining.
ii)	All prevention of or compensation for trespass.
iii)	All barriers and arrangements for the safety of the public or of employees during
	the execution of works.
iv)	All sanitary and medical arrangements for labour camps as may be prescribed by
	the BBUNL the setting of all work and of the construction, repair and upkeep of
	centre lines, bench marks and level pegs thereon site clearance.
V)	Cost of testing of materials supplied by the Sub-Contractor and provision of
	testing facilities for the compaction of soil if required.
u)	HANDING OVER OF WORKS:
	The Sub-Contractors shall be bound to handover the works executed under the
	contract to BBUNL or any other authority so authorised by BBUNL complete in
	all respect to the satisfaction of the Engineer-In-Charge. The Engineer-In-Charge
	shall determine, from time to time, the date on which the work is considered to
	have been completed, in support of which considered to have been completed, in
	support of which his certificate shall be regarded as sufficient evidence for all
	purposes. The Engineer-In-Charge shall determine from time to time the date on
	which any particular section of the work shall have been completed, and the Sub-
	Contractor shall be bound to observe any such determination of the Engineer-In-
)	Charge.
V)	<u>CLEARANCE OF SITE ON COMPLETION</u> : On the completion of the works the Sub Contractor shall clear away and remove
	On the completion of the works the Sub-Contractor shall clear away and remove from the site all construction plants surplus materials rubbish and temporary
	works of every kind and leave the whole of the site and works clean to the
	satisfaction of the Engineer-In-Charge. No final payment in settlement of the
	account of the work shall be made to the Sub-Contractor till that period in
	addition to any other condition necessary for such final payment, site clearance
	shall have been effected by him, and such clearance may be made by the
	Engineer-In-

By order of the Govt., The Braithwaite Burn and Jessop Construction Co. Ltd. (A Govt of India Undertaking) stands amalgamated with Bharat Bhari Udyog Nigam Limited (A Govt of India Enterprise) w.e.f. 10.07.2015.

NIT/DGM(P-V)/CIVIL WORK/JAUNPUR/3123

DATE:-07.09.15 GCC-12

v)	Charge at the expense of the Sub-Contractor in the event of his failure to comply
	with this provision within seven days after receiving notice to that effect. Should
	it become necessary for the Engineer-In-Charge to have the site cleared at the
	expense of the Sub-Contractor, then BBUNL shall not be liable for any loss or
	damage to such of the Sub-Contractor's property as may be on site due to such
	removal there from, which removal may be effected by means of public sale of
	such materials and property or in such a way as deemed fit and convenient to the
	Engineer-In-Charge.
w)	QUANTITIES IN SCHEDULE ANNEXED TO SUB-CONTRACT:
	The quantities set out in the accepted schedule of rates with items of works
	quantified are the estimated quantities of the works and they shall not be taken as
	the actual correct quantities of work to be executed by the Sub-Contractor in
	fulfilment of his obligation under the Sub-contract. However, BBUNL reserves
	the right to reduce the quantity and in that event the agency will not have any
	claim for such reduction.
x)	MEASUREMENT OF WORKS:
	The Sub-Contractor shall be paid for the works executed in the accepted schedule
	of rates and according to the terms of payment of the contracts or the
	measurements taken by the Engineer-In-Charge or Engineer-In-Charge's
	representative in accordance with the relevant Indian Standard Specification.
	Code of practice. Such measurement will be taken of the work in progress from
	time to time and at such intervals as in the opinion of the Engineer-In-Charge
	shall be proper having regard to the progress of the works. The date and time on
	which the "On-Account" or final measurement are to be made shall be
	communicated to the Sub-Contractor who shall be present at the site and shall sign
	the results of the measurements (which shall also be signed by the Engineer-In-
	Charge or Engineer-In-Charge's representative) recorded in the official
	measurement book as an acknowledgement of his acceptance of the accuracy of
	the measurement. Failing the Sub-Contractor's attendance the work may be
	measured up in his absence and such measurements shall notwithstanding such
	absence, be binding upon the Sub-Contractor whether or not he shall have the
	measurement book.

By order of the Govt., The Braithwaite Burn and Jessop Construction Co. Ltd. (A Govt of India Undertaking) stands amalgamated with Bharat Bhari Udyog Nigam Limited (A Govt of India Enterprise) w.e.f. 10.07.2015.

NIT/DGM(P-V)/CIVIL WORK/JAUNPUR/3123

DATE:-07.09.15 GCC-13

y)	MAINTENANCE OF WORKS:
_	The Sub-Contractor shall at all times during the progress and continuance of the
	works and also for the period of maintenance specified in the contract and after the
	date of passing of the certificate of completion by the Engineer-In-Charge or any
	other earlier date subsequent to the completion of the work that may be fixed by the
	Engineer-In-Charge be responsible for and effectually maintain and uphold in good
	substantial, sound and perfect condition all and every part of the works and shall
	make good from time to time and at all times as often as the Engineer-In-Charge
	shall require, any damage or defect that may, during the above period, arise in or be
	discovered or be in any way connected with the works, and the Sub-Contractor shall
	be liable for and shall pay and make good to the BBUNL or other persons legally
	entitled thereto whenever required by the Engineer-In-Charge so to do, all losses,
	damages, costs and expenses they or any of them may incur or be put or be liable to,
	by reason or in consequence of the operations of the Sub-Contractor of his failure in
	any respect.
z)	CERTIFICATE OF COMPLETION OF WORK:
	As soon as in the opinion of the Engineer-In-Charge the works shall have been substantially completed and shall have satisfactorily passed any final test or tests that
	may be prescribed the Engineer-In-Charge shall issue a certificate of completion in
	respect of the works and the period of maintenance of the works shall commence
	from the date if such certificate.
xvii)	SUB-CONTRACTOR NOT ABSOLVED BY COMPLETION
	CERTIFICATE:
	The certificate of completion with respect of the works referred to in Sub-Clause (i)
	of this clause shall not absolve the Sub-Contractor from his liability to make good
	any defects, imperfections, shrinkage of faults which may appear during the period of
	maintenance arising in the opinion of the Engineer-In-Charge from materials or
	workmanship not in accordance with the drawings or specifications or construction
	defects. All such defects need to be amended and made good by the Sub-Contractor
	at his own cost and in case of default on the part of the Sub-Contractor, the Engineer-
	In-Charge may employ labour and materials, or appoint another Sub-Contractor to
	amend and make good such defects, imperfections, shrinkage and faults and all
	expenses consequent thereon and incidental thereto shall be borne by the Sub-
	Contractor and shall be recoverable from any money due to him under the contract.

By order of the Govt., The Braithwaite Burn and Jessop Construction Co. Ltd. (A Govt of India Undertaking) stands amalgamated with Bharat Bhari Udyog Nigam Limited (A Govt of India Enterprise) w.e.f. 10.07.2015.

NIT/DGM(P-V)/CIVIL WORK/JAUNPUR/3123

DATE:-07.09.15 GCC-14

6.0	"ON ACCOUNT" PAYMENT:
	The Sub-Contractor be shall entitled to be paid from time to time by way of "On
	Account" payments only for such works, as in the opinion of the Engineer-In-
	Charge, he has executed in terms of the contract. All payments be on the Engineer-
	In-Charge or the Engineer-In-Charge's representative's certificates of measurements
	shall be subjected to any deductions which may be made under these presents
	provided always that the Engineer-In-Charge may by any certificate made any
	correction or modification in any previous certificate which shall never have been be
	issued by him and that the Engineer-In-Charge may withhold any certificate if the
	works or any part thereof are not being carried out to his satisfaction.
7.0	ROUNDING OFF AMOUNTS:
	In the case of schedule of rates given in decimal coinage, individual items will not be
	rounded off, but the total amounts only, on each certificate, shall be rounded off to
	nearest rupee i.e. sum of less than 50 paise shall be omitted out and sums of 50 paise
	and more shall be reckoned as one rupee.
8.0	ON-ACCOUNT PAYMENTS NOT PREJUDICAL TO FINAL
	SETTLEMENT:
	"On Account" payments made to the Sub-Contractor shall be without prejudice to the
	final making up of the accounts (except where measurements are specifically noted
	in the measurement book as final measurements and as such have been signed by the
	Sub-Contractor) and shall in no respect be considered or used as evidence of any
	facts stated in or to be inferred from such accounts nor of any particular quantity or
	work having been executed nor of the manner of its execution being satisfactory.
9.0	MANNER OF PAYMENT:
	Unless otherwise specified, payment to the Sub-Contractor will be made by cheque.
10.0	PAYMENT TO BE MADE BY BBUNL:
	The Sub-Contractor shall on submitting a monthly bill be entitled to receive payment
	proportionate to the part of the work then approved and passed by the Engineer-In-
	Charge whose certificate of such approval and passing of the sum so payable shall be
	final and conclusive against the Sub-Contractor. All such intermediate payments
	shall be regard as payments by way of advance against the final payments only and
	not as payments as work actually done and completed and shall not preclude the
	Engineer-In-Charge from requiring bad, unsound, imperfect or unskillful work to be
	dismantled and removed from the site and reconstructed, or re-erected as per

By order of the Govt., The Braithwaite Burn and Jessop Construction Co. Ltd. (A Govt of India Undertaking) stands amalgamated with Bharat Bhari Udyog Nigam Limited (A Govt of India Enterprise) w.e.f. 10.07.2015.

NIT/DGM(P-V)/CIVIL WORK/JAUNPUR/3123

DATE:-07.09.15 GCC-15

10.0	specifications. No payment shall be considered as an admission of the due performance of the contract or any part thereof in any respect or the occurring of any claim, nor shall it conclude determine or affect in any way the powers of the Engineer-In-Charge as to the final settlement and adjustment of the contract. The final bill shall be submitted by the Sub-Contractor within one month of the date of the completion of work. The certificate of the Engineer-In-Charge of the measurement value of the total amount payable for the work shall be final and binding on all parties.
11.0	FINAL PAYMENT: On the Engineer-In-Charge's certificate of completion in respect of the works, an adjustment shall be made and the balance of account based on the Engineer-In-Charge or the Engineer-In-Charge's representative's certified measurements of the quantity of work executed by the Sub-Contractor up to the date of completion and on the accepted schedule of rates shall be paid to the Sub-Contractor subject always to any deduction which may be made under agreement and subject to the Sub-Contractor having delivered to the Engineer-In-Charge a full account in detail of all claims he may have or BBUNL in respect of the works or having delivered a "No Claim" certificate and the Engineer-In-Charge having after the receipt of such account given a certificate, in writing that such claims are correct, that the whole of the works to be done under the provisions of the contract have been completed, that they have been inspected by him since their completion and bound to be in good and substantial order, that all properties and the things removed, the work, have been properly replaced and made good all expenses and demands incurred by or made upon or in the respect of damage or loss by, from or in consequence of the works, have been satisfied agreeably and in conformity with the contract.
12.0	TAXES, DUTIES AND OCTROI ETC. The Sub-Contractor agreed to and hereby accept full and exclusive liability for the payment of any and all taxes, duties, octroi etc., now or hereafter imposed, increased, or modified, and all the sales tax, from time to time in respect of works and materials and all contributions and taxes for employment compensation, insurance and also age pension or annuities now or thereafter imposed on Central or State Government authorities which are imposed with respect to or covered by the wages/salaries or other compensations paid to the persons employed by the Sub-Contractor and the Sub-Contractor shall be responsible for the

By order of the Govt., The Braithwaite Burn and Jessop Construction Co. Ltd. (A Govt of India Undertaking) stands amalgamated with Bharat Bhari Udyog Nigam Limited (A Govt of India Enterprise) w.e.f. 10.07.2015.

NIT/DGM(P-V)/CIVIL WORK/JAUNPUR/3123

DATE:-07.09.15 GCC-16

12.0	compliance with all obligations and restrictions imposed by the labour law or any other law effecting employer-employee relationship and the Sub-Contractor further agreed to comply, and to secure the compliance of all Sub-Sub-Contractor with all applicable Central, State, Municipal or local laws and regulations and requirements of any Central, State or Local Government agency or authority. Sub-Contractor further agreed to defend, indemnify and hold owner harmless from any liability or penalty which may be imposed by the Central, State or local authorities by reason of any violation or requirements and also from all claim suit of proceeding that may be brought against the owner arising under, growing out of or by reason of the work provided for by this Contract, by third parties, or Central or State Government authority or any other Sub-division thereof.
13.0	DETDUCTION OF INCOME TAX, SALES TAX AND ANY OTHER TAXES
	AND DUTIES OCTROI ETC.: All Statutory Taxes and Duties will be deducted at
	source from Sub-Contractor's on- account bills. Further the Sub-Contractor will be
	liable to pay themselves any taxes and duties to the respective authorities if payable
	by the Sub-Contractor over and above the amount deducted at source. Necessary papers indicating the deduction made at source will be given to the Sub-Contractor
	on request.
14.0	COMPLIANCE OF LABOUR LAWS:
	The Sub-Contractor shall comply with the following Labour Laws during the
	execution of the contract:
a)	MINIMUM WAGES ACT, 1948
	Sub-Contractors are required to pay minimum wages as per Central Government
	-
,	
d)	
c)	
1	1 and Anolition) Act 19/1 as modified from time to time wherever annitoania and 1
	and Abolition) Act, 1971 as modified from time to time wherever applicable and shall also indemnify BBUNL from and against only claim under the aforesaid Act
b) c) d) c)	 Sub-Contractors are required to pay minimum wages as per Central Government Notification/State Government Notification whichever is higher at the time of payment of wages. Representative of Principal Employer and recording his signature on the wages register is required. PAYMENT OF WAGES ACT, 1976 E.S.I. Act, 1948 Compliance of BOCW Act in case 50 or more workers are engaged by the Sub- contractor. CONTRACT LABOUR (REGULATION AND ABOLITION) ACT, 1970 Sub-Contractor shall comply with the provision of the Contract Labour (Regulation and Abolition) Act, 1970 and the Sub-Contractor Labour (Regulation

By order of the Govt., The Braithwaite Burn and Jessop Construction Co. Ltd. (A Govt of India Undertaking)

stands amalgamated with Bharat Bhari Udyog Nigam Limited (A Govt of India Enterprise) w.e.f. 10.07.2015. NIT/DGM(P-V)/CIVIL WORK/JAUNPUR/3123

GCC-17

DATE:-07.09.15

d)	WORKMEN'S COMPENSATION ACT, 1923
e)	INDUSTRIAL DISPUTE ACT, 1947 AND AS AMENDED FROM TIME TO
	TIME.
f)	EMPLOYEES PROVIDENT FUND ACT, 1971
15.0	COMPLIANCE TO RULES FOR EMPLOYMENT OF LABOUR
	The Sub-Contractor shall conform to all laws, by laws, rules and regulations, for
	the time being in force pertaining to the employment of local or imported labour
	and shall take all necessary precautions to ensure and preserve the health and
	safety of all staff employed directly or through the petty Sub-Contractors or sub-
	Sub-Contractors on the works.
a)	PERTAINING TO LICENCE
	A copy of Labour Licence to be displayed by the Sub-Contractor at the Site.
b)	PERTAINING TO NOTICE
	Notice pertaining to the following are required to be displayed at the work site in
	English/Hindi or local language viz. (a) Rates of wages (b) Hours of work (c) Wage
	period (d) Date of payment (e) Name and Address of the Inspector (f) Date of
	payment of wages and date of unpaid wages (g) Place and time of disbursement of
	wages (h) An abstract of the Act & Rules of C.L. (R&A) Act, (i) Intimation about the
	commencement/completion (j) weekly holiday and rest day (k) Hours of week.
c)	PERTAINING TO REGISTERS
	The following Registers are to be maintained at the works at :-
	• Register of persons employed in Form XII.
	• Employment Card in Form XIV to be issued to each worker.
	• Master Roll In Form XVI.
	• Register of wages in Form XVII.
	• Register of Fines in Form XXI.
	Register of Advance in Form XXII.
	Register of Overtime in Form XXIII.
	• Wages Slip in Form XIX is to be issued to each worker.
d)	PERTAINING TO RETURNS
	Half-Yearly Return ending on 30 th June and Annual Return ending on 31 st December
	to be submitted to Licensing Officer within 30 days of the completion of half annual
	ending.

By order of the Govt., The Braithwaite Burn and Jessop Construction Co. Ltd. (A Govt of India Undertaking) stands amalgamated with Bharat Bhari Udyog Nigam Limited (A Govt of India Enterprise) w.e.f. 10.07.2015.

NIT/DGM(P-V)/CIVIL WORK/JAUNPUR/3123

DATE:-07.09.15

GCC-18

· · · · ·	
	LABOUR CAMP: The Sub-Contractor shall at his own expense make adequate
	arrangements for the housing, supply of drinking water and provisions of latrines
	and urinals for his staff and workmen, directly or through the petty agencies
	employed on the work and for temporary creche (Bal Mandar) where 50 or more
	women are employed at a time. All camp sites shall be maintained in clean sanitary
	conditions by the Sub-Contractor at his own cost.
17.0	WATER SUPPLY: The Sub-Contractor shall arrange at his own cost water both
	for drinking purpose and for the purpose of execution of work.
18.0	ELECTRICITY: Any electrical supply required at site for whatsoever purpose
	shall be arrange by the Sub-Contractor at his own cost. If electricity cannot be
	arranged, the Sub-Contractor shall maintain generator set of suitable capacity for
	each purpose of uninterrupted progress of work.
19.0	SANITARY ARRANGEMENTS
	The Sub-Contractor shall obey all sanitary rules and carry out all sanitary measures
	that may form from time to time be prescribed by the concerned Medical Authority
	that may form from time to time be presented by the concerned medical rationty
	and permit inspection of all sanitary arrangements at all times by the Company's
	and permit inspection of all sanitary arrangements at all times by the Company's
20.0	and permit inspection of all sanitary arrangements at all times by the Company's Site-In-Charge and/or his representatives.
20.0	and permit inspection of all sanitary arrangements at all times by the Company's Site-In-Charge and/or his representatives. WELFARE & HEALTH
20.0	and permit inspection of all sanitary arrangements at all times by the Company's Site-In-Charge and/or his representatives. WELFARE & HEALTH First Aid facilities to be provided as per specification laid down under Rules.
20.0	and permit inspection of all sanitary arrangements at all times by the Company's Site-In-Charge and/or his representatives. WELFARE & HEALTH First Aid facilities to be provided as per specification laid down under Rules. Canteen facilities and Rest Room to be provided as per Rules.
20.0	and permit inspection of all sanitary arrangements at all times by the Company's Site-In-Charge and/or his representatives. WELFARE & HEALTH First Aid facilities to be provided as per specification laid down under Rules. Canteen facilities and Rest Room to be provided as per Rules. MEDICAL FACILITIES AT SITE
20.0 21.0	and permit inspection of all sanitary arrangements at all times by the Company's Site-In-Charge and/or his representatives. WELFARE & HEALTH First Aid facilities to be provided as per specification laid down under Rules. Canteen facilities and Rest Room to be provided as per Rules. MEDICAL FACILITIES AT SITE The Sub-Contractor shall provide medical facilities at the site as may be prescribed
20.0 21.0	and permit inspection of all sanitary arrangements at all times by the Company's Site-In-Charge and/or his representatives. WELFARE & HEALTH First Aid facilities to be provided as per specification laid down under Rules. Canteen facilities and Rest Room to be provided as per Rules. MEDICAL FACILITIES AT SITE The Sub-Contractor shall provide medical facilities at the site as may be prescribed by the Engineer-In-Charge in relation to the strength of the Sub-Contractor's
20.0 21.0	and permit inspection of all sanitary arrangements at all times by the Company's Site-In-Charge and/or his representatives. WELFARE & HEALTH First Aid facilities to be provided as per specification laid down under Rules. Canteen facilities and Rest Room to be provided as per Rules. MEDICAL FACILITIES AT SITE The Sub-Contractor shall provide medical facilities at the site as may be prescribed by the Engineer-In-Charge in relation to the strength of the Sub-Contractor's resident staff and workmen directly or through the petty Sub-Contractors or sub-
20.0 21.0	and permit inspection of all sanitary arrangements at all times by the Company's Site-In-Charge and/or his representatives. WELFARE & HEALTH First Aid facilities to be provided as per specification laid down under Rules. Canteen facilities and Rest Room to be provided as per Rules. MEDICAL FACILITIES AT SITE The Sub-Contractor shall provide medical facilities at the site as may be prescribed by the Engineer-In-Charge in relation to the strength of the Sub-Contractor's resident staff and workmen directly or through the petty Sub-Contractors or sub-Sub-Contractors employed on the work. First Aid facilities at site should be as
20.0 21.0 22.0	and permit inspection of all sanitary arrangements at all times by the Company's Site-In-Charge and/or his representatives. WELFARE & HEALTH First Aid facilities to be provided as per specification laid down under Rules. Canteen facilities and Rest Room to be provided as per Rules. MEDICAL FACILITIES AT SITE The Sub-Contractor shall provide medical facilities at the site as may be prescribed by the Engineer-In-Charge in relation to the strength of the Sub-Contractor's resident staff and workmen directly or through the petty Sub-Contractors or sub- Sub-Contractors employed on the work. First Aid facilities at site should be as prescribed under C.L. (R&A) Act and Rules. OUT BREAK OF INFECTIOUS DISEASE The Sub-Contractor shall remove from his camp such labour and their families who
20.0 21.0 22.0	and permit inspection of all sanitary arrangements at all times by the Company's Site-In-Charge and/or his representatives. WELFARE & HEALTH First Aid facilities to be provided as per specification laid down under Rules. Canteen facilities and Rest Room to be provided as per Rules. MEDICAL FACILITIES AT SITE The Sub-Contractor shall provide medical facilities at the site as may be prescribed by the Engineer-In-Charge in relation to the strength of the Sub-Contractor's resident staff and workmen directly or through the petty Sub-Contractors or sub- Sub-Contractors employed on the work. First Aid facilities at site should be as prescribed under C.L. (R&A) Act and Rules. OUT BREAK OF INFECTIOUS DISEASE The Sub-Contractor shall remove from his camp such labour and their families who have protective inoculation and vaccination when called upon to do so by the
20.0 21.0 22.0	and permit inspection of all sanitary arrangements at all times by the Company's Site-In-Charge and/or his representatives. WELFARE & HEALTH First Aid facilities to be provided as per specification laid down under Rules. Canteen facilities and Rest Room to be provided as per Rules. MEDICAL FACILITIES AT SITE The Sub-Contractor shall provide medical facilities at the site as may be prescribed by the Engineer-In-Charge in relation to the strength of the Sub-Contractor's resident staff and workmen directly or through the petty Sub-Contractors or sub- Sub-Contractors employed on the work. First Aid facilities at site should be as prescribed under C.L. (R&A) Act and Rules. OUT BREAK OF INFECTIOUS DISEASE The Sub-Contractor shall remove from his camp such labour and their families who
20.0 21.0 22.0 23.0	and permit inspection of all sanitary arrangements at all times by the Company's Site-In-Charge and/or his representatives. WELFARE & HEALTH First Aid facilities to be provided as per specification laid down under Rules. Canteen facilities and Rest Room to be provided as per Rules. MEDICAL FACILITIES AT SITE The Sub-Contractor shall provide medical facilities at the site as may be prescribed by the Engineer-In-Charge in relation to the strength of the Sub-Contractor's resident staff and workmen directly or through the petty Sub-Contractors or sub-Sub-Contractors employed on the work. First Aid facilities at site should be as prescribed under C.L. (R&A) Act and Rules. OUT BREAK OF INFECTIOUS DISEASE The Sub-Contractor shall remove from his camp such labour and their families who have protective inoculation and vaccination when called upon to do so by the Engineer-In-Charge or the Engineer-In-Charge's representative. PRESERVATION OF PEACE
20.0 21.0 22.0 23.0	and permit inspection of all sanitary arrangements at all times by the Company's Site-In-Charge and/or his representatives. WELFARE & HEALTH First Aid facilities to be provided as per specification laid down under Rules. Canteen facilities and Rest Room to be provided as per Rules. MEDICAL FACILITIES AT SITE The Sub-Contractor shall provide medical facilities at the site as may be prescribed by the Engineer-In-Charge in relation to the strength of the Sub-Contractor's resident staff and workmen directly or through the petty Sub-Contractors or sub-Sub-Contractors employed on the work. First Aid facilities at site should be as prescribed under C.L. (R&A) Act and Rules. OUT BREAK OF INFECTIOUS DISEASE The Sub-Contractor shall remove from his camp such labour and their families who have protective inoculation and vaccination when called upon to do so by the Engineer-In-Charge or the Engineer-In-Charge's representative. PRESERVATION OF PEACE The Sub-Contractor shall take requisite precautions and use his best endeavours to
20.0 21.0 22.0 23.0	and permit inspection of all sanitary arrangements at all times by the Company's Site-In-Charge and/or his representatives. WELFARE & HEALTH First Aid facilities to be provided as per specification laid down under Rules. Canteen facilities and Rest Room to be provided as per Rules. MEDICAL FACILITIES AT SITE The Sub-Contractor shall provide medical facilities at the site as may be prescribed by the Engineer-In-Charge in relation to the strength of the Sub-Contractor's resident staff and workmen directly or through the petty Sub-Contractors or sub-Sub-Contractors employed on the work. First Aid facilities at site should be as prescribed under C.L. (R&A) Act and Rules. OUT BREAK OF INFECTIOUS DISEASE The Sub-Contractor shall remove from his camp such labour and their families who have protective inoculation and vaccination when called upon to do so by the Engineer-In-Charge or the Engineer-In-Charge's representative. PRESERVATION OF PEACE

By order of the Govt., The Braithwaite Burn and Jessop Construction Co. Ltd. (A Govt of India Undertaking) stands amalgamated with Bharat Bhari Udyog Nigam Limited (A Govt of India Enterprise) w.e.f. 10.07.2015.

NIT/DGM(P-V)/CIVIL WORK/JAUNPUR/3123

DATE:-07.09.15 GCC-19

24.0	USE OF INTOXICANTS AT WORKSITE AND ENCAMPMENTS FOR
	THE WORK
	The sale of ardent spirits or other intoxicating beverages on the work site or in
	any of the buildings, encampments or tenements owned, occupied by or within
	the control of the Sub-Contractor or any of his employee directly or through the
	petty Sub-Contractors or sub-Sub-Contractors employed on the work shall be
	forbidden and the Sub-Contractor shall exercise his influence and authority to
	the utmost extent to secure strict compliance with this condition.
25.0	NON EMPLOYMENT OF FEMALE LABOUR AT SITE:
	The Sub-Contractor shall see that the employment of female labour directly or
	through the petty agencies employed on the work at Site should be avoided.
26.0	NON-EMPLOYMENT OF LABOURS BELOW THE AGE OF 15
	The Sub-Contractor shall not employ children below the age of 15 as labours
	directly or through the petty Sub-Contractors or sub-Sub-Contractors employed
	on the work for the execution of the work.
27.0	EMPLOYMENT OF LABOUR FROM SCARCITY AREA
	If the Government declares a state of scarcity of famine to exist in any village
	situated within 10miles of the work, piece worker/Sub-Contractor shall employ
	upon such parts of the work as the suitable for unskilled labour any person
	certified to him by the Engineer-In-Charge or by any other person to whom the
	Engineer-In-Charge may have delegated this in writing to be in need to relief
	and shall be bound to pay to such person wages not below the minimum which
	Government may have fixed in the behalf. Any dispute which may arise in
	connection with the implementation of this clause shall be decided by the
	General Manager (Projects) whose decision shall be final and binding on the
	piece worker/Sub-Contractor.
28.0	INSURANCE
	Sub-Contractors shall at his own expense carry and maintain insurance with
	Sub-Contractors shall at his own expense carry and maintain insurance with reputable Insurance Companies to the satisfaction of the Owner as follows:-

By order of the Govt., The Braithwaite Burn and Jessop Construction Co. Ltd. (A Govt of India Undertaking) stands amalgamated with Bharat Bhari Udyog Nigam Limited (A Govt of India Enterprise) w.e.f. 10.07.2015.

NIT/DGM(P-V)/CIVIL WORK/JAUNPUR/3123

DATE:-07.09.15 GCC-20

GENERAL CONDITION OF THE CONTRACT

a) **EMPLOYEES STATE INSURANCE ACT**

The Sub-Contractor agrees to and does hereby accept full exclusive liability for the compliance with all obligations imposed by the Employee State Insurance Act, 1948 and Sub-Contractor further agrees to defend, indemnify and hold owner harmless from any liability or penalty which may be imposed by the Central, State or local authority by the reason or any asserted violation by Sub-Contractor or Sub-Contractor of the Employee's State Insurance Act, 1948 and also from all claims, suits or proceedings that may be brought against the owner arising under, growing out of or by reason of the work provided for by this contract.

Sub-Contractor agreed to fill in with the Employee State Insurance Corporation, the declaration forms and all forms, which may be required in respect of the Sub-Contractor's or Sub-Contractor's employee, where aggregate remuneration is Rs.660.00 per month or less who are employed in the work provided of those covered by ESI from time to time under the Agreement. The Sub-Contractor shall deduct and secure the agreement of the Sub-Sub-Contractor to deduct the employee's contribution as per the first schedule of the Employee's State Insurance Act from wages and affix the Employee's contribution cards at wages payments intervals. The Sub-Contractor agrees to maintain all cards and records as required under the Act in respect of employees and payments and the Sub-Contractor shall secure the agreement of the Sub-Sub-Contractor to maintain such records. Any expenses incurred for the contributions, making contributions of maintaining records shall be to the Sub-Contractor's or Sub-Contractor's account. The owner shall retain such sum as may be necessary from the total Sub-Contractor value until the Sub-Contractor shall furnish satisfactory proof that all contributions as required by the Employees State Insurance Act, 1948 have been paid. This will be pending on the Sub-Contractor when the Employee's State Insurance Act is extended to the place of work.

b) <u>WORKMEN'S COMPENSATION AND EMPLOYER'S LIABILITY</u> <u>INSURANCE</u> Insurance shall be effected for all the Sub-Contractor's employees engaged in the performance of this contract. If any of the work is sublet, the Sub-Contractor shall require the Sub-Sub-Contractor to provide workmen's compensation and employee's liability insurance for the latter's employees, if such employees are not covered under the Sub-Contractor's insurance.

By order of the Govt., The Braithwaite Burn and Jessop Construction Co. Ltd. (A Govt of India Undertaking) stands amalgamated with Bharat Bhari Udyog Nigam Limited (A Govt of India Enterprise) w.e.f. 10.07.2015.

NIT/DGM(P-V)/CIVIL WORK/JAUNPUR/3123

DATE:-07.09.15 GCC-21

c)	Sub-Contractor shall be responsible for making good to the satisfaction of the owner any loss or any damage to structure and properties belonging to the owner or being executed or procured or being procured by the owner or of other agencies within the premises of all the works of the owner, if such loss or damage is due to fault and/or the negligence or wilful acts or omission of the Sub-Contractor, his employees, agents, representative or Sub-Sub-Contractor.
d)	The Sub-Contractor shall take sufficient care in moving his plants, equipments and materials from one place to another so that they do not cause any damage to third party including overhead and underground cables and in the event of any damage resulting to the property of the owner or of a third party during the movement of the aforesaid plant, equipment or materials the cost of such damage including eventual loss of production, operation or services in any plant or establishment as estimated by the owner or ascertained or demanded by the third party shall be borne by the Sub-Contractor.
e)	The Sub-Contractor shall indemnify and keep to the owner harmless of all claims for damages to property other than owner's property arising under or by reason of this contract if such claims result from the fault and/or negligence or wilful acts or omission of the Contract, agents representatives or Sub-Sub- Contractor.
f)	ANY OTHER INSURANCE REQUIRED UNDER LAW OR
	REGULATIONS OR BY OWNER
	Sub-Contractor shall also carry and maintain any other insurance, which he may
	be required under law or regulation from time to time. He shall also carry and maintain any other insurance, which may be required by the owner.
g)	ACCIDENT OR INJURY TO WORKMEN
8/	The owner shall not be liable for or in respect of any damages or compensation
	payable at law in respect or in consequence of any accident or injury to any
	workmen or other person in the employment of the Sub-Contractor or any Sub- Sub-Contractor save and except an accident or injury resulting from any act or
	default of the owner, his agent or servants and the Sub-Contractor shall indemnify
	and keep indemnified the owner against all such damages and compensation (save
	and except as aforesaid) and against all claims, demands, proceedings, cost charges and expenses whatsoever in respect or in relation thereto.

By order of the Govt., The Braithwaite Burn and Jessop Construction Co. Ltd. (A Govt of India Undertaking) stands amalgamated with Bharat Bhari Udyog Nigam Limited (A Govt of India Enterprise) w.e.f. 10.07.2015.

NIT/DGM(P-V)/CIVIL WORK/JAUNPUR/3123

DATE:-07.09.15 GCC-22

h)	TRANSIT INSURANCE
	In respect of all items to be transported by the Sub-Contractor to the site of
	work, the cost of transit insurance should be borne by the Sub-Contractor and
	the quoted price shall be inclusive of the cost.
i)	The Sub-Contractor must submit a photocopy each of the above Insurance
	Polices to the Site-In-Charge/BBUNL, JAUNPUR Bridge Site before
	commencement of the work.