

# राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार  
तीसरी मंजिल, पीटीआई बिल्डिंग, 4-संसद मार्ग, नई दिल्ली-110001



**National Highways & Infrastructure Development Corporation Limited**

Ministry of Road Transport & Highways, Govt. of India  
3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 23461600, www.nhidcl.com

(भारत सरकार का उद्यम)

(A Government of India Enterprise)

NHIDCL/Ar. Pr./H-A/Pkg-I/MJB/193687/ **3425**

Date: 07.12.2023

## Reply to Pre-Bid Queries

**Name of work:** Construction of Major bridge at Design Ch. 28+200 of Hunli-Anini Road (NH-313) in the State of Arunachal Pradesh on EPC Mode under SARDP.

**Tender ID: 2023\_NHIDC\_781070\_1**

Sl. No.	Clause No.	Bidder Query	Reply
1	Relevant clauses of RFP	As per the RFP documents the completion period of the project is 15 months only. Being a Major Bridge project, the construction period is quite less. At least 6 months period is required only for designing, getting the designs approved from the technical institute and approval from NHIDCL. So, it is requested to revise the completion period of the project to 24 months.	As Per RFP
2.	2.2.2.2(iii) of RFP	As per clause 2.2.2.2 (iii) of RFP document "The bidder shall have completed at least one similar Major Bridge/ROB/Flyover project in the last 10(Ten) financial years preceding the Bid due date, having equal to or greater than 50% of the longest span or 100 m, whichever is less of the structure proposed in this project". It is requested to revise the minimum requirement of the longest completed span to 80 m.	As Per RFP

**General Manager (T)  
NHIDCL, HQ**