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Registered Office: 27, Rajendra Nath Mukherjee Road,  

Kolkata – 700 001, West Bengal.  
Phone: (033) 2248 5841-44 Fax: 033-2210 3961 

Email: info@bbjconst.com; Website: www.bbjconst.com; 
 

e-TENDER 
NO. 

eNIT/DGM(P-V)/FABRICATION/LONDA-
MIRAJ/05-2019 DATE 28.01.2019 

 
NOTICE INVITING e-TENDER 

 
Sealed Tenders under Three Bid System (Fee, Technical & Financial) are invited from reputed 
fabricators/ Agencies for the following work: - 
  
01. NAME OF THE 

WORK 
FABRICATION, SAND BLASTING, METALIZING, PAINTING, TRIAL 
ASSEMBLING, DISMANTLING, STACKING, TRANSPORTATION TO SITE 
AT LONDA-MIRAJ SECTION OF S.W. RAILWAY OF STEEL TRUSS 
GIRDERS FOR BRIDGE NO. 125 (SPAN 12X45.7M OWG) AND BRIDGE 
NO. 184 (SPAN 14X45.7M OWG) AS PER RDSO APPROVED DRAWINGS. 

 
02. QUANTITY AS PER BILL OF QUANTITY (BOQ) 

 
03. COMPLETION 

PERIOD 
08 (EIGHT) MONTHS FOR THE ENTIRE WORK FROM THE DATE OF 
LETTER OF AWARD (LOA) OR WORK ORDER, WHICHEVER IS EARLIER. 
 

04. COST OF TENDER 
DOCUMENT  
(NON-
REFUNDABLE) 

RS.10,000/- (RUPEES TEN THOUSAND ONLY) BY NEFT/ RTGS/ 
DEMAND DRAFT/ PAY ORDER/ BANKER’S CHEQUE IN FAVOUR OF “THE 
BRAITHWAITE BURN AND JESSOP CONSTRUCTION COMPANY LIMITED” 
PAYABLE AT “KOLKATA”. 
  
TENDER DOCUMENT WITHOUT COST OF TENDER SHALL BE 
REJECTED. 
 
MSE UNIT WITH NSIC REGISTRATION (REGISTRATION SHOULD BE 
VALID ATLEAST UPTO TENDER OPENING TIME) FOR THE BOQ ITEMS 
ARE EXEMPTED FROM PROVIDING COST OF TENDER SUBJECT TO 
SUBMISSION OF DECLARATION OF UDYOG AADHAR MEMORANDUM 
(UAM) NUMBER ON CPPP. COPY OF NSIC CERTIFICATE NEED TO 
SUBMIT. APPLICATION OF NEW REGISTRATION NO. WITH NSIC WILL 
NOT BE ENTERTAINED. 
 

05. EARNEST MONEY 
DEPOSIT (EMD) 

RS.20,00,000/- (RUPEES TWENTY LAKH ONLY) BY NEFT/ RTGS/ 
DEMAND DRAFT/ PAY ORDER/ BANKER’S CHEQUE IN FAVOUR OF “THE 
BRAITHWAITE BURN AND JESSOP CONSTRUCTION COMPANY LIMITED” 
PAYABLE AT “KOLKATA”. 
  
TENDER DOCUMENT WITHOUT EMD SHALL STRAIGHTWAY BE 
REJECTED. 
 
EXISTING CONTRACTORS WORKING WITH BBJ MAY ADJUST THE EMD 
FROM THEIR PASSED BILLS LAYING WITH BBJ. 
 
MSE UNIT WITH NSIC REGISTRATION (REGISTRATION SHOULD VALID 
ATLEAST UPTO TENDER OPENING TIME) FOR THE BOQ ITEM ARE 
EXEMPTED FROM PROVIDING EMD SUBJECT TO SUBMISSION OF 
DECLARATION OF UDYOG AADHAR MEMORANDUM (UAM) NUMBER ON 
CPPP. COPY OF NSIC CERTIFICATE NEED TO SUBMIT. APPLICATION OF 
NEW REGISTRATION NO. WITH NSIC WILL NOT BE ENTERTAINED. 
FOR UNSUCCESSFUL BIDDERS, EMD WILL BE REFUNDED AFTER 
FINALIZATION OF ORDER, WITHOUT ANY INTEREST. 
 

mailto:info@bbjconst.com;
http://www.bbjconst.com;
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FOR SUCCESSFUL BIDDER, ABOVE EMD AMOUNT WILL BE CONVERTED 
INTO SECURITY DEPOSIT AND WILL BE RETAINED BY BBJ TILL 
SUCCESSFULLY COMPLETION OF ENTIRE JOB, WITHOUT ANY 
INTEREST. 

08. MODE OF 
SUBMISSION OF 
eTENDER  

ONLINE THROUGH E-PROCUREMENT SYSTEM OF CPPP (CENTRAL 
PUBLIC PROCUREMENT PORTAL).  
A HARDCOPY OF THE UPLOADED BID SHALL HAVE TO BE SUBMITTED 
 
TO BBJ’S OFFICE BEFORE OPENING OF TECHNICAL BID. 
 
CORRIGENDUM, IF ANY, WILL BE PUBLISHED IN CPPP AND BBJ’S 
WEBSITE. 

  09. DATE & TIME 
SCHEDULE: 
 

DATE OF PUBLISHING NIT & TENDER 
DOCUMENTS  29.01.2019 

DOCUMENT DOWNLOAD START DATE 29.01.2019 AT 10:00 HRS. 

START DATE OF UPLOADING OF BID 
DOCUMENT 21.02.2019 AT 10:00 HRS. 

END DATE FOR UPLOADING OF BID 
DOCUMENT 27.02.2019 AT 15:00 HRS. 

DATE OF OPENING OF TECHNICAL BID 28.02.2019 AT 15:00 HRS. 

DATE OF OPENING OF FINANCIAL BID TO BE NOTIFIED LATER 
 
 

(A NEOGI) 
DY. GENERAL MANAGER (P-V) 
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INSTRUCTION TO BIDDERS                                        IB-1 
1. REGISTRATION OF CONTRACTOR 
Any manufacturer willing to take part in the process of e-Tendering will have to be enrolled & 
registered with the Government e-Procurement system, through logging on to 
https://eprocure.gov.in/eprocure/app 
 
2. DIGITAL SIGNATURE CERTIFICATE (DSC) 
Each contractor is required to obtain a Class-II or Class-III Digital Signature Certificate (DSC) for 
submission of tenders, from the approved service provider of the National Information’s Centre 
(NIC) on payment of requisite amount. Details are available at the web Site 
(https://eprocure.gov.in/eprocure) in Clause 2 of Guideline to bidder. DSC is given as a USB e-
Token. 
 
3.  SUBMISSION OF TENDER: ONLINE MODE IN CPPP’S PORTAL 
Bids to be submitted online through e-Procurement system of Central Public Procurement Portal 
(CPPP) (https://eprocure.gov.in/eprocure). Hardcopy of the uploaded/submitted bid shall have to 
be submitted to our office physically along with the EMD, Tender cost & all other document. 
Tender document to be digitally signed with Company’s seal by the bidders. The rates in the 
appropriate space in the Bill of Quantity should be properly filled in.  
 
4. LANGUAGE 
Bids and all accompanying document shall be in English. In case any accompanying documents 
are in other language, it shall be accompanied by an English translation The English version shall 
prevail in matter of interpretation. 
 
5. ELIGIBILITY CRITERIA  
 
A. Technical Criteria: 

a) Firms must have experience of completion of single work of fabrication of welded steel 
truss bridge girder of 45.7m and above for a minimum value of Rs.3.69 crores which 
includes welding by SAW machine and under strict quality procedure, during last 5 
years. 

b) Girders should be fabricated by a firm who has full-fledged RDSO approved fabrication 
workshop and should have valid certification of RDSO for fabrication of girders. 

c) Bidder from time to time should be capable to submit Bank Guarantee from any 
Nationalised or scheduled bank within India for value of requisite quantity of steel to run 
the work smoothly. As a proof of bidder’s capability to submit Bank Guarantee, Bidder’s 
Banker’s certificate in ORIGINAL to be submitted with the techno-commercial bid. No bank 
guarantee from third party will be acceptable. 

d) Any firm who is financially qualified but does not qualify technically may enter into a 
TECHNICAL TIE-UP/MOU with another firm having technical expertise and past experience 
of doing similar fabrication work through an agreement. The partners of the said TIE-UP/ 
MOU to be jointly or individually responsible for fulfilment of the contractual obligation. 

 
B. Financial Criteria: 

a) The tenderer(s) shall be eligible only if he/they fulfill Minimum Eligibility Criteria of having 
received total contract amount during the last three financial years and in the current 
financial year with a minimum of Rs.15.82 Crores. 

b) Authentic Certificates shall be produced by the tenderer(s) to this effect which may be an 
attested Certificate from the employer/client, Audited Balance Sheet duly certified by the 
Chartered Accountant etc. 

 
6. SUBMISSION OF BID 

a)  All the pages of the Tender document to be signed with Company’s seal by the bidders. 
The rates in the appropriate space in the BILL OF QUANTITY of the tender should be 
properly filled in both in figures and words. No overwriting, use of correction fluid will be 
allowed. Any correction will be done by scoring out the incorrect entry and inserting the 
new entry in a legible manner. Both the correction and new entry to be signed and sealed 
with Company’s seal. In the event of any difference between figure & words of the quoted 
rates, the rate in word shall be considered for evaluating the tender.  

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure)
https://eprocure.gov.in/eprocure).
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b)  The Tender shall be signed by the person legally authorized to enter into commitment on 
behalf of the tenderer. Tenders to be submitted in two parts as per following: 

c)  FEE PART:  
Scanned copy of the EMD, Cost of Tender and other document, as stated below, are to be 
uploaded in CPPP’s portal and hard copy of the same to be addressed to DGM(P-V) at 
BBJ’s Head office in a sealed envelope, super scribing “TENDER NOTICE NO.” & “FEE 
PART”:  
i) Earnest Money Deposit (EMD) of Rs.20,00,000/- (Rupees twenty lakh only) in 

the form of NEFT/ RTGS/ Demand Draft/ Pay Order from any Nationalised or 
Schedule Bank drawn in favour of “The Braithwaite Burn and Jessop Construction 
Company Limited” payable at “Kolkata”. For the case of successful bidder, this EMD 
will be converted to Security Deposit and will be retained by BBJ till completion of 
entire job, without any interest. 

ii) Cost of Tender (Non-refundable) of Rs.10,000/- (Rupees ten thousand only) in 
the form of NEFT/ RTGS/ Demand Draft/ Pay Order from any Nationalised or 
schedule Bank drawn in favour of “The Braithwaite Burn and Jessop Construction 
Company Limited” payable at “Kolkata”.   

 
Bank Details for NEFT/ RTGS: 
Name of Beneficiary: THE BRAITHWAITE BURN AND JESSOP CONSTRUCTION COMPANY 

LIMITED. 
Bank Name:  STATE BANK OF INDIA 
Branch:  DALHOUSIE SQUARE (CALCUTTA) 
Bank Address: 2, B.B.D. BAGH (EAST), KOLKATA – 700 001 (W.B.) 
Bank Account No.: 11175160292 
Bank Account Type: Current 
IFSC Code:  SBIN0001401 
PS: In case of EMD & Tender Fee submitted through NEFT/RTGS, necessary documents 

need to be uploaded in CPP Portal and submitted along with the bid. 
 

d)  TECHNO-COMMERCIAL PART:  
Scanned copy of the EMD, Cost of Tender and other document, as stated below, are to be 
uploaded in CPPP’s portal and hard copy of the same to be addressed to DGM(P-V) at 
BBJ’s Head office in a sealed envelope, super scribing “TENDER NOTICE NO.” and 
“TECHNO-COMMERCIAL PART:  
i)  Bidder’s EXPERIENCE CERTIFICATE pertaining to required job/similar nature of 

job as per Eligibility Criteria. 
ii)  As a proof of bidder’s capability to submit Bank Guarantee, Bidder’s Banker’s 

certificate in ORIGINAL to be submitted with this part of the bid as mentioned in 
the Eligibility Criteria. 

iii)   Other documents in support of Eligibility Criteria of this tender. 
iv)  Signed copy of PAN, Goods & Service Tax (GST) registration certificates. 
v) Signed copy of Provident Fund & Employees State Insurance (ESI) 

Registration Certificate. 
vi)  Company’s audited Balance Sheet & Profit & Loss Account for last 3 (three) years 

ending as on 31.03.2018.  
vii) Downloaded Tender document (without quoting any price in Techno-commercial 

bid) duly signed with official stamp in each page. 
e) PRICE PART 

Properly filled up BILL OF QUANTITIES (BOQ) is to be uploaded in CPPP’s website. Price 
bid of only those bidders will be opened whose Techno-commercial offers are found to be 
qualified and acceptable to BBJ. 

e)  The above two sealed envelopes i.e. ‘TECHNO-COMMERCIAL PART’ and ‘FEE PART’ shall 
again to be put into another sealed envelope super scribing “TENDER NOTICE NO. / NAME 
OF WORK” to be addressed to DGM(P-V) at BBJ’s Head office.  

 
7.   EXEMPTION FOR MICRO & SMALL ENTERPRISES: 
i)  Micro & Small Enterprises units registered with National Small Industries Corporation (NSIC) 

will be given following benefits: - 
a) Issue of Tender set free of cost 
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b) Exemption from payment of Earnest Money Deposit 
ii)  Firms registered with NSIC under its “Single Point Registration Scheme”.   

(Exemption will apply only to items / services indicated under description of work/ 
supplies/ services & value up to which the firms are registered with NSIC). To 
obtain above benefits, firms should necessarily submit signed copy of valid Registration 
Certificate issued by NSIC. Firms who are in the process of obtaining NSIC 
Registration will not be considered for the benefits.  

 
8.  All costs and expenses incidental to preparation of the tender, discussion, conference, pre-

award discussion with BBJ shall be to the account of the bidder and BBJ shall bear no 
liability whatsoever on such cost expenses. 

9.  No deviation to the tender conditions will be accepted. Conditional tenders may be rejected 
and no additional clause will be entertained. 

10. The award of the order or rejection of the Tenderer’s offer and/or cancellation of the tender 
will be made at the absolute discretion of BBJ. BBJ reserves the right to cancel or accept or 
reject any or all tender(s), whether lowest or otherwise, without assigning any reason(s) 
whatsoever thereof. A tenderer, whose tender is not accepted shall not be entitled to claim 
any cost, charges or expenses incidental to or incurred by him through or in connection with 
the preparation and submission of the Tender/ Offer to BBJ. BBJ also reserves the absolute 
right to split up and award the requirement between two or more Tenderers/bidders. In 
such case, L1 (lowest) bidder will get at least 60% of the total quantity.  

 
11. CURRENCIES OF BID AND PAYMENT 
The tenderer shall submit his price bid/ offer in Indian Rupees and payment under this contract 
will be made in Indian Rupees. 
 
12. Firm price order: Price shall remain firm till completion of work as per order including 
modification thereof and no claim for variation in quantities, labour & materials prices etc will be 
entertained. 
 
13. All duties (excluding excise, which will be paid on production of documentary evidence), 
taxes, fees and other levies payable by the Sub-Contractor under the contract or any other cause 
shall be included in the quoted prices. Entry Tax on finished products, if any, will be borne by BBJ. 
GST, if applicable in future for this order, the same will also be dealt separately as per applicable 
act and rule. 
 
14. VALIDITY OF TENDER 
90 (NINETY) days from the date of opening of tender or for a further period if mutually accepted. 
BBJ reserves the right to ask for the extension of validity, if any. 
 
15. ORDER OF PRIORITY OF CONTRACT DOCUMENTS: 
Where there is any conflict between the various documents in the contract, the following order of 
priority shall be followed i.e. a document appearing earlier shall override the document appearing 
subsequently: 

1) Work order 
2) Letter of Acceptance of Tender 
3) Notice Inviting Tender (NIT) 
4) Instructions to the Bidders (IB) 
5) Scope of Work (SOW) 
6) Special Conditions of the Contract (SCC) 
7) Technical Specifications (TS) 
8) General Conditions of Contract (GCC) 
9) Relevant codes and Standards 
10) Drawings 
11) Bill of Quantities 

 
16. Drawing is not attached with this tender document. Interested bidders may visit BBJ’s Drawing 

Office on any working day i.e. Monday to Friday & Saturday (only 1st, 3rd & 5th instant) from 10 
A.M. to 1 P.M. and 2 P.M. to 5 P.M.) to study the drawings at 27, R. N. Mukherjee Road, Kolkata-
700 001 till end date of uploading of online bid. 
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  SCOPE OF WORKS          SOW-1 
1. NAME OF WORK: 
Fabrication, trial assembly, sand/grit blasting, metallising, painting and transportation of finished 
fabricated girder components duly certified by RDSO and/or any other authorised agency of S. W. 
Railway to respective sites and all related allied works as indicated elsewhere in these tender 
documents/ drawings. 
 
Indicative scope described hereunder is only indicative in nature and shall be deemed to be 
inclusive of all items to be executed for successful completion of the work as per Specifications 
and Drawings. 
 
Indicative scope of work: Fabrication, trial assembly, blasting, metallising, painting of 26 nos. 
45.7m span open web girder as per relevant RDSO drawing and transport of finished products 
from fabricator’s shop to bridge sites.  
 
Note: 
a) The RDSO drawing series as mentioned in this tender document may be changed by 

Railway. In that case the fabrication agency shall be bound to carry out the fabrication 
work as per the said changed RDSO drawing series without any other claim to BBJ on 
account of such changes. 

b) Target production indicated above may be modified by BBJ as per requirement of Railway 
and no claim will be entertained on this account. 

 
2. INSPECTION OF DRAWINGS BEFORE SUBMISSION OF TENDER: 
Drawing is not attached with this tender document. Interested bidders may visit BBJ’s Drawing 
Office at 27, R. N. Mukherjee Road, Kolkata-700 001 on any working day i.e. Monday to Friday & 
Saturday (only 1st, 3rd & 5th instant) from 10 A.M. to 1 P.M. and 2 P.M. to 5 P.M.) to study the 
drawings, till end date of uploading of online bid. 
 
BBJ reserves the right to alter/ modify the drawing/ specification to suit to their condition. If due 
to change in drawing/ specification, there is any increase/ decrease in items/ quantities or both, 
payment will be made only for actual approved D.O.D.L/ approved material list tonnage certified 
by S.W. RAILWAY and their authorized agency. However, the payment will be restricted to the 
tonnage as will be certified and paid to BBJ by S.W. RAILWAY. 
 
3. BRIEF SCOPE OF WORK OF THE AGENCY: 
The scope of work will include but not limited to the following and the quoted rate should take in 
to consideration of the following: 

a) BBJ shall deliver structural steel to the fabrication shop at free of cost. Agency shall take 
delivery of steel from BBJ. Necessary paper shall be handed over to agency by BBJ. 
Unloading and stacking is to be done by agency at their cost. 

b) Preparation of WPSS/ WPQR based on drawings issued by BBJ and getting approval from 
RDSO and Railway. 

c) Arranging Welders’ qualification tests and necessary testing associated with them & get it 
approved by Railway and/or RDSO and/or any other authorised agency of Railway. 

d) Getting approval for brand and quality of consumables as per QAP from S.W.RAILWAY 
and/or RDSO and/or any other authorised agency of S.W.RAILWAY. 

e) Testing of all input items except raw steel materials will be responsibility of the agency. If 
the material fails to meet the approved specifications, it will be The Agency’s responsibility 
to arrange for proper replacement. 

f) A clear demarcated area (Fabrication Shop) will be identified and production for this job 
will be done in that area. 

g) Arranging accommodation and conveyance for your workmen and staff. 
h)    Arranging Power and Water required for the job. 
i) Making the necessary layouts, master plates, templates, jigs & fixtures to complete 

fabrication work by providing bushes, drifts etc. for drilling. 
j) All necessary drifts, nuts & service bolts for trial assembly. 
k) Necessary processing of raw materials including straightening & cleaning. 
l) Complete welding as per approved drawing and specification with marking for assembly. 
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  SCOPE OF WORKS          SOW-2 
 
m) Testing of welded joints as per technical specification & QAP (latest editions) provided. 
n) Obtaining approval from S.W. RAILWAY and/or RDSO and/or any other authorised agency 

of S.W. RAILWAY for quality & workmanship of the material and fabricated structures will 
be responsibility of the fabrication agency. 

o) Any testing equipment, if required, will be arranged by the bidder. 
p) Trial assembly & dismantling after RDSO clearance. 
q) Fabrication and Metalizing of components including sand/grit blasting and 3 coats of 

painting and getting them approved by RDSO/S.W.RAILWAY including their authorised 
agency. 

r) Loading the fabricated, metallized & painted components to trailer/truck with proper 
wooden platform/packing & tying arrangement for dispatch to site. Necessary trailer/truck 
shall be arranged by the agency for transportation and delivery to site. 

s) Making necessary arrangement at Fabrication shop to ensure all safety and security of 
personnel/agency authorised by BBJ/S.W.RAILWAY. Plant & Machineries, materials etc. 

t) Arranging necessary inspection & testing and getting the subject work approved by 
S.W.RAILWAY/RDSO and /or their authorised agency. 

u) Only Steel, HSFG Bolts, if any, for permanent work and paint will be supplied by BBJ. All 
Workshop structures, Labour, Plants & Machineries, handling equipment, welding 
consumable, cutting gases and other inputs, consumable etc. required for successful 
completion of the work will be supplied/provided by fabrication agency/fabricator/sub-
contractor. 

v)   The bidder has to take care of any local, Regional, National level laws & orders issues at 
workshop for smooth functioning. 

w) Rate should also include cutting of plates to flats, unequal angles to equal angles, reducing 
length of leg of angle/flange of channels etc. 
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SPECIAL CONDITION OF THE CONTRACT                    SCC-1 
 

1. TECHNICAL SPECIFICATION 
The work should strictly be done in accordance with the relevant technical specification mentioned 
in this document as well as per relevant extracts from tender documents of BBJ 
Raw material, consumables, etc should be strictly as per relevant specification and as laid down in 
QAP and shall be used after approval of S.W. RAILWAY and/or RDSO and/or any other authorised 
agency of S.W. RAILWAY. 
 
2. WORKMANSHIP: 
The workmanship for the fabrication operations, Testing, Material shifting etc shall be closely 
monitored by The Agency’s supervisory staff as per the specification and as directed by Engineer/ 
Engineer in-charge of S.W. RAILWAY and/or RDSO and/or any other authorised agency of S.W. 
RAILWAY. Any work done by The Agency, is found unsatisfactory or major mismatch is observed 
at the time of erection at site that should be rectified / redone as per the instructions, 
immediately after notifying to The Agency. If the Agency fails to do so and the same is done by 
S.W. RAILWAY and S.W. RAILWAY deducts the cost pertaining to the same from BBJ then BBJ will 
also recover the same amount from any due payment of the Agency. 
Any rejection on grounds of quality shall be re-done at the bidder/fabricator’s cost. 
 
3.  TESTING OF WELDING  
Type of testing & frequency of testing will be as per the latest version of approved QAP/ WPSS/ 
WPQR/ technical specification etc. The Agency will bear all the cost towards testing. The testing & 
inspection percentage (for example RT/UT percentage) can vary to any extent. BBJ/ S.W. 
RAILWAY decision will be final and binding to all the parties. In case, welding fails to meet the 
accepting criteria of the testing, the Agency will do the rework on his cost and risk. 
 
4. QUANTITY OF WORK TO EXECUTE 
Total quantity of work as per Bill of Quantity (BOQ) can vary to any extent but the unit rate 
finalized will not change up to the completion of the project. 
 
5. DURATION OF WORK 
Time is the essence of this contract. Duration of work is 08 (eight) months and the date 
of commencement will be considered the date of acceptance of Letter of Award (LOA) or Work 
Order, whichever is earlier.  
 
NOTE: 
a) The RDSO drawing series as mentioned in this tender document may be changed by S.W. 

RAILWAY. In that case the fabrication agency shall be bound to carry out the fabrication work 
as per the said changed RDSO drawing series without any other claim to BBJ on account of 
such changes. 

b) Target production indicated above may be modified by BBJ as per requirement of S.W. 
RAILWAY and no claim will be entertained on this account. 

 
If the overall completion schedule needs to be extended due to any reason which is solely beyond 
the control of the agency and causing hindrance to work progress the said extension of 
completion schedule shall be granted without L.D subject to the receipt of extension of 
completion schedule by BBJ from S.W. RAILWAY without L.D. 

 
6. UNIT PRICE 
Unit rate of the work will be per MT. Price shall be inclusive of material, mobilization, 
demobilization, manpower, consumables cost, all cost of infrastructure, water, electricity, plant & 
equipment, all charges towards labour and supervisory charges, transportation, tools and tackles, 
consumables, POL, enabling & protection works, scaffolding, testing and all applicable Taxes & 
duties (excluding excise duty which will be paid separately on production of documentary 
evidence), insurance, statutory, incidental charges, supervision, overheads, profit, obtaining 
permissions from local bodies and any other charges that may be necessary to be incurred for 
successful completion of your scope of work of fabrication on time. Entry Tax on finished products, 
if any, will be borne by BBJ. GST, if applicable in future for this order, the same will also be dealt 
separately as per applicable act and rule. 
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SPECIAL CONDITION OF THE CONTRACT                   SCC-2 
 
7. VALIDITY 
The Rates for fabrication will be valid and remain firm for the entire duration of the work order. 
No revision / alterations of unit rates shall be entertained. 
 
8. TAXES & DUTIES 
 

The contractor shall be exclusively responsible for payment of all Taxes, Royalties etc. (except 
Goods and Service Tax) that may be levied from time to time according to the Laws & 
regulation now in force & also hereafter to be imposed, increased or modified from time to 
time. Nothing will be payable extra by the Company in respect of any duties/ taxes to be 
imposed on procurement of materials for execution of contract. 

 
8.1 Goods and Service Tax (GST) 

Without prejudice to stipulation in General Conditions of Contract, the quoted price shall be 
exclusive of Goods and Service Tax. The GST as legally leviable & payable by the bidder 
under the provisions of applicable law/act shall be paid extra by BBJ as per bidder’s bill. Bidder 
shall quote their rate after considering the input tax credit on their input materials and 
services.  
 
The bidder shall get registered with the GST authorities and the registration certificate shall be 
submitted along the bid documents (techno commercial). Bid without GST number shall be 
cancelled.  
 
At present GST-TDS is applicable. Deduction of GST-TDS at source would be enforced from the 
running bills at the rates prescribed. The GST (i.e. SGST, CGST or IGST) amount shall be 
shown separately in invoice and also submit proper Tax Invoice as per section 31 of CGST 
Act, and Rule 46 of CGST Rules, 2017 to get Input Tax Credit by BBJ.  
 
Bidder shall raise their tax invoice in regular interval as per contract condition and 
uploaded their supply invoice in GSTN Portal through GSTR-1 return with 10th of 
next month. Mismatch in return of BBJ due to any reason attributable to bidder, the 
same shall be recovered from Bidder’s bill. 

 
8.2 New Levies / Taxes 

 
In case Government imposes any new levy / tax after award of the work during the tenure of 
the contract, BBJ shall reimburse the same at actual on submission of documentary proof of 
payment subject to the satisfaction of BBJ that such new levy/tax is applicable to this contract. 

 
9. SUBMISSION OF BILLS AND PAYMENTS 
A Tax Invoice shall be submitted by the fabricator / bidder fortnightly on or before the date fixed 
by BBJ for all works executed in the period of the month. Payment will be released stage wise 
based on the fortnightly certified bill based on weight of fabricated girder components which will 
be adopted by S.W. RAILWAY shall be applicable to the fabricator also and after receipt of 
corresponding payment from S.W. RAILWAY by BBJ. 
 
a) 40% (forty) of the accepted rate will be released after fabrication of bridge components in 

black condition, span-wise complete in all respect as per approved drawing / material list duly 
inspected by BBJ, S.W. RAILWAY and RDSO and/or their authorised agency but before receipt 
of I.C. from S.W. RAILWAY/ RDSO and / or their authorized agency. 

b) 50% (fifty) of the accepted rate will be released after delivery of fabricated bridge 
components complete span-wise at site and receipt of I.C. from S.W. RAILWAY/RDSO and/or 
their authorized agency. 

c) 5% (five) of the accepted rate will be released after erection. 
d) Balance 5% (five) of the accepted rate will be released after submission and approval of 

reconciliation statement of raw steel and return of surplus steel and scraps to BBJ’s Heavy 
Plant Yard (HPY), P-82 Taratola Road, Kolkata-700024 or any other designated place.  
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However, the agency must submit part reconciliation statement after completion of the 
50% of the scope of work. 

                         
The amount payable to the fabricator/bidder against the final bill shall be released only on 
submission of the following document. 
i) No Claim Undertaking confirming that the “The Agency" has no claims of any nature against 

the work order and / or the work done against the work order. 
ii) Unconditional acceptance of the final bill and measurements entered therein 
iii) Unconditional Undertaking that The Agency has complied in full with the Legal/ Statutory 

obligations with regard to the labour engaged by him on the job including payment of terminal 
benefits, if any, and that he indemnifies BBJ of any obligation/ liability that may arise owing to 
any representation of any workmen employed by him. 

iv) A Clearance Certificate from BBJ confirming no short-fall of any material issued to him for the 
purpose of the work. 

 
10. FREE ISSUE AND RECONCILIATION OF RAW STEEL 
Raw steel will be supplied by BBJ against Bank Guarantee of requisite value of steel to run 
the work smoothly as the work will be carried out at sub-contractor/fabricator’s premises. 
 
Successful bidder should submit bank guarantee issued by any Nationalised or schedule Bank 
within 7 (seven) days of receipt of LOI and prior to start of lifting of steel materials, otherwise 
LOI shall stand cancelled and EMD amount will be forfited. 
 
Safe keeping of raw steel materials will be fabricator’s responsibility. The steel and other 
free issue material supplied by BBJ will be used in the BBJ job only. Under no circumstances, the 
material supplied by BBJ shall be used in works other than BBJ. If it is found, then the value of 
the material with 2 times of that value as penal charges shall be recovered from the agency. 
 
a) Wastage: 1.5% of material list weight shall be allowed as wastage of steel in the process of 
fabrication work. 
 
b) Reconciliation: The fabricator shall prepare reconciliation statement as per the following table 
and got the same approved by BBJ. 

Sl. 
no. 

Raw steel received 
from BBJ 

Steel consumed in fabrication 
work = Material List weight of 
girders + 1.5% of Material List 

weight of girders as irrecoverable 
wastage 

Quantity of steel to 
be returned by 

fabricator to BBJ 

(a) (b) (c) (d) = (b) – (c) 
    
Reconciliation of steel shall be done on completion of 50% of fabrication and subsequently on 
completion of entire scope of work. Reconciliation of steel shall deemed to be completed only 
after receipt of surplus steel as indicated in column (d) above to BBJ’s designated place. 
The agency shall be liable to return all surplus steel beyond the said quantity to BBJ in the form 
of scrap and off-cut and full-length steel within 3 months from the date of completion of the work. 
If the agency fails to return the aforesaid surplus steel, BBJ shall recover the cost of surplus steel 
based on prevailing market price on or about the date of completion plus cost of transportation of 
steel from agency’s work shop to BBJ’s premises in Kolkata/ other place plus clerkage charge @ 
5% of total value of steel and transportation cost thereof. 

                          
Bidder should visit following sites at Karnataka/ Maharashtra before quoting the rate 
for assessment of accessibility to bridge points for delivery of finished girder 
components. 
 
BBJ’S BRIDGE SITES ARE BRIDGE NO. 125 & 184 AT LONDA-MIRAJ SECTION OF SOUTH 
WESTERN RAILWAY 
      

 



The Braithwaite Burn And Jessop Construction Company Limited 
(A Govt. of India Enterprise) 

eNIT/DGM(P-V)/FABRICATION/LONDA-MIRAJ/05-2019    DATE: 28.01.2019 
 

TENDERER(S)                                           Page 11 of 38                                                           BBJ 

SPECIAL CONDITION OF THE CONTRACT                   SCC-4 
 

11. PERFORMANCE GUARANTEE 
 
11.1 The successful bidder shall have to submit a Performance Guarantee (PG) by NEFT/ RTGS/ 

Bank Draft or in the form of Bank Guarantee amounting to 5% (five percent) of the 
contract value from any Nationalized/ Scheduled Bank in the prescribed format of BBJ 
within 15 days from the date of issue of Letter of Award (LOA). However, any extension of 
time for submission of Performance Guarantee beyond of the specified days, on the basis 
of request of successful bidder, may be considered by the BBJ at its discretion upon 
approval of Competent Authority. On submission of the PG, formal “Order” shall be issued. 
The PBG shall remain valid till completion of entire contract. 
 

11.2 In case the successful bidder (agency) fails to submit the requisite Performance Guarantee 
(PG) even after 15 days from the date of issue of LOA or within the extension period 
approved by Competent Authority, the same (LOA) shall be terminated. The failed bidder 
(agency) shall be debarred from participating in Re-Tender for that work and EMD shall be 
forfeited.  
 

11.3 The Performance Guarantee shall be submitted by the successful bidder after the LOA has 
been issued, but before issue of Order. This PG shall be initially valid up to the stipulated 
date of completion plus 30 (thirty) days beyond that. In case, the time for completion of 
work gets extended, the successful bidder shall get the validity of PG extended to cover 
such extended time for completion of work plus 30 days. 
 

11.4 The value of PG to be submitted by the, successful bidder will not change for variation up 
to 25% (either increase or decrease). In case during the course of execution, value of the 
contract increases by more than 25% of the original contract value, an additional 
Performance Guarantee amounting to 5% (five percent) for the excess value over the 
original contract value shall be deposited by the successful bidder. 
 

11.5 The Performance Guarantee (PG) shall be released after physical completion of the work 
based on 'Completion Certificate' issued by the competent authority stating that the 
contractor has completed the work in all respects satisfactorily. The Security Deposit shall, 
however, be released only after expiry of the maintenance period and after passing the 
final bill based on 'No Claim Certificate' from the successful bidder. 
 

11.6 Whenever the contract is rescinded, the Security Deposit shall be forfeited and the 
Performance Guarantee shall be encashed. The balance work shall be got done 
independently without risk & cost of the failed contractor/ successful bidder. The failed 
contractor/ successful bidder shall be debarred from participating in the tender for 
executing the balance work. If the failed contractor/ successful bidder is a JV or a 
Partnership firm, then every member/ partner of such a firm shall be debarred from 
participating in the tender for the balance work in his/her individual capacity or as a 
partner of any other JV /partnership firm. 

 
11.7  BBJ shall make a claim under the Performance Guarantee for which the BBJ is entitled 

under the Contract (notwithstanding and/or without prejudice to any other provisions in 
the Contract agreement) in the event of: 
(i) Failure by the successful bidder to extend the validity of the Performance 

Guarantee as described herein above, in which event BBJ may claim the full 
amount of the Performance Guarantee. 

(ii)  Failure by the successful bidder to pay BBJ any amount due, either as agreed by 
the contractor or determined under any of the Clauses/ Conditions of the 
Agreement, within 30 days of the service of notice to this effect by BBJ. 

(iii)  In the event of the Contract being rescinded under provisions of any of the clause/ 
condition of the agreement, the performance guarantee shall stand forfeited in full 
and shall be absolutely at the disposal of the BBJ. 
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12. SECURITY DEPOSIT: 
As security for proper and faithful fulfilment of the obligation under the order, Security 
Deposit equivalent to 5% (five percent) of the total Contract Value shall be deducted and 
should be kept valid till completion of entire contract period plus 12 (twelve) months i.e. 
up to end of Defect Liability Period. Security Deposit shall be in the following manner; 
 
The Earnest Money deposited by the contractor along with the tender will be retained by 
the BBJ as part of Security Deposit. The balance amount to make up the with the total 
amount of Security Deposit, may be deposited by the Agency in the form of Demand 
Draft/ Pay Order or may be recovered by percentage deduction from the contractor’s bills.  
 
Recovery of Security Deposit: The Security Deposit/ rate of recovery/ mode of recovery 
shall be as under: 
(i)  Security Deposit for work should be 5% of the Contract value and shall be 

recovered from the bill. 
(iii) Security deposits will be recovered only from the bills of the contractor and no 

other mode of collecting SD such as SD in the form of instruments like BG etc., 
shall be accepted towards security Deposit. 

 
Security Deposit & Performance Guarantee shall be returned to the contractor after 
completion of entire Order plus 12 (twelve) months i.e. after the end of Defect Liability 
Period and subsequent to the following:  
 
a. After passing the final bill based on “No Claim Certificate” with the approval of the 

Competent Authority. 
b. Submission of an unconditional & unequivocal ‘No Claim Certificate’ from the 

concerned contractor. This certificate, inter alia, should mention that the work has 
been completed in all respects and that all the contractual obligations have been 
fulfilled by the contractor and that there is no due from the contractor to BBJ 
against the contract concerned.  

 
13. WORKING HOURS 
The fabricator/sub-contractor has to work for 24 hrs to achieve the target. Adequate staff, 
supervisors, operators shall be provided by the fabricator/sub-contractor at his own cost. The 
fabricator/sub-contractor will take care of all local, Regional, National level issues and 
environment for the workshop. 
 
14. WATCH & WARD 
The fabricator/sub-contractor is responsible for watch and ward of the materials. The price quoted 
by The Agency are inclusive the watch and ward expenses and no extra claim will be entertained 
for deployment of watch and ward or loss, damage of machinery / materials at work shop. BBJ 
shall not be liable for the loss or damage of any of the fabricator/sub-contractor's equipment, 
machineries and temporary works. 

 
15. INSURANCE 
a) The sub-contractor shall be responsible for making good to the satisfaction of BBJ any loss or 

damages to properties belonging to BBJ or being executed or being procured by S.W. 
RAILWAY if such loss or damages have occurred due to The Agency’s work. 

b) The sub-contractor at his own cost shall take out, maintain and arrange for the provisions of 
the following insurance in such terms and of such duration and of such limits as shall be 
acceptable during the performance of his obligations under the contract within 30 days from 
the start of work, failing which no RA bill payment will be made to him. 

c) The sub-contractor shall secure insurance for the Plant and machinery deployed under 
Construction Plant and Machinery Policy and submit the copy of the policy to BBJ/ S.W. 
RAILWAY prior to commencement of the work. 
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d) Group Personnel accident Insurance covering the sub-contractor's employees will be 

arranged by The Agency. 
e) Any such other insurance as may be required of The Agency by statutory bodies and local law 

in area of his operation will be the responsibility of The Agency. 
 

16. DEFECT LIABILITY PERIOD 
The Sub-Contractor shall fully guarantee all work as per scope of this tender / order perform 
strictly in accordance with the drawings, specifications etc. The work shall be free from all 
defects. Should any work is not performed as intended or proved defective within a period of 
12 (twelve) months from the date of receipt of last consignment of fabricated 
component at site, the work shall upon notification of deficiency/ defect be promptly rectified 
by the Sub-contractor to the satisfaction of S.W. RAILWAY and/or RDSO and/or any other 
Inspection Agency appointed by S.W. RAILWAY without any delay and at no extra cost to BBJ.  
 
If the Sub-contractor fails to effect proper replacement within a reasonable time of receipt of 
BBJ’s notification to this effect, BBJ shall be free to take such corrective action at the Sub-
Contractor’s risk and cost. 
 
17. WORKMEN COMPENSATION INSURANCE 
The Sub-contractor shall submit proof of Workmen Compensation Policy for all their workmen/ 
supervisors and any other personnel whom the Sub-contractor will deploy for our Project work 
prior to commencement of the work. 
 
18. PROVIDENT FUND 
The Sub-contractor will be required to cover all their workmen engaged by them under provident 
fund (P.F.) from the commencement of the work. The Sub-contractor will have to submit the 
challan of payment made towards P.F. for their labour and staff to BBJ’s Accounts department 
every month failing which no RA bill payment will be made. 
 
19. STATUTORY COMPLIANCE 
The Sub-contractor shall ensure strict compliance of all labour laws, Minimum Wages Act, 
Payment of Wages Act, Industrial Disputes Act, Payment of Bonus Act, Contract Labour (Abolition 
& Regulation) Act, E.S.I. Act, P.F. Acts, Industrial Safety regulations, laws pertaining to 
use/storage of explosives for the work. The Sub-contractor shall submit to BBJ the required 
documents as a proof. 
 
20. DOCUMENTATIONS 
The Sub-Contractor is to maintain required documentation in registers as per RDSO standard B1- 
latest revision pertaining to Fabrication Work to be carried out in his workshop in consultation to 
Engineer In-Charge. 
 
21. CONFIDENTIALITY OF DOCUMENTS 
The Sub-contractor shall treat all documents, specifications, drawings and contents therein as 
private and confidential. 
 
22. SUBLETTING OF WORK 
No part of Work Order nor any share or interest thereof shall in any manner of degree be 
transferred, assigned or sublet by the Sub-contractor directly or indirectly to any firm or 
corporation whatsoever without the prior consent in writing of BBJ/ IRCO 
 
23. INSPECTION OF WORKS 
BBJ/ S.W. RAILWAY's/RDSO’s representatives or Engineer-In-Charge will have full power and 
authority to inspect the works at work shop or site, at any time and the Sub-contractor shall 
afford or provide for Engineer-In-Charge every facility and assistance to carry out such inspection 
The Sub-contractor shall at all times during the usual working hours and all other times at which 
reasonable notice of the intention of Engineer-In-Charge or his representative to visit the works 
shall have been given, The Sub-contractor’s representative duly accredited in writing, be present 
for the purpose. 
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24. ORGANIZATION CHART 
The Sub-contractor will submit his organization Chart showing the name, designation and 
experience of the personnel. 
 
25. SAFETY AND ENVIRONMENT AT SITE 
a) The Sub-contractor shall strictly abide by all safety standards, specification, practices, rules 

and regulations in construction and also the instruction of our safety (EHS) Engineer. Any kind 
of unsafe action or unsafe method of work by The Agency’s workmen, which may lead to 
injury to the Sub-contractor’s workmen, will be viewed seriously and penalty for the same will 
be levied on the Sub-contractor for such unsafe actions.  

b) The Sub-contractor will be responsible for the safety of their staff and employees of other 
agencies working in The Sub-contractor’s area of operation.  

c) The Sub-contractor shall delegate the responsibility of implementation of safety rules to one 
of The Sub-contractor’s staff.  

d) All safety appliances required like safety helmets, safety belts, shoes, retro reflective jackets 
and other Safety PPE, etc., shall be arranged by The Sub-contractor at The Sub-contractor’s 
cost.  

e) In the event of non-availability of such safety gadget at required point of time, we may, at the 
sole discretion of the Site in charge, procure such gadgets and issue the same to The Sub-
contractor on chargeable basis on actual plus 20% overhead charges. 

f) The Sub-contractor’s authorized representative shall attend all safety meetings convened by 
site safety (EHS) Engineer and abide by his instructions and follow the site safety practices 
without failure. 

g) Night working: Utmost care shall be taken during night operations with proper illuminations 
and safety. 

 
26. GENERAL:  The Work Order shall be deemed to be effective only after The Agency 

 Submits Performance Guarantee 
 Submits bank guarantee of equal amount of steel as per Work Order/LOA from any 

Nationalised / scheduled bank within India. In case of non-compliance LOA shall stand 
cancelled and EMD will be forfeited. 

 Submits Factory License 
 Submits ESI, PF, Group Insurance Certificate and other statutory requirements. 
 Submit proof for Insurance of Construction Plant & Machinery 
 Sign the work order/ LOA 

 
27. LIQUIDATED DAMAGES 
a) The time for the execution of the work shall be deemed to be the essence of the contract and the 

works must be completed not later than the date(s) as specified in the contract.  
b) If the contractor fails to complete the works within the time as specified in the contract for the 

reasons not attributable to the contractor, BBJ may, if satisfied, allow the contractor to complete 
the work for further extension of time without imposing LD. 

c) If the contractor fails to complete the works within the time as specified in the contract for the 
reasons attributable to the contractor, BBJ allow, if satisfied that the works can be completed 
within reasonable short time thereafter, the contractor for further extension of time. On such 
extension, BBJ will recover from the bills of contractor, as agreed damages, a sum equivalent 
to ½ (half) of 1% of the contract value per week or part of the week of any supplied 
equipments/services not delivered within stipulated time period or total order value in case 
where part delivery is of no use to the purchaser, subject to maximum limit of 10% for 
contract value up to 2 (two) lakh and 5% for contract value above 2 (two) lakh. 

d) For the purpose of this Clause, the contract value of the works shall be taken as value of work as 
per contract agreement including any supplementary work order / contract agreement issued.  

e) Provided further, that if BBJ is not satisfied that the works can be completed by the Contractor 
and in the event of failure on the part of the contractor to complete the work within further 
extension of time allowed as aforesaid, BBJ shall be entitled to encash the contractor's Security 
Deposit and Performance guarantee and also rescind the contract, whether or not actual damage 
is caused by such default. 
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28. TERMINATION OF CONTRACT 
In the event the sub-contractor’s progress is consistently found to be below the accepted pace 
based on the program as indicated in clause no. 5 of this document and/or if the quality of works 
being executed by The Agency falls below the expected standards laid down by us, in such cases, 
in the interest of timely and successful completion of the project and to maintain the high quality 
of work, we reserve the right to delete The Agency’s scope of work, or, the entire balance work to 
be taken away from The Agency and BBJ shall be at liberty to get such works executed by other 
agencies and in such case we shall not be liable to pay any compensation or make good any 
damage/s or effect any other payment to The Agency for anticipated reduction in profit or any 
other ground whatsoever.  
 
All statuary obligations including maintaining the RTO rule, rules of local Govt. bodies should be 
abide by The Agency and any consequence comes out from The Agency’s act which can result 
stoppage of work, BBJ will consider the same as non-performance of The Agency. BBJ reserves 
the right to terminate the contract with that effect and no compensation will be paid for the same. 
 
In case the successful bidder fails to comply any of its respective Contractual obligation within 
stipulated time frame, for reasons solely attributable to the breaching party, the non-breaching 
party reserves the right to terminate the contract by giving 10 days’ notice, provided the failure is 
not cured within such 10 days’ notice period, without any valid reason provided by the breaching 
party within 7 days of end of stipulated time frame. In the event of either party terminating the 
Agreement, BBJ will make payments of all dues to the successful bidder for all services rendered 
as of and up to the date of termination, as per contracted terms. 

 
29. RESOLUTION OF DISPUTES AND ARBITRATION 
a) In the case of dispute arising between the Employer and Contractor related to any matter arising 

out of or connected with this Contract, such dispute shall be referred to the Arbitral Tribunal 
consisting of 03 (three) arbitrators, one each to be appointed by the Employer and Contractor, 
the third arbitrator shall be chosen by the two arbitrators so appointed by the parties and shall 
act as Presiding Arbitrator. In case of failure of the two arbitrators, appointed by the parties to 
reach upon a consensus within a period of 30 days from the appointment of the arbitrators, upon 
the request of either or both parties, the presiding arbitrator shall be appointed by the President, 
Institution of Permanent Way Engineers (India), New Delhi. The Indian Arbitration and 
Conciliation Act, 1996 the rules there under and any statutory modification or re-enactment 
thereof, shall apply to these arbitration proceedings;  

b) If one of the parties fails to appoint its arbitrators in pursuance of para (1) above, within 60 days 
after receipt of the notice of the appointment of its arbitrators by the other party, the Secretary 
General of the Permanent Court of Arbitration, the Hague or The President, Institution of 
Permanent Way Engineers, India, New Delhi shall appoint the Arbitrator. A certified copy of the 
Secretary General’s order or The President, Institution of Permanent Way Engineers, India, New 
Delhi order, as the case may be, making such an appointment shall be furnished to both the 
parties. 

c) Arbitration proceedings shall be held at Kolkata, India, and the language of the arbitration 
proceedings and that of all documents and communications between the parties shall be English. 

d) The decision of the majority of arbitrator shall be final and binding upon both parties. The 
expenses of the arbitrators as determined by the arbitrators shall be shared equally by the 
Employer and the contractor. However, the expenses incurred by each party in connection with 
the preparation, presentation, etc., of its case prior to, during and after the arbitration 
proceedings shall be borne by each party itself. 

e) All arbitration awards shall be in writing and shall state the reasons for the award.   
 
30.  NON-SCHEDULE ITEM OF WORK 
Settlement of rate of extra item(s) of work which is/are not covered by the schedule: - 
 
The Successful bidder shall notify any extra item(s) of work to BBJ immediately after he comes 
across the same during execution of work and submit rate for the same. Based on merit, BBJ 
shall take up with S.W. RAILWAY for settlement of rate of extra item(s) of work. If S.W. RAILWAY  
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admits the said extra item(s) of work and settle the rate thereof then BBJ shall also admit the 
said extra item of work for sub-contractor and pass on 90% of the rate settled by S.W. RAILWAY. 
 
31. Additional Special Condition/ Technical Conditions as incorporated by S.W. 

Railway is enclosed at Annexure-A and shall be an integral part of the tender 
document.   

 
32.  IMPORTANT NOTES; 
 
(A) BBJ reserves the right to: 

(i) Accept or reject any bid received at its discretion without assigning any reasons 
whatsoever. 

(ii) Cancel tender at its discretion without assigning any reasons whatsoever.  
(iii) Increase/ decrease/ alter the job description/ scope of work with corresponding 

change in the value of contract. 
(iv) Postpone or extend the above-mentioned date, split and distribute the work 

among more than one bidder without assigning any reason what so ever.  
(v) May ask for further qualification during techno commercial scrutiny of bids 

received. 
(vi) BBJ shall not be responsible for any delay, loss, damage for bids sent by post. 
(vii) BBJ shall not be liable for any expenses incurred by bidder for delivery of materials 

or during preparation of bid irrespective of whether it is accepted or not. 
(viii) Canvassing i.e. soliciting favour, seeking advantage etc. in any form is strictly 

prohibited and any bidder found to have engaged in canvassing shall be liable to 
have his bid rejected summarily.  

(ix)  If the bidder deliberately gives any wrong information in his tender to create 
circumstances for the acceptance to his bid, BBJ reserves the right to reject such 
application.  

 



The Braithwaite Burn And Jessop Construction Company Limited 
(A Govt. of India Enterprise) 

eNIT/DGM(P-V)/FABRICATION/LONDA-MIRAJ/05-2019    DATE: 28.01.2019 
 

TENDERER(S)                                           Page 17 of 38                                                           BBJ 

PRE  CONTRACT  INTEGRITY  PACT                      PCIP-1 
General 
This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on _______ 
day of the month of _______ 20….., between on one hand, THE BRAITHWAITE BURN & JESSOP 
CONSTRUCTION COMPANY LIMITED, 27, Rajendra Nath Mukherjee Road, Kolkata – 700 001 
(hereinafter called the “BUYER”, which expression shall mean and include, unless the contest 
otherwise requires, its successors in office and assigns) of the First Part and M/s 
____________________________  represented by Sri 
_________________________(Designation) (hereinafter called the “BIDDER/Seller” which 
expression shall mean and include, unless the context otherwise requires, his successors and 
permitted assigns) of the Second Part. 
 
WHEREAS the BUYER proposes to execute for this eNIT and the BIDDER/Seller is willing to 
offer/has offered the same and WHEREAS the BIDDER is a private company/public 
company/Government undertaking/partnership/registered export agency, constituted in 
accordance with the relevant law in the matter and the BUYER is a PSU performing its function on 
behalf of the President of India. 
NOW, THEREFORE, 
To avoid all forms of corruption by following a system that is fair, transparent and free from any 
influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be 
entered into with a view to :- 
Enabling the BUYER to obtain the desired said stores/equipment/contract at a competitive price in 
conformity with the defined specifications by avoiding the high cost and the distortionary impact of 
corruption on public procurement, and 
Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order to secure the 
contract by providing assurance to them that their competitors will also abstain from bribing and 
other corrupt practices and the BUYER will commit to prevent corruption, in any form, by its 
officials by following transparent procedures. 
The parties hereto herby agree to enter into this Integrity Pact and agree as follows: 
 
Commitments of the BUYER 
1.1 The BUYER undertakes that no official of the BUYER, connected directly or indirectly with the 

contract, will demand, take a promise for or accept, directly or through intermediaries, any 
bribe, consideration, gift, reward, favour or any material or immaterial benefit or any other 
advantage from the BIDDER, either for themselves or for any person, organization or third 
party related to the contract in exchange for an advantage in the bidding process, bid 
evaluation, contracting or implementation process related to the contract. 

1.2 The BUYER will, during the pre-contract stage, treat all BIDDERs alike, and will provide to all 
BIDDERs the same information and will not provide any such information to any particular 
BIDDER, which could afford an advantage to that particular BIDDER in comparison to other 
BIDDERs. 

1.3 All the officials of the BUYER will report to the appropriate Government Office any attempted or 
completed breaches of the above commitments as well as any substantial suspicion of such a 
breach. 

2. In case any such preceding misconduct on the part of such official(s) is reported by the 
BIDDER to the BUYER with full and verifiable facts and the same is prima facie found to be 
correct by the BUYER, necessary disciplinary proceedings, or any other action as deemed fit, 
including criminal proceedings may be initiated by the BUYER and such a person shall be 
debarred from further dealings related to the contract process. In such a case while an enquiry 
is being conducted by the BUYER the proceedings under the contract would not be stalled.  
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Commitments of the BIDDERS 
3. The BIDDER commits itself to take all measures necessary to prevent corrupt practices, unfair 

means and illegal activities during any stage of its bid or during any pre-contract or post-
contract stage in order to secure the contract or in furtherance to secure it and in particular 
commit itself to the following :- 

3.1 The BIDDER will not offer, directly or through intermediaries, any bribe, gift consideration, 
reward, favour, any material or immaterial benefit or other advantage, commission, fees 
brokerage or inducement to any official of the BUYER, connected directly or indirectly with the 
bidding process, or to any person, organisation or third party related to the contract in 
exchange for any advantage in the bidding, evaluation, contracting and implementation of the 
contract.  

3.2 The BIDDER further undertakes that it has not given, offered or promised to give, directly or 
indirectly any bribe, gift consideration, reward, favour, any material or immaterial benefit or 
other advantage, commission, fees brokerage or inducement to any official of the BUYER or 
otherwise in procuring the Contract or forbearing to do or having done any act in relation to 
the obtaining or execution of the contract or any other contract with the Government/the 
Company for showing or forbearing to show favour or disfavour to any person in relation to the 
contract or any other contract with the Government/the Company. 

3.3*  BIDDERs shall disclose the name and address of agents and representatives and Indian 
BIDDERs shall disclose their foreign principals or associates. 

3.4*  BIDDERs shall disclose the payments to be made by them to agents/brokers or any other 
intermediary, in connection with this bid/contract. 

3.5* The BIDDER further confirms and declares to the BUYER that the BIDDER is the original 
manufacturer/integrator/authorized government sponsored export entity of the defence stores 
and has not engaged any individual or firm or company whether Indian or foreign to intercede, 
facilitate or in any way to recommend to the BUYER or any of its functionaries, whether 
officially or unofficially to the award of the contract to the BIDDER, nor has any amount been 
paid, promised or intended to be paid to any such individual, firm or company in respect of any 
such intercession, facilitation or recommendation.  

3.6 The BIDDER, either while presenting the bid or during pre-contract negotiations or before 
signing the contract, shall disclose any payments he has made, is committed to or intends to 
make to officials of the BUYER or their family members, agents, brokers or any other 
intermediaries in connection with the contract and the details of services agreed upon for such 
payments.  

3.7 The BIDDER will not collude with other parties interested in the contract to impair the 
transparency, fairness and progress of the bidding process, bid evaluation, contracting and 
implementation of the contract. 

3.8 The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair means 
and illegal activities. 

3.9 The BIDDER shall not use improperly, for purposes of competition or personal gain, or pass on 
to others, any information provided by the BUYER as part of the business relationship, 
regarding plans, technical proposals and business details, including information contained in 
any electronic data carrier. The BIDDER also undertakes to exercise due and adequate care 
lest any such information is divulged. 

3.10 The BIDDER commits to refrain from giving any complaint directly or thorough any other 
manner without supporting it with full and verifiable facts. 

3.11 The BIDDER shall not instigate or cause to instigate any third person to commit any of the 
actions mentioned above. 
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3.12 If the BIDDER or any employee of the BIDDER or any persons acting on behalf of the BIDDER, 
either directly or indirectly, is a relative of any of the officers of the BUYER, or alternatively, if 
any relative of an officer of the BUYER has financial interest/stake in the BIDDER’s firm, the 
same shall be disclosed by the BIDDER at the time of filing of tender. The terms ‘relative’ for 
this purpose would be as defined in the Companies Act 2013. 

3.13 The BIDDER shall not lend to or borrow any money from or enter into any monetary dealings 
or transactions, directly or indirectly, with any employee of the BUYER. 

4.    Previous Transgression 
4.1 The BIDDER declares that no previous transgression occurred in the last three years 

immediately before signing of this Integrity Pact, with any other company in any country in 
respect of any corrupt practices envisaged hereunder or with any Public Sector Enterprise in 
India or any Government Department in India that could justify BIDDER’s exclusion from the 
tender process. 

4.2 The BIDDER agrees that if it makes incorrect statement on this subject, BIDDER can be 
disqualified from the tender process or the contract, if already awarded, can be terminated for 
such reason. 

5.    Earnest Money Deposit (Security Deposit) 
5.1 While submitting commercial bid, the BIDDER shall deposit an amount Rs. 10,00,000/- 

(Rupees Ten Lakh only) as Earnest Money /security Deposit, with the BUYER through any of 
the following instruments : 

(i) ‘Demand Draft’ or ‘Pay Order’ in favour of “The Braithwaite Burn and Jessop Construction 
Company Limited.” payable at “Kolkata”. 

(ii) A confirmed guarantee by an Indian Nationalised/Schedule Bank, promising payment of the 
guaranteed sum to the BUYER on demand within three working days without any demur 
whatsoever and without seeking any reasons whatsoever. The demand for payment by the 
BUYER shall be treated as conclusive proof of payment. 

(iii) Any other mode or through any other instrument.  
5.2 The Earnest Money/Security Deposit shall be valid up to a period of five years or the complete 

conclusion of the contractual obligations to the complete satisfaction of both the BIDDER and 
the BUYER including warranty period, whichever is earlier. 

5.3 In case of the successful BIDDER a clause would also be incorporated in the Article pertaining 
to Performance Bond in the Work Contract that the provisions of Sanctions of Violation shall be 
applicable for forfeiture of Performance Bond in case of a decision by the BUYER to forfeit the 
same without assigning any reason for imposing sanction for violation of this Pact. 

5.4 No interest shall be payable by the BUYER to the BIDDER on Earnest Money/Security Deposit 
for the period of its currency. 

  6.  Sanctions for Violations 
6.1 Any  breach of the aforesaid provisions by the BIDDER or any one employed by it or acting on 

its behalf (whether with or without the knowledge of the BIDDER) shall entitle the BUYER to 
take all or any one of the following actions, wherever required :- 

(i) To immediately call off the pre contract negotiations without assigning any reason or giving 
any compensation to the BIDDER. However, the proceedings with other BIDDER(s) would 
continue. 

(ii) The Earnest Money Deposit (in pre-contract stage) and/or Security Deposit/performance 
Bond (after the contract is signed) shall stand forfeited either fully or partially, as decided by 
the BUYER and the BUYER shall not be required to assign any reason therefore. 

(iii) To immediately cancel the contract, if already signed, without giving any compensation to 
the BIDDER. 
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(iv) To recover all sums already paid by the BUYER, and in case of an Indian BIDDER with 
interest thereon at 2% higher than the prevailing Prime Lending Rate of State Bank Of India, 
while in case of a BIDDER from a country other than India with interest thereon at 2% higher 
than the LIBOR. If any outstanding payment is due to the BIDDER from the BUYER in 
connection with any other contract for any other stores, such outstanding payment could 
also be utilised to recover the aforesaid sum and interest.  

(v) To encash the advance bank guarantee and performance bond/warranty bond, if furnished 
by the BIDDER, in order to recover the payments, already made by the BUYER, along with 
interest. 

(vi) To cancel all or any other Contracts with the BIDDER. The BIDDER shall be liable to pay 
compensation for any loss or damage to the BUYER resulting from such 
cancellation/rescission and the buyer shall be entitled to deduct the amount so payable from 
the money(s) due to the BIDDER. 

(vii) To debar the BIDDER from participating in future bidding processed of the Government of 
India/the Company for a minimum period of five years which may be further extended at the 
discretion of the BUYER. 

(viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any middleman or agent or 
broker with a view to securing the contract. 

(ix) In cases where irrevocable Letters of Credit have been received in respect of any contract 
signed by the BUYER with BIDDER, the same shall not be opened. 

(x) Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit the same 
without assigning any reason for imposing sanction for violation of this Pact. 

6.2 The BUYER will be entitled to take all or any of the actions mentioned at para 6.1(i) to (x) of 
this pact also on the Commission by the BIDDER or any one employed by it or acting on its 
behalf (whether with or without the knowledge of the BIDDER) of an offence as defined in 
chapter IX of the Indian Penal code, 1860 or Prevention of Corruption Act, 1988 or any other 
statute enacted for prevention of corruption. 

6.3 The decision of the BUYER to the effect that a breach of the provisions of this Pact has been 
committed by the BIDDER shall be final and conclusive on the BIDDER. However, the 
BIDDER can approach the Independent Monitor(s) appointed for the purposes of this Pact. 

7. Fall Clause 
7.1 The BIDDER undertakes that it has not supplied/is not supplying similar product/systems or 

sub-systems at a price lower than that offered in the present bid in respect of any other 
Ministry/Department of the Government of India or PSU and if it is found at any stage that 
similar product/systems or sub systems was supplied by the BIDDER to any other 
Ministry/Department of the Government of India or a PSU at a lower price, then that very 
price, with due allowance for elapsed time, will be applicable to the present case and the 
difference  in the cost would be refunded by the BIDDER to the BUYER, if the contract has 
already been concluded. 

8. Independent Monitors 
8.1 The BUYER will appoint Independent Monitors (hereinafter referred to as Monitors) for this 

Pact in consultation with the Central Vigilance Commission (Names and Addresses of the 
Monitors to be given).  

8.2 The task of the Monitors shall be to review independently and objectively, whether and to 
what extent the parties comply with the obligations under this Pact. 

8.3 The monitors shall not be subject to instructions by the representatives of the parties and 
perform their functions neutrally and independently. 

8.4 Both the parties accept that the Monitors have the right to access all the documents relating 
to the project/procurement, including minutes of meetings. 
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8.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will so 
inform the Authority designated by the BUYER. 

8.6 The BIDDER(s) accepts that the Monitor has the right to access without restriction to all 
Project documentation of the BUYER including that provided by the BIDDER. The BIDDER 
will also grant the Monitor, upon his request and demonstration of a valid interest, 
unrestricted and unconditional access to his project documentation. The same is applicable 
to Subcontractors. The Monitor shall be under contractual obligation to treat the information 
and documents of the BIDDER/Subcontractor(s) with confidentiality. 

8.7 The BUYER will provide to the Monitor sufficient information about all meetings amongst all 
the parties related to the Project provided such meetings could have an impact on the 
contractual relations between the parties. The parties will offer to the Monitor the option to 
participate in such meetings. 

8.8 The Monitor will submit a written report to the designated Authority of BUYER/Secretary in 
the Department within 8 to 10 weeks from the date of reference or intimation to him by the 
BUYER/ BIDDER and should the occasion arise, submit proposals for correcting problematic 
situations. 

9. Facilitation of Investigation 
 In case of any allegation of violation of any provisions of this Pact or payment of 

commission, the BUYER or its agencies shall be entitled to examine all the documents 
including the Books of Account of the BIDDER and the BIDDER shall provide necessary 
information and documents in English and shall extend all possible help for the purpose of 
such examination. 

10. Law and Place of Jurisdiction 
This Pact is subject to Indian law. The place of performance and jurisdiction is the seat of 
the BUYER. 

11. Other legal Actions 
The actions stipulated in this Integrity Pact are without prejudice to any other legal action 
that may follow in accordance with the provisions of the extant law in force relating to any 
civil or criminal proceedings. 

12. Validity  
12.1 The validity of this Integrity Pact shall be from date of its signing and extend up to 5 (five) 

years or the complete execution of the contract to the satisfaction of both the BUYER and 
the BIDDER/Seller, including warranty period, whichever is later. In case BIDDER is 
unsuccessful this Integrity Pact shall expire after six months from the date of the signing of 
the contract. 

12.2 Should one or several provisions of this Pact turn out to be invalid, the reminder of this Pact 
shall remain valid. In this case, the parties will strive to come to an agreement to their 
original intentions.  

13. The parties hereby sign this integrity Pact at ___________________ on _________ 
 

BUYER       BIDDER 
 
 
Name of the Officer:____________________            CHIEF EXECUTIVE OFFICER 
Designation:            ____________________                      _____________________ 
 
Witness       Witness 
1.  __________________________________ 
 1._________________________________ 
2.  __________________________________ 
 2._________________________________ 

      * Provisions of these clauses would need to be amended and/or deleted in line with 
the policy of the BUYER in regard to involvement of Indian agents of foreign 
suppliers. 



The Braithwaite Burn And Jessop Construction Company Limited 
(A Govt. of India Enterprise) 

eNIT/DGM(P-V)/FABRICATION/LONDA-MIRAJ/05-2019    DATE: 28.01.2019 
 

TENDERER(S)                                           Page 22 of 38                                                           BBJ 

 
ANNEXURE - I 

LIST OF DEVIATIONS 
 

SL. 
NO. 

BBJ’S eTENDER 
CLAUSE NO. BIDDER’S DEVIATED CONDITIONS 

(1) (2) (3) 
1.  

 
NIL 

 
 
 

2. 
3. 
4. 
5. 

 



The Braithwaite Burn And Jessop Construction Company Limited 
(A Govt. of India Enterprise) 

eNIT/DGM(P-V)/FABRICATION/LONDA-MIRAJ/05-2019    DATE: 28.01.2019 
 

TENDERER(S)                                           Page 23 of 38                                                           BBJ 

ANNEXURE-II 
FORMAT 

 
CERTIFICATE 

(TO  BE  SUBMITTED  ON  SUB-CONTRACTOR’S  LETTER  HEAD) 
REF.:                                                                                    DATE: 
 

SUB: DEPLOYMENT OF WORKMEN FOR FABRICATION WORK   
OF S.W. RAILWAY-KARNATAKA PROJECT AT KARNATAKA STATE 

 
REF.:   BBJ WORK ORDER NO. .................... DATED ......./...../2018 

 
This is to certify that we have complied with all the Statutory Obligation for our workmen 

engaged for the subject work which includes payment of Minimum Wages, P.F. & E.S.I. 
contribution and other benefits as per prevailing Labour Laws and other Statutes/Rules in the 
State of CHHATTISGARH. 
  
We hereby indemnify our employer THE BRAITHWAITE BURN AND JESSOP CONSTRUCTION 
CO. LTD. regarding compliance of all statutory requirement of Labour Laws as stated above. 
THE BRAITHWAITE BURN AND JESSOP CONSTRUCTION CO. LTD. will have no responsibility in 
this regard. 

 
 

(Authorized Signatory) 
Signature with Office Seal 
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CHECK LIST          ANNEXURE-III 
 SL. 
NO. 

DESCRIPTION REMARKS DOCUMENTS ATTACHED  
BY THE BIDDER 

1. TECHNO-COMMERCIL BID 
a) The Tender shall be signed by 

the person legally authorized to 
enter into commitment on 
behalf of the Tenderer.   

A Letter/Power of Attorney/ 
Affidavit to effect this need to 
be submitted by the bidder.  

 

b) Cost of Tender Document of Rs. Original Demand Draft / Pay 
order to be attached. 

 

c) Earnest Money Deposit (EMD) of 
Rs. 

Original Demand Draft / Pay 
order to be attached. 

 

d) Submission of downloaded 
Tender document duly signed 
and sealed in each page. 

All the pages of tender 
documents to be signed & 
sealed with company’ seal. 

 

e) Documents as ELIGIBILITY 
CRITERIA mentioned in Clause 
No. 5 at IB-1 above.  

All the documents to be signed 
with official stamp. 

 

f) Copy of letter/certification/ 
document received from RDSO / 
RAILWAY authority for granting 
permission for fabrication work 
into sub-contractor’s workshop  

All the documents to be signed 
with official stamp. 

 

g) Copy of PAN No. 

All the documents to be signed 
with official stamp. 

 
h) Copy of GST registration NO.   
i) Copy of CST registration No.   
j) Copy of Excise &  Service Tax 

registration certificate  
 

k) Copy of Provident Fund (P.F.) 
registration certificate.   

 

l) Copy of E.S.I. registration 
certificate 

 

m) Copy of Audited Annual 
Accounts for last 3 years ending 
31.03.2016. 

Duly signed by Chartered 
Accountant in Annual Accounts 

with official stamp. 

 

n) LIST OF DEVIATIONS duly filled 
as per BBJ’s format. 

“NIL” LIST OF DEVIATIONS 
duly signed with official stamp. 

 

o) Banker’s certificate in ORIGINAL 
proving capability to submit of 
PBG of Rs. 3.00 crore within 7 
(seven) days of receipt of our 
LoI 

Duly signed with official stamp 

 

2. PRICE BID   
a) Properly filled up BILL OF 

QUANTITY (BOQ) to be 
uploaded in CPPP’s website. 

Original BOQ-1 duly signed and 
sealed  

 

 
NOTE: Scanned copy of the above document duly signed with official stamp in each page are to be 
uploaded in CPPP portal (https://eprocure.gov.in/eprocure.) and hard copies of all document incl. 
physical instrument as EMD & Cost of Tender in original o be sent to DGM(P-V), The BBJ Construction 
Company Ltd. 27, R N Mukherjee Road, Kolkata – 700 001 before the opening date of etender as per 
instruction given in clause No. 6 of Instruction to Bidder section.  

https://eprocure.gov.in/eprocure.)
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Note: 
1.  All Plants & Machineries, handling equipments, welding consumable, cutting gases, metalizing 

wire, paint and other inputs etc. required for the work should be arranged by the sub-
contractor. 

2.  BBJ shall deliver structural steel to the fabrication shop at free of cost. Agency shall take 
delivery of steel from BBJ. Necessary paper shall be handed over to agency by BBJ. Unloading 
and stacking is to be done by agency at their cost. The paint, HSFG & other bolts for 
permanent works need to transport by agency from our Heavy Plant Yard to their workshop at 
their own cost. The quoted rate should take care of this. 

3.   The RDSO drawing series as mentioned in this tender document may be changed by S.W. 
RAILWAY. In that case the fabrication agency shall be bound to carry out the fabrication work 
as per the said changed RDSO drawing series without any other claim to BBJ on account of 
such changes. 

4.   61m may be substituted and fabricating agency has to fabricate the new girder at the same 
rate, terms and conditions without any other claim towards this change. 

5.   The agency shall be liable to return all surplus steel beyond the said quantity to BBJ in the form 
of scrap and off-cut and full length steel within 3 months from the date of completion of the 
work. If the agency fails to return the aforesaid surplus steel, BBJ shall recover the cost of 
surplus steel based on prevailing market price on or about the date of completion plus cost of 
transportation of steel from agency’s work shop to BBJ’s premises in Kolkata/ other place plus 
clerkage charge @ 5% of total value of steel and transportation cost thereof. 

6.    Bidder should visit sites at Karnataka before quoting the rate for assessment of accessibility to 
bridge points for delivery of finished girder components. 
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GENERAL CONDITION OF THE CONTRACT                 GCC-1 
1.0 DEFINITION: In the contract, as defined under, the following words and expressions shall 

have the meanings hereby assigned to them, except where the context otherwise requires:- 
i) “OWNER” shall mean the Authority through whom the project is being financed. 
ii) The “ACCEPTING AUTHORITY” shall mean the CHAIRMAN & MANAGING DIRECTOR, 

BBJ, 27, R. N MUKHERJEE ROAD, KOLKATA – 700 001. 
iii) “OWNER”/ “CLIENT” / “PRINCIPAL CONTRACTOR” / “S.W. RAILWAY” means S.W. 

RAILWAY International Limited. 
iv) The “SUB-CONTRACTOR”/“AGENCY”/“FABRICATOR”/“FABRICATION AGENCY shall 

mean individual or firm or company whether incorporated or not, undertaking the works and 
shall include legal representatives or such individual or persons composing such firm or 
unincorporated company, or successors of such individual, firm or company, as the case may 
be and permitted assigns of such individual or firm or company.  
The “SUB-CONTRACTOR”/“AGENCY”/“FABRICATOR”/“FABRICATION AGENCY to be 
selected by means of BBJ’s Notice Inviting eTender (eNIT) i.e. this e-tender document and 
acceptance of LOI/Work order thereof and the formal agreement of execution of work between 
BBJ and Sub-Contractor together with all documents referred to therein including all applicable 
conditions with appendices and any schedule of items, quantities and rates. All these 
documents taken together shall be deemed to form one contract and shall be complementary 
to one another. 

v) The “TENDER DOCUMENT” means the form of e-tender, the applicable clause, schedule 
and/or additional conditions, the conditions and the specifications and /or drawings as referred 
to in the tender documents and as may be referred for the execution of works.   

vi) The “Works” shall mean the works to be executed in accordance with the contract or part(s) 
thereof as the case may be and shall include all extras of additional, altered or substituted 
works or temporary and urgent works as required for performance of the Sub-Contractor. 

vii) The “SUB-CONTRACT VALUE” shall mean the cost of works shown in the schedule of 
quantities / Bill of quantity (BOQ) arrived on the basis of item rate quoted & acceptable to BBJ 
by the bidder for various items. 

viii) A “DAY” shall mean a day of 24 hours starting from midnight to midnight irrespective of the 
number of hours worked in the day. 

ix) “ENGINEER-IN-CHARGE” or “SITE-IN-CHARGE” shall mean the Engineering Officer 
appointed by BBJ or his duly authorized representative who shall direct, supervise and be In-
Charge of the works for purposes of this contract. 

x) “FORCE MAJEURE” shall mean War, Invasion, Revolution, Riots, Sabotage, Lockouts, Strikes, 
work shutdowns imposed by Government Acts or Legislature or other authorities, Act of God, 
Epidemics, Fires, Earth-Quakes, Floods, Explosions or any other acts or events whatsoever 
which are beyond the control of the Sub-Contractor and which shall directly or indirectly 
prevent the execution of work within the time specified in the agreement. 

xi) “SCHEDULE(S)” referred to in these condition shall mean the relevant schedule(s) of work 
and quantity annexed to the tender document by BBJ or the standard schedule of rates 
prescribed by BBJ and the amendments thereto issued from time to time. 

xii) The “SITE” shall mean the lands and/or other places on/under/in or through which the work is 
to be executed under the contract including any other lands or places provided by BBJ for the 
purpose of execution of the contract. 

xiii) “TEMPORARY WORKS” shall mean all the temporary works of every kind required for the 
execution, completion or maintenance of the work.  

xiv) “URGENT WORKS” shall mean any urgent measures which in the opinion of the Engineer-In-
Charge, becomes necessary during the progress of the work to obviate any risk of accident or 
failure or which become necessary for security.   
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GENERAL CONDITION OF THE CONTRACT           GCC-2 
xv) A “WEEK” shall mean seven days without regard to the number of hours worked in any day in 

that week. 
xvi) “APPROVED” and “DIRECTED” means the approval or direction of the Chairman & Managing 

Director (CMD), BBJ or the person authorized by him for the particular purpose. 
xvii) The “DATE OF COMPLETION” is the date or dates for completion of the work or any part of 

the works set out in or ascertained in accordance with the individual work order and the tender 
documents or any subsequent agreed agreement thereto. 

xviii) “SPECIFICATION” shall mean the specifications for materials of work in the special condition 
or in drawings. “Drawings” shall mean the maps, drawings, plans and tracings or prints thereof 
annexed to the contract and shall include any modification of such drawings and further 
drawings as may be issued by the Engineer-In-Charge from time to time. 

xix) “CONSTRUCTIONAL PLANT” shall mean all appliances or items of whatsoever nature 
required for the execution, completion or maintenance of the works or temporary works (as 
mentioned in the tender document) but does not include materials or other things intended to 
form or forming part of the permanent work. 

xx) “PERIOD OF MAINTENANCE” shall mean the specified period of 12 (Twelve) months 
maintenance from the date of completion of the Works certified by the Engineer-In-
Charge. 

xxi) Words importing the singular number shall also include the plural and vice-versa where the 
context requires. 

xxii) The headings and marginal headings in these general conditions are solely for the purpose of 
facilitating reference and shall not be deemed to be part thereof or be taken into consideration 
in the interpretation or construction thereof or of the contract. 

xxiii) “COST”- The word cost shall be deemed to include all costs related to establishment, 
labour, material, transport, all taxes & duties and levies etc. applicable to execution 
the entire job;  

2.0 EXPERIENCE CRITERIA: The bidder must have adequate past experience of work of similar 
nature as defined in Instruction to Bidder, the documentary evidence of which need to be 
furnished. 

3.0 SUBMISSION OF BID: Bids to be submitted online in CPPP’s website in a two bid system: 
i) TECHNO-COMMERCIAL BID: 

Scanned copy of the EMD, Cost of Tender and other document, as stated in Instruction to 
Bidder section of this eNIT, are to be uploaded in CPPP portal (https:// 
eprocure.gov.in/eprocure) and hard copies of all document including physical instrument (EMD 
& Cost of Tender in original) are required to put into a sealed envelope super scribing “TENDER 
NOTICE NO.” and “TECHNO-COMMERCIAL PART” and addressed to DGM (P-V), The Braithwaite 
Burn & Jessop Construction Company Limited.  

ii) PRICE BID:  
Properly filled up Schedule of Rate / BILL OF QUANTITIES (BOQ) is to be uploaded in CPPP 
website and hard copy of the same put into a separate sealed envelope duly signed with official 
stamp to be send to BBJ’s Office, super scribing “TENDER NOTICE NO.” and “PRICE PART” and 
sent to DGM (P-V), The Braithwaite Burn & Jessop Construction Company Limited.  
Price bid of only those bidders will be opened whose Techno-commercial offers are 
found to be qualified and acceptable to BBJ. 
All applicable duties, taxes, fees and other levies payable by the Sub-Contractor under the 
contract or any other cause shall be included in the quoted prices. 

4.0 BBJ reserve the right to accept or reject any tender either wholly or partly or to 
distribute the work among more than one bidders without assigning any reason 
whatsoever. 

 

https://
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5.0 EXECUTION OF WORK: 
a) SUB-CONTRACTOR’S UNDERSTANDING: 

It is understood and agreed that the Sub-Contractor has by careful examination, satisfied as to 
the nature and location of the work, the configuration of the ground, the character, quality and 
quantity of the materials to be encountered, the character of equipment as facilities needed 
preliminary to and during the execution of the works, the general and local conditions, 
availability of materials, the  labour conditions prevailing therein and all other matters which 
can in any case affect the work under the contract. 

b) COMMENCEMENT OF WORK: 
i) The date of commencement will be considered from the date of issue of LOI/Date of issue of 1st 

Set of detail drawings/ date of issue of 1st lot of steel whichever is earlier. If the Sub-Contractor 
commits default in commencing execution of the work as aforesaid, BBJ shall, without prejudice 
to any other right or remedy, be at liberty to forfeit the Earnest Money Deposit (EMD), 
Performance Guarantee and any other dues belongs to them absolutely. 

 ii) No compensation shall be allowed for any delay caused in the starting of the work on account 
of any acquisition of land or delay in according sanction to estimates or drawings etc. or issuing 
drawings. 

c) COMPLIANCE TO ENGINEER-IN-CHARGE’S INSTRUCTIONS: 
The Engineer-In-Charge shall direct the order in which the several parts of the works shall 
executed and the Sub-Contractor shall execute without delay all orders given by the Engineer-
In-Charge from time to time but the Sub-Contractor shall not be relieved thereby from 
responsibility for the due performance of the works in all respects. 

d) ALTERATIONS TO BE AUTHORISED: 
No alterations or addition to or omission or abandonment of any part of the works shall be 
deemed authorised except under instructions from the Engineer and the Sub-Contractor shall 
be responsible to obtain in writing such instruction in each and every case. 

e) EXTRA WORKS: Should works over and above those included in the contract require to be 
executed at the site, the Sub-Contractor shall have no right to be entrusted with the execution 
of such works which may be carried out by another Sub-Contractor or Sub-Contractors or by 
any other means at the option of  BBJ. 

f) VARIATION IN QUANTITIES: 
i) The BBJ reserves the right to alter the designs and drawings. If due to change in the drawing 

or design or for other reasons, there be variations, resulting in increase or decrease in 
quantities, payment will be made only for the actual quantities executed at the ordered rates, 
subject to getting approval of the same from the principal client. If there is sufficient cause, 
BBJ may grant extension of the date of completion suitably. Such circumstance, shall in no way 
affect or vitiate the contract or alter the character thereof, or entitle the Sub-Contractor to 
damages or compensation there for except as provided for in this contract. 

ii) BBJ reserves the right to split the total quantity of work as mentioned in the BOQ among 2 
(two) or more sub-contractors depending on the situation. The sub-contractor cannot object or 
be entitled to any claim in the event of reduction in the actual quantity. 

iii) In the event of any reduction in the quantity or omission of any item in the BOQ to be executed 
for any reasons whatsoever, the sub-contractor shall not be entitled to any compensation, but 
shall be paid only for the actual amount of work done. 

iv) The unit rate quoted by the bidder will stand unchanged, in case of variation (+/-) of quantities 
up to any extent. 

 v) The quantities of each item of work furnished in BOQ are approximate and are intended for the 
guidance of bidder / sub-contractors. In actual execution of work, there may be some increase 
in the quantities specified, such variation shall in no degree effect the validity of the contract 
and it shall be performed by the Sub-Contractor and be subject to the same conditions, 
stipulations and obligations originally and expressly included and provided for in the 
specifications and drawings and the amounts to be paid therefore shall be calculated in 
accordance with the accepted BOQ rates. 

 



The Braithwaite Burn And Jessop Construction Company Limited 
(A Govt. of India Enterprise) 

eNIT/DGM(P-V)/FABRICATION/LONDA-MIRAJ/05-2019    DATE: 28.01.2019 
 

TENDERER(S)                                           Page 29 of 38                                                           BBJ 

GENERAL CONDITION OF THE CONTRACT          GCC-4 
g) SEPARATE CONTRACTS IN CONNECTION WITH WORKS: 

The BBJ shall have the right to let out our contracts in connection with the works. The Sub-
Contractor shall afford to the other Sub-Contractors reasonable opportunity of storage of their 
materials and the execution of their work and shall properly connect and co-ordinate his work 
with theirs. If any part of the Sub-Contractor’s work depends on proper execution or depends 
upon the work of another Sub-Contractor, the Sub-Contractor shall inspect and promptly report 
to the Engineer-In-Charge any defects in such work that render it unsuitable for proper 
execution of his portion of work. The Sub-Contractor’s failure to inspect or report shall 
constitute an acceptance of the other Sub-Contractor’s work. However, for defect/s, which may 
develop in the other Sub-Contractor’s work after the execution of his work, he will be not 
responsible. 

h) INSTRUCTIONS OF ENGINEER-IN-CHARGE’S REPRESENTATIVE: 
Any instructions or approval given by the Engineer-in-Charge’s representative to the Sub-
Contractor in connection with the work shall bind to the Sub-Contractor as though it had been 
given by the Engineer-In-Charge provided as follows:- 

i) Failure of the Engineer-In-Charge’s representative to disapprove any work or materials shall 
not prejudice the power of the Engineer-In-Charge, thereafter, to disapprove such work of 
materials and to order the removal or breaking up thereof. 

ii) If the Sub-Contractor shall be dissatisfied by reasons of any decision of the Engineer-In-
Charge’s representative, he shall be entitled to refer the mater to the Engineer-In-Charge, he 
shall thereupon confirm or alter/modify such decisions. 

i) ADHERENCE TO SPECIFICATION AND DRAWINGS: 
The whole of the works shall be executed in conformity with the specifications and drawings. If 
the Sub-Contractor performs any work in a manner contrary to the specifications or drawings 
or both without obtaining the approval of the Engineer-In-Charge, he shall bear all the 
consequences and costs arising or ensuing there from and shall be responsible for all loss to 
BBJ and their client. 

j) DRAWINGS AND SPECIFICATION OF THE WORKS: 
The Sub-Contractor shall keep one copy of drawings and specifications at the site, in good 
order and such other contract documents as may be necessary to the Engineer-In-Charge and 
or the Engineer-In-Charge’s representative. 

k) OWNERSHIP OF DRAWINGS AND SPECIFICATIONS: 
All drawings and specifications and copies thereof furnished by BBJ to the Sub-Contractor are 
deemed to be the property of BBJ. They shall not be used for other works and with the 
exception of the signed contract, shall be returned by the Sub-Contractor to BBJ on completion 
of the works or termination of the contract. 

l) SHEDS, STORE HOUSES AND YARDS: 
The Sub-Contractor shall on his own expense shall provide himself with sheds, storehouses and 
yards in such situations and in such numbers as in the opinion of the Engineer-In-Charge is 
requisite for carrying out the works and the Sub-Contractor shall keep at each of such sheds, 
storehouses and yards, a sufficient quantity of material and plant in much as not to delay the 
carrying out of the works with due expedition and the Engineer-In-Charge and/or the 
authorised representative of the Engineer-In-Charge shall have free access to the said sheds, 
storehouse and yards at any time for the purpose of inspecting the stock of materials and plant 
so kept in hand and any materials or plant which the Engineer-In-Charge may object to shall 
not be brought upon or used in works, but shall be forthwith removed from the sheds, 
storehouses or yards by the Sub-Contractor. The Sub-Contractor shall at his own expense 
provide and maintain suitable mortar mills, soaking vats steel treatment bath or any other 
equipment necessary for the execution of the work. 



The Braithwaite Burn And Jessop Construction Company Limited 
(A Govt. of India Enterprise) 

eNIT/DGM(P-V)/FABRICATION/LONDA-MIRAJ/05-2019    DATE: 28.01.2019 
 

TENDERER(S)                                           Page 30 of 38                                                           BBJ 

GENERAL CONDITION OF THE CONTRACT          GCC-5 
m) PROVISION OF EFFICIENT AND COMPETENT STAFF/SUPERVISOR/WORKMEN: 

The Sub-Contractor shall place and keep on the works at all times efficient and competent 
staff/supervisor to give necessary directions to his workmen and to see that they execute their 
work in sound and proper manner. The Sub-Contractor shall employ only such supervisors, 
workmen and labours, in or about the execution of any of the works are careful and skilled in 
their various trades and callings. The Sub-Contractor shall at once remove from the works any 
agent, supervisor, workmen or labourer who shall be objected to by the Engineer-In-Charge 
and if and whenever required by the Engineer-In-Charge, he shall submit correct return 
showing the names of all staff, supervisor and workmen as necessary for the proper completion 
of the works within the time prescribed. The Sub-Contractor shall forthwith on receiving 
intimation to this effect take on the additional number of staff and labour specified by the 
Engineer-In-Charge within seven days of being so required and failure on the part of the Sub-
Contractor to comply with such instruction will entitle the BBJ  to rescind the Sub-Contractor 
under these conditions.  

n) WORKMANSHIP AND TESTING: 
The whole of the work and/or supply of materials specified and provided in the contract or that 
may be necessary to be done in order to form and complete any part thereof shall be executed 
in the best and most substantial workman – like manner with materials of the best and most 
approved quality of their respective kinds agreeable to the particulars contained in or implied 
by the specifications and as referred to in and represented by the drawings or in such other 
additional particulars, instructions and drawings as may be found requisite to be given during 
the carrying out of the works to the entire satisfaction of the Engineer-In-Charge according to 
the instruction and direction which the Sub-Contractor may receive time to time from the 
Engineer-In-Charge. The material may be subjected to test by means of such machines, 
instruments and appliances as the Engineer-In-Charge may direct and wholly at the expense of 
the Sub-Contractor. 

o) REMOVAL OF IMPROPER WORK AND MATERIALS: 
The Engineer-In-Charge or the Engineer-In-Charge’s Representative shall be entitled to order 
from time to time -- 

i) the removal from the site within the time specified of any materials which in his opinion are not 
in accordance with the specifications or drawing. 

ii) the use of proper and suitable substitute materials in place of specified material removed if the 
same is not easily available or the substitute material is better;  

iii) the removal and proper re-execution (not withstanding any previous tests thereof or “on 
account” payments thereof) of any work which in respect of materials or workmanship is not in 
his opinion in accordance with the specifications. 

iv) in case of default on the part of the Sub-Contractor in carrying out such order BBJ shall be 
entitled to rescind the contract under these conditions. 

p) FACILITIES FOR INSPECTION: 
The Sub-Contractor shall afford the Engineer-In-Charge and/or the Engineer-In-Charge’s 
representative and any other authorised representative of Principal clients every facility for 
entering in and upon every portion of the work at all hours for the purpose of inspection or 
otherwise and shall provide all labours, materials, plants, ladders, pumps, appliances and 
things of every kind for this purpose and the Engineer and/or the representative shall at all 
times have free access to every part of the works and to all places at which materials for the 
work are stored or being prepared. 

q) EXAMINATION OF WORKS: (BEFORE COVERING UP) 
The Sub-Contractor shall give seven (7) days notice to the Engineer-In-Charge or the 
Engineer-In-Charge’s representative whenever any work or materials are intended to be 
covered up in the earth, in bodies or walls or otherwise to be placed beyond the reach of 
measurement in order that the work may be inspected or that correct dimensions may be 
taken before being so covered placed beyond the reach of measurement in default whereof the 
same shall, at the opinion of the Engineer-In-Charge or the Engineer-In-Charge’s 
representative, be uncovered and measured at the Sub-Contractor’s expense or no payment 
shall be made for such work or materials. 
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r) TEMPORARY WORKS: 

All temporary works necessary for the project execution of the works shall be provided and 
maintained by the Sub-Contractor and subject to the consent of the Engineer-In-Charge shall 
be removed by him at his expense when they are no longer required and in such manner as 
the Engineer-In-Charge shall direct. In the event of failure on the part of the Sub-Contractor to 
remove the temporary works, the Engineer-In-Charge will cause them to be removed and the 
cost as increased by supervision and other incidental charges shall be recovered from the Sub-
Contractor. If temporary huts are provided by the Sub-Contractor on the land owned by client 
for labour engaged by him for the execution of the works, the Sub-Contractor shall arrange for 
handing over vacant possession of the said land after the work is completed, if the Sub-
Contractor’s labour refuse to vacate and have to be erected by client, the expenses incurred by 
BBJ in connection therewith shall be borne by the Sub-Contractor. The Sub-Contractor shall, 
not construct any hutment in the client’s / Government’s land without the written approval of 
the Competent Authority. 

s) RATES FOR ITEM OF WORKS: 
The rates entered in the accepted schedule of rates/ Bill of quantity of the contract are 
intended to provide for works duly and properly completed in accordance with the general and 
special (if any) conditions of contract and the specification and drawings together with such 
enlargements, extensions, diminutions, reductions, alterations or additions as may be ordered 
by the Engineer-In-Charge and as required without prejudice to the generality thereof and shall 
be deemed to include and cover superintendence and labour supply, including full freight of 
materials of stores, patterns, profiles, moulds, fitting, scaffoldings, shoring props, timber, 
machinery, derricks, trucks, ropes, pegs, posts, tools and all apparatus and plant required on 
the works, except such tools, plants or materials as may be specified in the contract to be 
supplied to the Sub-Contractor by BBJ, the erections, maintenance and removal of all 
temporary works and buildings and also the following:- 

i) All watching, lighting, bailing, pumping and draining. 
ii) All prevention of or compensation for trespass. 
iii) All barriers and arrangements for the safety of the public or employees during the execution of 

works. 
iv) All sanitary and medical arrangements for labour camps as may be prescribed by the BBJ the 

setting of all work and of the construction, repair and upkeep of centre lines, bench marks and 
level pegs thereon site clearance. 

v) Cost of testing of materials supplied by the Sub-Contractor and provision of testing facilities for 
the compaction of soil, if required. 

u) HANDING OVER OF WORKS: 
The Sub-Contractors shall be bound to handover the works executed under the contract to BBJ 
or any other authority so authorised by BBJ, complete in all respect to the satisfaction of the 
Engineer-In-Charge. The Engineer-In-Charge shall determine, from time to time, the date on 
which the work is considered to have been completed, in support of which his certificate shall 
be regarded as sufficient evidence for all purposes. The Engineer-In-Charge shall determine 
from time to time the date on which any particular section of the work shall have been 
completed, and the Sub-Contractor shall be bound to observe any such determination of the 
Engineer-In-Charge. 

v) CLEARANCE OF SITE ON COMPLETION: 
On the completion of the works, the Sub-Contractor shall clear away and remove from the site 
all construction plants surplus materials rubbish and temporary works of every kind and leave 
the whole of the site and works clean to the satisfaction of the Engineer-In-Charge. No final 
payment in settlement of the account of the work shall be made to the Sub-Contractor till that 
period in addition to any other condition necessary for such final payment, site clearance shall 
have been effected by him, and such clearance may be made by the Engineer-In-Charge at the 
expense of the Sub-Contractor in the event of his failure to comply with this provision within 
seven days after receiving notice to that effect. Should it become necessary for the Engineer-
In-Charge to have the site cleared at the expense of the Sub-Contractor, then BBJ shall not be 
liable for any loss or damage to such of  
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v) the Sub-Contractor’s property as may be on site due to such removal there from, which 

removal may be effected by means of public sale of such materials and property or in such a 
way as deemed fit and convenient to the Engineer-In-Charge. 

w) QUANTITIES IN SCHEDULE ANNEXED TO SUB-CONTRACT: 
The quantities set out in the accepted schedule of rates with items of works quantified are the 
estimated quantities of the works and they shall not be taken as the actual correct quantities of 
work to be executed by the Sub-Contractor in fulfilment of his obligation under the Sub-
contract. However, BBJ reserves the right to reduce the quantity and in that event the agency 
will not have any claim for such reduction. 

x) MEASUREMENT OF WORKS: 
The Sub-Contractor shall be paid for the works executed in the accepted schedule of rates and 
according to the terms of payment of the contracts or the measurements taken by the 
Engineer-In-Charge or Engineer-In-Charge’s representative in accordance with the relevant 
Indian Standard Specification Code of practice. Such measurement will be taken of the work in 
progress from time to time and at such intervals as in the opinion of the Engineer-In-Charge 
shall be proper having regard to the progress of the works. The date and time on which the 
“On-Account” or final measurement are to be made shall be communicated to the Sub-
Contractor who shall be present at the site and shall sign the results of the measurements 
(which shall also be signed by the Engineer-In-Charge or Engineer-In-Charge’s representative) 
recorded in the official measurement book as an acknowledgement of his acceptance of the 
accuracy of the measurement. Failing the Sub-Contractor’s attendance the work may be 
measured up in his absence and such measurements shall notwithstanding such absence, be 
binding upon the Sub-Contractor whether or not he shall have the measurement book. 

y) MAINTENANCE OF WORKS: 
The Sub-Contractor shall at all times during the progress and continuance of the works and 
also for the period of maintenance specified in the contract and after the date of passing of the 
certificate of completion by the Engineer-In-Charge or any other earlier date subsequent to the 
completion of the work that may be fixed by the Engineer-In-Charge be responsible for and 
effectually maintain and uphold in good substantial, sound and perfect condition all and every 
part of the works and shall make good from time to time and at all times as often as the 
Engineer-In-Charge shall require, any damage or defect that may, during the above period, 
arise in or be discovered or be in any way connected with the works and the Sub-Contractor 
shall be liable for and shall pay and make good to the BBJ or other persons legally entitled 
thereto whenever required by the Engineer-In-Charge so to do, all losses, damages, costs and 
expenses they or any of them may incur or be put or be liable to, by reason or in consequence 
of the operations of the Sub-Contractor of his failure in any respect. 

z) CERTIFICATE OF COMPLETION OF WORK: 
As soon as in the opinion of the Engineer-In-Charge the works shall have been substantially 
completed and shall have satisfactorily passed any final test or tests that may be prescribed, 
the Engineer-In-Charge shall issue a certificate of completion in respect of the works and the 
period of maintenance of the works shall commence from the date if such certificate. 

aa) SUB-CONTRACTOR NOT ABSOLVED BY COMPLETION CERTIFICATE: 
The certificate of completion with respect of the works referred to above Sub-Clause shall not 
absolve the Sub-Contractor from his liability to make good any defects, imperfections, 
shrinkage of faults which may appear during the period of maintenance arising in the opinion of 
the Engineer-In-Charge for materials or workmanship not in accordance with the drawings or 
specifications or construction defects. All such defects need to be amended and made good by 
the Sub-Contractor at his own cost and in case of default on the part of the Sub-Contractor, 
the Engineer-In-Charge may employ labour and materials, or appoint another Sub-Contractor 
to amend and make good such defects, imperfections, shrinkage and faults and all expenses 
consequent thereon and incidental thereto shall be borne by the Sub-Contractor and shall be 
recoverable from any money due to him under the contract.   
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6.0 “ON ACCOUNT” PAYMENT: 

The Sub-Contractor be shall entitled to be paid from time to time by way of “On Account” 
payments only for such works, as in the opinion of the Engineer-In-Charge, the Sub-Contractor 
has executed in terms of the contract. All payments be on the Engineer-In-Charge or the 
Engineer-In-Charge’s representative’s certificates of measurements shall be subjected to any 
deductions which may be made under these presents provided always that the Engineer-In-
Charge may by any certificate made any correction or modification in any previous certificate 
which shall never have been be issued by him and that the Engineer-In-Charge may withhold 
any certificate, if the works or any part thereof are not being carried out to his satisfaction. 

 7.0 ROUNDINGS OFF AMOUNTS: 
In the case of schedule of rates given in decimal coinage, individual items will not be rounded 
off, but the total amounts only, on each certificate, shall be rounded off to nearest rupee i.e. 
sum of less than 50 paise shall be omitted out and sums of 50 paise and more shall be 
reckoned as one rupee. 

8.0 ON-ACCOUNT PAYMENTS NOT PREJUDICAL TO FINAL SETTLEMENT: 
“On Account” payments made to the Sub-Contractor shall be without prejudice to the final 
making up of the accounts (except where measurements are specifically noted in the 
measurement book as final measurements and as such have been signed by the Sub-
Contractor) and shall in no respect be considered or used as evidence of any facts stated in or 
to be inferred from such accounts nor of any particular quantity or work having been executed 
nor of the manner of its execution being satisfactory. 

9.0 MANNER OF PAYMENT: 
Unless otherwise specified, payment to the Sub-Contractor will be made by cheque.   

10.0 PAYMENT TO BE MADE BY BBJ: 
The Sub-Contractor shall on submitting a monthly bill be entitled to receive payment 
proportionate to the part of the work which is approved and passed by the Engineer-In-Charge 
whose certificate of such approval and passing of the sum so payable shall be final and 
conclusive against the Sub-Contractor. All such intermediate payments shall be regard as 
payments by way of advance against the final payments only and not as payments as work 
actually done and completed and shall not preclude the Engineer-In-Charge from requiring bad, 
unsound, imperfect or unskilful work to be dismantled and removed from the site and 
reconstructed or re-erected as per specifications. No payment shall be considered as an 
admission of the due performance of the contract or any part thereof in any respect or the 
occurring of any claim, nor shall it conclude determine or affect in any way the powers of the 
Engineer-In-Charge as to the final settlement and adjustment of the contract. The final bill 
shall be submitted by the Sub-Contractor within one month of the date of the completion of 
work. The certificate of the Engineer-In-Charge of the measurement value of the total amount 
payable for the work shall be final and binding on all parties. 

11.0 FINAL PAYMENT: 
On the Engineer-In-Charge’s certificate of completion in respect of the works, an adjustment 
shall be made and the balance of account based on the Engineer-In-Charge or the Engineer-In-
Charge’s representative’s certified measurements of the quantity of work executed by the Sub-
Contractor up to the date of completion and on the accepted schedule of rates shall be paid to 
the Sub-Contractor subject to any deduction which may be made under agreement and subject 
to the Sub-Contractor having delivered to the Engineer-In-Charge a full account in detail of all 
claims he may have or BBJ in respect of the works or having delivered a “No Claim” certificate 
and the Engineer-In-Charge after the receipt of such account, will give a certificate in writing 
that such claims are correct, that the whole of the works to be done under the provisions of the 
contract have been completed, that they have been inspected by him since their completion 
and bound to be in good and substantial order that all properties and the things removed 
during execution of the work, have been properly replaced and made good all expenses and 
demands incurred by or made upon or in the respect of damage or loss by, from or in 
consequence of the woks have been satisfied, agreeable and in conformity with the contract. 
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12.0 TAXES, DUTIES AND OCTROI ETC. 

The Sub-Contractor agree to and hereby accept full and exclusive liability for the payment of 
any and all taxes, duties, octroi etc., now or hereafter imposed, increased, or modified, and all 
the sales tax, from time to time in respect of works and materials and all contributions and 
taxes for employment compensation, insurance and also age pension or annuities now or 
thereafter imposed on Central or State Government authorities which are imposed with respect 
to or covered by the wages / salaries or other compensations paid to the persons employed by 
the Sub-Contractor and the Sub-Contractor shall be responsible for the compliance with all 
obligations and restrictions imposed by the labour law or any other law effecting employer-
employee relationship and the Sub-Contractor further agreed to comply and to secure the 
compliance of all other Sub-Contractor with all applicable Central, State, Municipal or local laws 
and regulations and requirements of the Central, any State or Local Government agency or 
authority. Sub-Contractor further agreed to defend, indemnify and hold owner harmless from 
any liability or penalty which may be imposed by the Central, State or local authorities by 
reason of any violation or requirements and also from all claim, suit of proceeding that may be 
brought against the owner arising under, growing out of or by reason of the work provided for 
by this Contract, by third parties, or Central or State Government authority or any other Sub-
division thereof.    

 13.0 DEDUCTION OF INCOME TAX, SALES TAX, EXCISE DUTY AND ANY OTHER TAXES AND 
DUTIES, OCTROI  ETC.:  
All Statutory Taxes and Duties will be deducted at source from Sub-Contractor’s on-account 
bills. Further the Sub-Contractor will be liable to pay themselves any taxes and duties to the 
respective authorities, if payable by the Sub-Contractor over and above the amount deducted 
at source. Necessary papers indicating the deduction made at source will be given to the Sub-
Contractor on request. 

14.0 COMPLIANCE OF LABOUR LAWS: 
The Sub-Contractor shall comply with the following Labour Laws during the execution of the 
contract:- 

a) MINIMUM WAGES ACT, 1948: 
Sub-Contractors are required to pay minimum wages as per Central Government Notification / 
State Government Notification whichever is higher at the time of payment of wages. 
Representative of Principal Employer and recording his signature on the wages register is 
required. 

b) PAYMENT OF WAGES ACT, 1976; 
c) EMPLOYEES SATE INSURANCE (E.S.I.) Act, 1948; 
d) Compliance of BUILDING AND OTHER CONSTRUCTION WORK (BOCW) Act, 1996 in case 

50 or more workers are engaged by the Sub-contractor. 
e) CONTRACT LABOUR (REGULATION AND ABOLITION) ACT, 1970 

Sub-Contractor shall comply with the provision of the Contract Labour (Regulation and 
Abolition) Act, 1970 and the Sub-Contractor Labour (Regulation and Abolition) Act, 1971 as 
modified from time to time wherever applicable and shall also indemnify BBJ from and against 
only claim under the aforesaid Act and Rule. 

f) WORKMEN’S COMPENSATION ACT, 1923 
g) INDUSTRIAL DISPUTE ACT, 1947 AND AS AMENDED FROM TIME TO TIME. 
h) EMPLOYEES PROVIDENT FUND ACT, 1971 

15.0 COMPLIANCE TO RULES FOR EMPLOYMENT OF LABOUR 
The Sub-Contractor shall conform to all laws, by laws, rules and regulations for the time being 
in force pertaining to the employment of local or imported labour and shall take all necessary 
precautions to ensure and preserve the health and safety of all staff employed directly or 
through the petty Sub-Contractors or other sub-Sub-Contractors on the works. 
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GENERAL CONDITION OF THE CONTRACT        GCC-10 
a) PERTAINING TO LICENCE: 

A copy of Labour Licence to be displayed by the Sub-Contractor at the Site. 
b) PERTAINING TO NOTICE 

Notice pertaining to the following are required to be displayed at the work site in English/Hindi 
or local language viz. (a) Rates of wages; (b) Hours of work; (c) Wage period; (d) Date of 
payment; (e) Name and Address of the Inspector; (f) Date of payment of wages and date of 
unpaid wages; (g) Place and time of disbursement of wages; (h) An abstract of the Act & Rules 
of Contract Labour (Regulation & Abolition) Act; (i) Intimation about the commencement & 
completion of work; (j) weekly holiday and rest day; (k) Hours of week; 

c) PERTAINING TO REGISTERS: The following Registers are to be maintained at the works at :- 
 Register of persons employed in Form XII. 
 Employment Card in Form XIV to be issued to each worker. 
 Master Roll in Form XVI. 
 Register of wages in Form XVII. 
 Register of Fines in Form XXI. 
 Register of Advance in Form XXII. 
 Register of Overtime in Form XXIII. 
 Wages Slip in Form XIX is to be issued to each worker. 

d) PERTAINING TO RETURNS 
Half-Yearly return ending on 30th June and Annual Return ending on 31st December to be 
submitted to Licensing Officer within 30 days of the completion of half & annual ending. 

16.
0 

LABOUR CAMP: 
The Sub-Contractor shall at his own expense make adequate arrangements for the housing, 
supply of drinking water and provisions of latrines and urinals for his staff and workmen, 
directly or through the petty agencies employed on the work and for temporary crèche (Bal 
Mandar) where 50 or more women are employed at a time. All camp sites shall be maintained 
in clean sanitary conditions by the Sub-Contractor at his own cost. 

17.
0 

WATER SUPPLY: 
The Sub-Contractor shall arrange at his own cost water both for drinking purpose and for the 
purpose of execution of work. 

18.
0 

ELECTRICITY: 
Any electrical supply required at site for whatsoever purpose shall be arranged by the Sub-
Contractor at his own cost. If electricity cannot be arranged, the Sub-Contractor shall maintain 
generator set of suitable capacity for each purpose of uninterrupted progress of work.  

19.
0 

SANITARY ARRANGEMENTS 
The Sub-Contractor shall obey all sanitary rules and carry out all sanitary measures that may 
from time to time be prescribed by the concerned Medical Authority and permit inspection of all 
sanitary arrangements at all times by the Company’s Site-In-Charge and/or his 
representatives. 

20.
0 

WELFARE & HEALTH 
First Aid facilities to be provided as per specification lay down under Rules. Canteen facilities 
and Rest Room to be provided as per Rules. 

21.
0 

MEDICAL FACILITIES AT SITE 
The Sub-Contractor shall provide medical facilities at the site as may be prescribed by the 
Engineer-In-Charge in relation to the strength of the Sub-Contractor’s resident staff and 
workmen directly or through the petty Sub-Contractors or sub-Sub-Contractors employed on 
the work. First Aid facilities at site should be as prescribed under Contract Labour (Regulation & 
Abolition) Act and Rules. 

22.
0 

OUT BREAK OF INFECTIOUS DISEASE 
The Sub-Contractor shall remove from his camp such labour and their families who have 
protective inoculation and vaccination when called upon to do so by the Engineer-In-Charge or 
the Engineer-In-Charge’s representative. 
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GENERAL CONDITION OF THE CONTRACT        GCC-11 
23.
0 

PRESERVATION OF PEACE 
The Sub-Contractor shall take requisite precautions and use his best endeavours to prevent 
any riotous or unlawful behaviour by or amongst his workmen and other employed directly or 
through the petty agencies on the works. 

24.
0 

USE OF INTOXICANTS AT WORK SITE AND ENCAMPMENTS FOR THE WORK 
The sale of ardent spirits or other intoxicating beverages on the work site or in any of the 
buildings, encampments or tenements owned, occupied by or within the control of the Sub-
Contractor or any of his employee directly or through the petty Sub-Contractors or sub-Sub-
Contractors employed on the work shall be forbidden and the Sub-Contractor shall exercise his 
influence and authority to the utmost extent to secure strict compliance with this condition 

25.
0 

NON EMPLOYMENT OF FEMALE LABOUR AT SITE: 
The Sub-Contractor shall see that the employment of female labour directly or through the 
petty agencies employed on the work at Site should be avoided. 

26.
0 

NON-EMPLOYMENT OF LABOURS BELOW THE AGE OF 15 
The Sub-Contractor shall not employ children below the age of 15 as labours directly or 
through the petty Sub-Contractors or sub-Sub-Contractors employed on the work for the 
execution of the work. 

27.
0 

EMPLOYMENT OF LABOUR FROM SCARCITY AREA 
If the Government declares a state of scarcity of famine to exist in any village situated within 
10 miles of the work, piece worker / Sub-Contractor shall employ upon such parts of the work 
as suitable for unskilled labour any person certified to him by the Engineer-In-Charge or by any 
other person to whom the Engineer-In-Charge may have delegated this in writing to be in need 
to relief and shall be bound to pay to such person wages not below the minimum which 
Government may have fixed in the behalf. Any dispute which may arise in connection with the 
implementation of this clause shall be decided by the General Manager (Engg.) whose decision 
shall be final and binding on the piece worker/Sub-Contractor.    

28.
0 

INSURANCE 
Sub-Contractors shall at his own expense carry and maintain insurance with reputable 
Insurance Companies to the satisfaction of the Owner as follows:- 

a) 
 

EMPLOYEES STATE INSURANCE ACT 
The Sub-Contractor agrees to and does hereby accept full exclusive liability for the compliance 
with all obligations imposed by the Employee State Insurance Act, 1948 and Sub-Contractor 
further agrees to defend, indemnify and hold owner harmless from any liability or penalty 
which may be imposed by the Central, State or local authority by the reason or any asserted 
violation by Sub-Contractor or  Sub-Contractor of the Employee’s State Insurance Act, 1948 
and also from all claims, suits or proceedings that may be brought against the owner arising 
under, growing out of or by reason of the work provided for by this contract. Sub-Contractor 
agreed to fill in with the Employee State Insurance Corporation, the declaration forms and all 
forms, which may be required in respect of the Sub-Contractor’s or Sub-Contractor’s employee, 
where aggregate remuneration is Rs.660.00 per month or less (as amended time to time by 
the Government) who are employed in the work provided of those covered by ESI from time to 
time under the Agreement. The Sub-Contractor shall deduct and secure the agreement of the 
Sub-Sub-Contractor to deduct the employee’s contribution as per the first schedule of the 
Employee’s State Insurance Act from wages and affix the Employee’s contribution cards at 
wages payments intervals.  
The Sub-Contractor agrees to maintain all cards and records as required under the Act in 
respect of employees and payments and the Sub-Contractor shall secure the agreement of the 
Sub-Sub-Contractor to maintain such records. Any expenses incurred for the contributions, 
making contributions of maintaining records shall be to the Sub-Contractor’s account. The 
owner shall retain such sum as may be necessary from the total Sub-Contractor value until the 
Sub-Contractor shall furnish satisfactory proof that all contributions as required by the 
Employees State Insurance Act, 1948 have been paid. This will be pending on the Sub-
Contractor when the Employee’s State Insurance Act is extended to the place of work. 
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GENERAL CONDITION OF THE CONTRACT        GCC-12 
b) WORKMEN’S COMPENSATION AND EMPLOYER’S LIABILITY INSURANCE 

Insurance shall be effect for all the Sub-Contractor’s employees engaged in the performance of 
this contract. If any of the work is sublet, the Sub-Contractor shall require the Sub-Sub-
Contractor to provide workmen’s compensation and employee’s liability insurance for the 
latter’s employees, if such employees are not covered under the Sub-Contractor’s insurance. 

c) The Sub-Contractor shall be responsible for making good to the satisfaction of the owner any 
loss or any damage to structure and properties belonging to the owner or being executed or 
procured or being procured by the owner or of other agencies within the premises of all the 
works of the owner, if such loss or damage is due to fault and/or the negligence or wilful acts 
or omission of the Sub-Contractor, his employees, agents, representative or Sub-Sub-
Contractor. 

d) The Sub-Contractor shall take sufficient care in moving his plants, equipments and materials 
from one place to another so that they do not cause any damage to third party including 
overhead and underground cables and in the event of any damage resulting to the property of 
the owner or of a third party during the movement of the aforesaid plant, equipment or 
materials the cost of such damage including eventual loss of production, operation or services 
in any plant or establishment as estimated by the owner or ascertained or demanded by the 
third party shall be borne by the Sub-Contractor. 

e) The Sub-Contractor shall indemnify and keep to the owner harmless of all claims for damages 
to property other than owner’s property arising under or by reason of this contract if such 
claims result from the fault and/or negligence or wilful acts or omission of the Contract, agents 
representatives or Sub-Sub-Contractor. 

f) ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR  BY  OWNER 
Sub-Contractor shall also carry and maintain any other insurance, which he may be required 
under law or regulation from time to time. He shall also carry and maintain any other 
insurance, which may be required by the owner. 

g) ACCIDENT OR INJURY TO WORKMEN 
The owner shall not be liable for or in respect of any damages or compensation payable at law 
in respect or in consequence of any accident or injury to any workmen or other person in the 
employment of the Sub-Contractor or any Sub-Sub-Contractor save and except an accident or 
injury resulting from any act or default of the owner, his agent or servants and the Sub-
Contractor shall indemnify and keep indemnified the owner against all such damages and 
compensation (save and except as aforesaid) and against all claims, demands, proceedings, 
cost charges and expenses whatsoever in respect or in relation thereto. 

h) TRANSIT INSURANCE 
In respect of all items to be transported by the Sub-Contractor to the site of work, the cost of 
transit insurance should be borne by the Sub-Contractor and the quoted price shall be inclusive 
of the cost. 

i) The Sub-Contractor must submit a photocopy duly signed with official stamp in each pages in 
each of the above Insurance Policy to the Site-In-Charge/BBJ before commencement of the 
work. 
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Bill Of Quantity 
Sl. No. Description Unit Qty 

1 Fabrication of girder components, Trial Assembly, duly applying 
protective coating (sand/grit blasting, aluminium metalising & painting) 
on all parts of structural steel of bridge structure; complete with Steel 
of E-250 Gr. B0 (supply by BBJ), HSFG Bolts, if any (supply by 
BBJ) and transportation including loading of finished and painted 
girder components to site, all materials, machineries, tools & tackles, 
consumables, energy/power, all leads and lifts, labour etc. complete in 
all respect as per approved drawings & specifications , relevant clauses 
of the NIT, order and RDSO Guidelines. The fabrication cost shall 
include all the types of stiffeners, packings, diaphragm, T&F bolts, steel 
drifts, shop welds, shop rivets/bolts, templates, jigs, fixtures, back up 
supports, accessories, blasting, metalising, painting etc. The job 
includes fabrication of steel girders, trial assembly of girders at shop as 
per drawings. The elements should be Aluminium metalized (as per 
clause no. 39.2.1 of RDSO-B1 and as per the RDSO stipulation vide 
letter No. CBS/MPP/Meeting; dt.10.4.14) preceded by surface 
preparation by compressed air blasting/centrifugal blasting with 
suitable abrasive material (as per clause no. 39.2.1 Appendix VII of 
RDSO;B1). The metalizing shall be followed by, one coat of Etch primer 
to IS:5666 and one coat of zinc primer to IS:104. This shall be followed 
by one coat of aluminium paint to IS:2339 and shall be applied before 
the fabricated steelwork leaves the shop. The above Painting/ Oiling / 
Metalizing scheme is a brief outline – but these will be guided by all the 
provisions as detailed in clause no. 39.2 and 39.2.1 of RDSO-B-1 along 
with relevant appendices and other codes mentioned therein. The rate 
shall include all material testing, preparation of WPSS and getting it 
approved by RDSO or any other agency as decided by the BBJ/S.W. 
RAILWAY. No part of the work shall be painted or coated, packed or 
dispatched until it has been finally inspected and approved by the 
inspecting officer/ agency as per QAP. The rate shall also include the 
cost of approval by RDSO/any other agency as decided by the BBJ/ 
S.W. RAILWAY. All other relevant guidelines of (RDSO-B-1) shall be 
followed. Rate shall include all activities for delivering the end product 
except bearings. Note: Payment shall be made in stages as per eNIT. 

  

1.01 26 Nos. of 45.7M span (As per RDSO drawing) MT 3480 
 GST will be extra as applicable   

Note to Bill of Quantity (BOQ): 
1. All Plants & Machineries, handling equipments, welding consumable, cutting gases and other inputs 

etc. required for the work would be arranged by the sub-contractor. 
2. BBJ shall deliver structural steel to the fabrication shop at free of cost. Agency shall take delivery of 

steel from BBJ. Necessary paper shall be handed over to agency by BBJ. Unloading and stacking is 
to be done by agency at their cost. The HSFG & other bolts for permanent works need to be 
transported by agency from our Heavy Plant Yard, Kolkata to their workshop at their own cost. The 
quoted rate quoted should take care of this. 

3. The RDSO drawing series as mentioned in this tender document may be changed by S.W. RAILWAY. 
In that case the fabrication agency shall be bound to carry out the fabrication work as per the said 
changed RDSO drawing series without any other claim to BBJ on account of such changes. 

4. 30.5m/45.7m may be substituted and fabricating agency has to fabricate the new girder at the same 
rate, terms and conditions without any other claim towards this change. 

5. The agency shall be liable to return all surplus steel beyond the said quantity to BBJ in the form of 
scrap and off-cut and full-length steel within 3 months from the date of completion of the work. If 
the agency fails to return the aforesaid surplus steel, BBJ shall recover the cost of surplus steel 
based on prevailing market price on or about the date of completion plus cost of transportation of 
steel from agency’s work shop to BBJ’s premises in Kolkata/ other place plus clerkage charge @ 5% 
of total value of steel and transportation cost thereof. 

6. Bidder should visit sites at Karnataka before quoting the rate for assessment of accessibility to 
bridge points for delivery of finished girder components. 


