

TECHNICAL SPECIFICATION

Sl. No.	Item Description	Quantity	Units
1	TRANSPORTATION OF PLATES FROM SAIL, ROURKELA STEEL PLANT TO M/S. P&R INFRA PROJECTS LIMITED, VILL: BEHRAMPUR ZIMIDARA, NEAR BUDHKI NALA ROPAR, PUNJAB: 140001.		
1.01	By Trailer (Minimum Tonnage not applicable) <u>PLATE</u> Width – 1500mm to 3000mm Length – 8000mm to 12000mm	1600	MT
2	TRANSPORTATION OF SECTION FROM RELIABLE SPONGE PVT. LTD. (SAIL CONVERSION AGENT) ROURKELA – 770031 TO M/S. P&R INFRA PROJECTS LIMITED, VILL: BEHRAMPUR ZIMIDARA, NEAR BUDHKI NALA ROPAR, PUNJAB: 140001.		
2.01	By Trailer (Minimum Tonnage not applicable) <u>SECTION</u> Length –12000mm	400	MT
3	NOTE:		
3.01	Qty. variation +/- 25%		
3.02	Rate should be quoted per MT Basis.		
3.03	Payment will be made by per MT Basis.		
3.04	Payment will be made as per the Invoice weight of SAIL received by the Site. Bidder has to satisfy themselves regarding routes to entering the site for unloading at the site. Cost of weighment at weighbridge to be borne by bidders.		
3.05	Any deviation of the above quotation will be treated as cancelled.		
3.06	Loading will be done by SAIL, Yards and/or any other location in the adjoining area within a 40 km radius unloading will be done by Site.		
3.07	Any incidental charges during transportation on road to be borne by the party. Detention charges will not be paid for delay of loading and unloading.		
3.08	Appropriate vehicle for lifting materials to be placed as soon as intimated by BBJ.		
3.09	Each vehicle should be provided with appropriate communication system for monitoring movement.		
3.1	Payment terms – 45 days from delivery of the materials with proper document.		
3.11	Immediate commencement with 48 hrs notices for deploying vehicle.		
3.12	Rate should be quoted per MT Basis. The rate should be inclusive of all but exclusive of GST.		
3.13	The invoice raised by the transporter for the transport carried out in a particular month should reach BBJ-Head Office within 5th of the next month e.g., invoice for transport in Dec-26 must reach BBJ-Head Office, Kolkata by 5th Jan-27		